Cloud Checkup — Proposal Input Form

Information to be collected to price the assessment of the customer's cloud environment (GCP and Azure; cost, identity and access, configuration) in two tiers — A Quick Scan and B Full Checkup. Sections follow the Proposal Set codes (C1–C7); C7 is for B only. Once the form is completed and returned, the proposal text (file 4) is produced. Statements followed by the orange verification tag are drafts to be verified by Güner Hacıoğlu.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.

If rows marked ○ remain missing, they are written into the proposal as assumptions and go to the Assumptions and Out of Scope section.

The "WHERE IT FILLS IN THE PROPOSAL" column of each row names the section or variable field of the proposal template (file 4). Scope limits are written into the proposal as «N»; providers, projects / subscriptions and environments beyond the limit are out of scope. C1–C6 are asked for both tiers; C7 is for B Full Checkup only.

LIMIT OF THE SERVICE: Cloud Checkup measures the customer's GCP and Azure environment with read-only access, scores it and ties it to a roadmap (measure → score → roadmap). No change is made in the customer environment; remediation is a separate project. Five dimensions «GÜNER DOĞRULASIN»: Cost & FinOps «GÜNER DOĞRULASIN» · Identity & Access «GÜNER DOĞRULASIN» · Configuration & Security Posture «GÜNER DOĞRULASIN» · Resilience & Operations «GÜNER DOĞRULASIN» · Governance & Tagging. «GÜNER DOĞRULASIN»

A Quick Scan: automated scan and findings report, 1–2 weeks. «GÜNER DOĞRULASIN» B Full Checkup: interviews, scan and roadmap, 3–4 weeks. «GÜNER DOĞRULASIN»

OUT OF SCOPE: penetration testing; compliance / certification audit (ISO 27001, PCI DSS, BDDK etc.); application code review; any change in the customer environment; licence negotiation; on-premises systems; SaaS application configuration (Google Workspace, Microsoft 365). «GÜNER DOĞRULASIN»

NEIGHBOURING PACKAGES: moving applications → Application Modernization (Checkup can identify candidates); data models and pipelines → data modernization / ETL Migration GCP; AI systems → AI Governance Readiness.

C1 · A·B · IDENTITY — Organisation and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Full legal name of the organisation and the short name used in the text; single company or group with subsidiaries**	Cover «CUSTOMER NAME», text «CUSTOMER»	
○	Legal entities and group companies that own the cloud accounts — names; for a single company the row is deleted	Cover «GROUP COMPANIES», Scope	
○	Sector and reason for the request — for the one-paragraph context	Purpose «CUSTOMER CONTEXT»	
●	**Is there an RFP, specification or requirements list; its number, response format and deadline**	Structure and response format of the proposal	
○	Proposal addressee — name, title, unit; proposal date and expected decision date	Cover «dd Month yyyy», Commercial Terms «proposal date + 1 month»	
○	Procurement process, approved budget and expected invoice payment term	Effort and Fees, Commercial Terms «N» days payment term	
○	Where is GCP / Azure consumption bought today — directly, through Komtaş, through another partner or reseller	Next Step (consumption), internal: Commercial frame	
○	Are there competitors, and who	Emphasis and section weights	

C2 · A·B · DECISION — Trigger and Tier Choice

The value of Checkup lies in the decision it supports and the work that follows: a budget decision, a remediation project, a provider choice, audit preparation. If the decision cannot be written, the Purpose section stays weak and the work reads as report writing only.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**What triggers the work — rising cloud bill, upcoming audit, new cloud team or provider change, merger, multi-cloud move, security incident concern** «GÜNER DOĞRULASIN»	Purpose «CUSTOMER CONTEXT»	
●	**Which tier is wanted — A Quick Scan (automated scan and findings report)** «GÜNER DOĞRULASIN» **/ B Full Checkup (interviews, scan and roadmap)** «GÜNER DOĞRULASIN»**; is B wanted after A**	Tier block A / B, Service Selection Check	
○	Which decision will the results support — budget, remediation project, provider choice, audit preparation	Purpose «DECISION»	
○	Is there a target date — budget period, audit date, commitment or contract renewal	Activities and Timeline	
○	Has an earlier review been done — provider or partner review, internal / external audit report, security assessment	Approach and Method, Assumptions and Out of Scope	

C3 · A·B · ENVIRONMENT — Providers, Organisations, Projects / Subscriptions and Environments

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Cloud providers in scope — GCP, Azure or both; is another provider (e.g. AWS) used (the package covers GCP and Azure)**	Scope «PROVIDERS», Driver 1	
●	**Number of GCP organisations and Azure tenants (Entra ID)**	Scope, Customer Responsibilities and Access	
●	**Number of projects / subscriptions in scope — per provider; all of them or a part**	Scope «N» projects / subscriptions, Driver 2	
●	**Environments — production, test, development, sandbox; number and which are in scope**	Scope «ENVIRONMENTS», Driver 4	
○	Resource hierarchy — are folders / management groups used; is there a landing zone or reference architecture, who built it	Scope, Next Step (landing zone)	
○	Main workloads — VMs, Kubernetes (GKE / AKS), managed databases, data platform; regions used	Purpose «CUSTOMER CONTEXT», Scope	
○	Is the environment operated by a managed service provider; is there on-premises / hybrid connectivity (on-premises systems are out of scope)	Customer Responsibilities and Access, Assumptions and Out of Scope	

C4 · A·B · SPENDING — Monthly Spend, Billing Export and Commitments

> The savings estimate is a RANGE (monthly amount and percentage of monthly spend); it is derived from billing export data, Recommender / Advisor recommendations, rightsizing and commitment analysis. «GÜNER DOĞRULASIN» It is not a commitment; it is confirmed in the remediation project. Without billing export the range rests on recommendations only and stays limited; this is written into the proposal as an assumption.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Monthly cloud spend — per provider; which range of the band table**	Driver 3, Scope	
●	**Is billing export enabled — GCP Billing export to BigQuery, Azure Cost Management export; how many months of history exist**	Assumptions and Out of Scope, Deliverables (savings range)	
○	Commitments — GCP CUD, Azure Reservations / Savings Plans; amounts and end dates	Scope, Next Step (FinOps)	
○	Azure agreement type (EA, MCA, CSP) and GCP billing account structure	Customer Responsibilities and Access, internal: Commercial frame	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Are budgets, alerts and cost allocation (labels / tags, chargeback) in place; who owns the cloud budget	Approach and Method, C7 interview list	
○	Can billing data be shared with Komtaş — confidentiality, NDA	Customer Responsibilities and Access, Commercial Terms	

C5 · A·B · IDENTITY & ACCESS — Users, Service Accounts and Identity Provider

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Number of users with cloud access and number of service accounts (approximate)**	Driver 5, Scope	
●	**Identity provider — Cloud Identity / Google Workspace, Entra ID; federation with on-premises AD or another IdP**	Scope, Assumptions and Out of Scope	
○	Is MFA enforced for privileged users; is there privileged access management (e.g. PIM) — statement; checked by the scan	Purpose «CUSTOMER CONTEXT»	
○	External / guest identities (partners, vendors) — approximate number	Scope	
○	Is access review practised; how often, by whom	Approach and Method, C7 process review	

C6 · A·B · ACCESS — Read-only Access, Approval Process and Lead Time

> Access is read-only; no change is made in the customer environment. Roles to be requested:
>
> GCP — roles/viewer, roles/iam.securityReviewer, roles/billing.viewer, Cloud Asset Viewer (organisation or folder level). «GÜNER DOĞRULASIN»
>
> Azure — Reader, Security Reader, Cost Management Reader (management group or subscription level); Entra ID directory read. «GÜNER DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Can the read-only roles above be granted at organisation / management group level; if not, at which level**	Customer Responsibilities and Access, Assumptions and Out of Scope	
●	**Approval process for third-party access — who approves (security team, CISO), forms, NDA**	Customer Responsibilities and Access, Activities and Timeline	
●	**Lead time until access is granted (working days)**	Activities and Timeline (P0), Assumptions and Out of Scope	
○	Access method — Komtaş accounts (guest) or accounts opened by the customer; VPN or dedicated device requirement	Customer Responsibilities and Access, Assumptions and Out of Scope	
○	Is a Security Command Center tier enabled and which Defender for Cloud plans are on	Approach and Method	
○	Are there restrictions on read-only API queries or tool use (e.g. console access only)	Assumptions and Out of Scope	

C7 · B · INTERVIEWS — Interviews, Processes and Documents (B only)

> If A Quick Scan is chosen, this section is skipped. In B, interviews cover four areas: platform / infrastructure, security, finance / FinOps, operations. «GÜNER DOĞRULASIN»
>
> Process review: budget ownership, access review cadence, DR tests, change process. «GÜNER DOĞRULASIN»
>
> B scores combine scan, interview and document evidence; A scores rest on the scan only and are written as “indicative”. «GÜNER DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Teams and people to interview (table) — platform / infrastructure, security, finance / FinOps, operations**	Tier block B, Activities and Timeline	
●	**Number of interviews; remote or on-site; city if on-site**	Activities and Timeline «N» interviews, Assumptions and Out of Scope	
○	Documents that can be shared — architecture diagrams, landing zone design, IAM / access policy, backup and DR plans and test reports, incident reports, cost reports, change process	Approach and Method (document review), Assumptions and Out of Scope	
○	Are there priority dimensions and an expectation for the target state	Deliverables (target state, roadmap)	
○	Management read-out attendees — name, title	Deliverables (read-out)	

Teams to interview — the first row is an example; rows are added as needed.

#	TEAM	INTERVIEWEE	ROLE	REMOTE / ON-SITE	NOTE
–	Example: Security	Full name	Cloud security lead	Remote	
1					
2					
3					
4					
5					
6					

Fields Filled by the Proposal Team

These fields are not asked of the customer; SAT and sales fill them from the band, the payment pattern and approved lists.

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
1	«CUSTOMER ABBREVIATION»-CC-«YEAR»-«SEQUENCE»	Cover — proposal number	Proposal register sequence	
2	«dd Month yyyy» · «proposal date + 1 month»	Cover, Commercial Terms	Send date + 1 month (C1)	
3	Tier A / B	Tier block, Activities and Timeline, Deliverables	C2 answer and Service Selection Check; the block not chosen is deleted	
4	«N» working days · «N» person-days	Activities and Timeline, Effort and Fees	Band worksheet, delivery confirmation	
5	«fee» · «amount»	Effort and Fees	Band × role-based day rate; sales sets the payment pattern	
6	«PROVIDERS» · «N» projects / subscriptions · «ENVIRONMENTS»	Scope	C3 answers	
7	Next step items	Next Step	Follow-on Interest table; no margin figures	
8	«REFERENCE PROJECT»	About Komtaş	Only references approved for this proposal; no Checkup reference is recorded. «GÜNER DOĞRULASIN»	
9	«full name» · «title» · «e-mail / phone»	Commercial Terms	Komtaş commercial and technical contact	

Band Estimate — A Quick Scan and B Full Checkup

Completed after the answers are collected. The band is the highest band reached by at least three drivers; a single large driver does not carry the band. «GÜNER DOĞRULASIN»

DRAFT — no recorded effort; the bands are to be updated with Güner Hacıoğlu's data. Komtaş effort is not written into the proposal before delivery confirms it.

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Cloud providers (C3) «GÜNER DOĞRULASIN»	1	1	2 (GCP + Azure)	
2	Projects / subscriptions (C3) «GÜNER DOĞRULASIN»	≤ 10	11 – 50	> 50	
3	Monthly cloud spend (C4) «GÜNER DOĞRULASIN»	< USD 20k	USD 20 – 100k	> USD 100k	
4	Environments (C3) «GÜNER DOĞRULASIN»	≤ 2	3	> 3	
5	Users + service accounts (C5) «GÜNER DOĞRULASIN»	≤ 200	200 – 1,000	> 1,000	
	RESULT — selected band	S	M	L	

Duration and effort — mark the chosen tier and band. Duration in working days (calendar duration), effort in person-days (pd, total effort).

#	TIER	SMALL (S)	MEDIUM (M)	LARGE (L)	SELECTED
A	Quick Scan «GÜNER DOĞRULASIN»	5 working days ~8 pd	7 working days ~12 pd	10 working days ~18 pd	
B	Full Checkup «GÜNER DOĞRULASIN»	15 working days ~25 pd	20 working days ~35 pd	20+ working days ~50 pd	

PHASES (A) — P0 kick-off and read-only access · P1 automated scan · P2 analysis and prioritisation · P3 findings report and read-out. «GÜNER DOĞRULASIN»

B ADDITIONS — interviews, process and document review, scored dimensions with evidence, target state per dimension, roadmap (0–30 days quick wins, 1–3 months, 3–6 months), effort-sized remediation backlog, management read-out. «GÜNER DOĞRULASIN»

OUTPUT (A) — prioritised findings list (Critical / High / Medium), indicative dimension scores (1–5), savings range, quick-win list. «GÜNER DOĞRULASIN»

TEAM — Cloud Architect (lead) · Cloud Security Engineer · FinOps Analyst; B adds an Engagement Lead (part time). «GÜNER DOĞRULASIN»

Service Selection Check

Before filling in the form, make sure that Cloud Checkup (A or B) is the right service. One request can match more than one row.

STATUS	RIGHT SERVICE
A fast view of cloud cost waste and risky settings is wanted; scan evidence is sufficient	A — Quick Scan
Scored dimensions with evidence, target state and a remediation roadmap are wanted; teams are available for interviews	B — Full Checkup
A Quick Scan has been done; process review and a roadmap are wanted	B — Full Checkup (after A)
The request is to fix findings or to redesign the landing zone	Remediation / landing zone project — not this package
The request is to move applications to the cloud or to modernise them	Application Modernization
The request concerns the data platform, data models or pipelines	Data modernization / ETL Migration GCP
The request concerns AI systems, AI risk and AI policies	AI Governance Readiness
The request is a penetration test or a compliance / certification audit (ISO 27001, PCI DSS, BDDK)	Out of scope — this package is not used

STATUS	RIGHT SERVICE
The request is ongoing operation of the cloud environment	Managed cloud service
Only a licence / consumption purchase is wanted; no consulting service	Consumption proposal only — this package is not used

Follow-on Interest

Work the customer may be interested in after the Checkup; feeds the Next Step section of the proposal. No margin figures appear in the proposal.

#	FOLLOW-ON WORK	RELATED FINDING AREA	INTEREST (YES / NO / LATER)	NOTE
1	Remediation project	Identity & Access, Configuration		
2	Landing zone design / redesign	Identity, Configuration, Governance		
3	FinOps optimisation project (rightsizing, commitments) and FinOps managed service	Cost & FinOps		
4	Backup / DR project, managed operations	Resilience & Operations		
5	Tagging / policy setup	Governance & Tagging		
6	Managed cloud service and consumption	Overall		
7	Application Modernization	Candidate applications		

> COMMERCIAL FRAME — INTERNAL ONLY. This box and its rates are not written into the customer deck or the proposal.
>
> The Google licence / consumption margin is thin: Premier base 12%, 13–15% with incentives and funds, ~5–6% in large deals; Azure start 3%. The value of the package comes from the service itself and the follow-on sale (remediation, landing zone, managed service, consumption).
>
> Checkup is the “trusted advisor” door for new-customer acquisition; the Next Step section of the proposal contains no margin figures.

Blocker Checklist

These rows must be answered before proposal writing starts.

SECTION	BLOCKER QUESTION	ANSWERED?
C1	Full legal name of the organisation and the short name used in the text; single company or group with subsidiaries	
C1	Is there an RFP, specification or requirements list; its number, response format and deadline	
C2	What triggers the work — rising cloud bill, upcoming audit, new cloud team or provider change, merger, multi-cloud move, security incident concern	
C2	Which tier is wanted — A Quick Scan (automated scan and findings report) / B Full Checkup (interviews, scan and roadmap); is B wanted after A	
C3	Cloud providers in scope — GCP, Azure or both; is another provider (e.g. AWS) used (the package covers GCP and Azure)	
C3	Number of GCP organisations and Azure tenants (Entra ID)	
C3	Number of projects / subscriptions in scope — per provider; all of them or a part	
C3	Environments — production, test, development, sandbox; number and which are in scope	
C4	Monthly cloud spend — per provider; which range of the band table	
C4	Is billing export enabled — GCP Billing export to BigQuery, Azure Cost Management export; how many months of history exist	

SECTION	BLOCKER QUESTION	ANSWERED?
C5	Number of users with cloud access and number of service accounts (approximate)	
C5	Identity provider — Cloud Identity / Google Workspace, Entra ID; federation with on-premises AD or another IdP	
C6	Can the read-only roles above be granted at organisation / management group level; if not, at which level	
C6	Approval process for third-party access — who approves (security team, CISO), forms, NDA	
C6	Lead time until access is granted (working days)	
C7	Teams and people to interview (table) — platform / infrastructure, security, finance / FinOps, operations	
C7	Number of interviews; remote or on-site; city if on-site	

Blocking conditions and their effect on the proposal

#	CONDITION	EFFECT ON THE PROPOSAL	ACTION	STATUS
1	No read-only access approval	Work cannot start; the proposal is not written or the start date is tied to the day access is granted	Clarify the approver and the process in C6	
2	No billing export	The savings range rests on Recommender / Advisor recommendations only and stays limited; written as an assumption	Recommend enabling the export early	
3	Access to only part of the projects / subscriptions	Scope is limited to the accessible projects; findings and scores cover only those; written into Scope and Assumptions	Fix the in-scope list in C3	
4	Long lead time of the security team	P0 extends; the timeline counts from the day access is granted	Get the lead time in C6 and put it in the timeline	

IF ANY BLOCKER IS MISSING — the proposal is not written. If it must be written, each missing item is written into the Assumptions and Out of Scope section of the proposal as an assumption, and it is stated that the scope will be reassessed if that assumption does not hold.

The second row of C2 has a special place: without a tier choice the Tier block, timeline and effort cannot be written; if the customer expects the findings to be fixed, the right work is a remediation project.