«CUSTOMER NAME»
«GROUP COMPANIES»

Cloud Checkup · Assessment

# Cloud Checkup — «TIER»

## Technical and Commercial Proposal

Cost, identity and access, and configuration of the Google Cloud and Microsoft Azure environment

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-CC-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

*VARIABLE GLOSSARY — in this template only the fields inside « » change per customer. All other text is fixed.*

*Identity: «CUSTOMER» short customer name used in the text · «CUSTOMER NAME» full legal name (cover) · «CUSTOMER ABBREVIATION» short code in the proposal number · «YEAR» year · «SEQUENCE» proposal sequence number · «dd Month yyyy» proposal date · «proposal date + 1 month» end of validity · «price validity date» latest start date for which the fees stay valid · «TIER» Quick Scan or Full Checkup*

*Context: «CUSTOMER CONTEXT» one paragraph: company or group, sector, cloud use, reason for the request · «GROUP COMPANIES» group companies in scope; delete the line for a single company · «DECISION» the decision the work supports (e.g. budget, provider choice, audit preparation)*

*Scope: «CLOUD PROVIDERS» Google Cloud, Microsoft Azure or both · «ENVIRONMENTS» environments in scope (e.g. production, test, development) · «SPEND BAND» monthly cloud spend band from the proposal input form · «BAND» sizing band S, M or L from the proposal input form*

*Tier: «TIER BLOCK — A QUICK SCAN» text that applies only to tier A Quick Scan · «TIER BLOCK — B FULL CHECKUP» text that applies only to tier B Full Checkup*

*Values: «NUMBER» numeric value (count, days, weeks, months) · «%» percentage*

*Commercial: «fee» fee excl. VAT · «amount» payment amount excl. VAT · «day rate» person-day rate (change requests) · «CITY» city where on-site meetings are free of charge*

*Annex: «REFERENCE PROJECT» reference project approved for this proposal (no names without permission)*

*Contacts: «full name» contact name · «title» contact title · «e-mail / phone» contact details*

*Markers: TIER BLOCK markers are resolved as described in the first fill note; if a block is kept, only its marker is deleted. The orange GÜNER DOĞRULASIN tag marks a draft statement to be verified before use. FILL NOTE boxes are internal and are deleted before sending.*

## Contents

*FILL NOTE — this template covers both tiers of Cloud Checkup: A Quick Scan and B Full Checkup. Keep one tier. Delete every section, paragraph, bullet and table row carrying the marker of the other tier («TIER BLOCK — A QUICK SCAN» or «TIER BLOCK — B FULL CHECKUP»), delete the marker of the tier that is kept, and renumber.*

*Statements followed by the orange GÜNER DOĞRULASIN tag are draft assumptions of the package (dimensions, control areas, durations, effort, roles, access, scope). They are verified with Cloud Solutions before the template is used; after verification only the tag is deleted. No proposal is sent with a tag in it.*

*Order of completion: tier → scope values (Table 2) → band, duration and effort from the proposal input form (Section 10) → fees and payment schedule → next step (Section 11) → remaining placeholder fields. Margin, discount or consumption incentive figures are never written into this proposal.*

# 1. Purpose

«CUSTOMER CONTEXT»

The aim of this proposal is to assess how «CUSTOMER» uses its cloud environment on «CLOUD PROVIDERS» and to show, with evidence, where the cost, identity and access, and configuration risks are. Cloud Checkup measures the current state, scores it per dimension and turns the findings into a prioritised list of actions.

The work answers three questions:

- Where is cloud spending higher than it needs to be, and in what range can it be reduced?
- Which identities and roles have more access than they need?
- Which configuration errors expose data or services, or weaken operations?

The work supports the following decision: «DECISION».

Cloud Checkup is offered in two tiers. This proposal covers the tier below:

- **«TIER BLOCK — A QUICK SCAN» Quick Scan:** automated read-only scan of the cloud environment and a prioritised findings report.
- **«TIER BLOCK — B FULL CHECKUP» Full Checkup:** the scan together with interviews, process review and document review, with evidenced scores, a target state per dimension and a remediation roadmap.

No change is made in the cloud environment of «CUSTOMER» during the work. Remediation of the findings is a separate project (Section 11).

# 2. Scope

## 2.1 Assessment Dimensions

The cloud environment is assessed in five dimensions. Each dimension covers the control areas in the table below. «GÜNER DOĞRULASIN»

| # | Dimension | Control Areas |
|---|---|---|
| 1 | Cost and FinOps | Idle and orphaned resources, rightsizing, commitments (Google Cloud committed use discounts; Azure Reservations and Savings Plans), storage tiering and lifecycle, budgets and alerts, cost allocation. «GÜNER DOĞRULASIN» |
| 2 | Identity and Access | Number of owner and admin roles, primitive and broad roles, service account key age and use, MFA on privileged users, external and guest identities, access review practice. «GÜNER DOĞRULASIN» |
| 3 | Configuration and Security Posture | Public exposure (buckets and storage accounts, public IP addresses, firewall and NSG rules open to 0.0.0.0/0), encryption settings, audit logging, posture findings from Security Command Center and Microsoft Defender for Cloud. «GÜNER DOĞRULASIN» |
| 4 | Resilience and Operations | Backup coverage, DR design and DR tests, multi-zone and multi-region use, monitoring and alerting, patching. «GÜNER DOĞRULASIN» |
| 5 | Governance and Tagging | Resource hierarchy (organisation, folders, projects; management groups, subscriptions), label and tag coverage, organisation policies and Azure Policy, naming, environment separation. «GÜNER DOĞRULASIN» |

*Table 1 — Assessment dimensions and control areas.*

### 2.2 Cloud Providers and Environments

Cloud Checkup covers Google Cloud and Microsoft Azure environments. The environment in scope for «CUSTOMER» is:

| Item | Scope |
|---|---|
| Cloud providers | «CLOUD PROVIDERS» |
| Organisations / tenants | «NUMBER» |
| Projects / subscriptions in scope | «NUMBER» |
| Environments | «ENVIRONMENTS» |
| Monthly cloud spend band | «SPEND BAND» |
| Users and service accounts (approximate) | «NUMBER» |

*Table 2 — Environment in scope.*

If only part of the projects or subscriptions can be opened for read-only access, the findings and scores apply to the part that is opened, and the report states this. «GÜNER DOĞRULASIN»

### 2.3 Boundaries to Other Services

- **Application Modernization:** moving or rebuilding applications is a separate service. Cloud Checkup can name candidate workloads for it.
- **Data platform modernisation and ETL migration:** Cloud Checkup looks at the cloud infrastructure, not at data models or data pipelines.
- **AI Governance Readiness:** the governance of AI systems is assessed in a separate service.

## 3. Approach and Method

### 3.1 Measure, Score, Roadmap

The work follows three steps:

- **Measure:** configuration, identity, cost and posture data of the environment is collected with read-only access through the native tools of the cloud provider (Section 3.5).
- **Score:** each dimension is scored on a five-level scale and each finding receives a priority.
- **Roadmap:** the findings are turned into a prioritised list of actions; in Full Checkup, into a remediation roadmap with time horizons.

### 3.2 Scoring Model

Each dimension is scored from 1 to 5. The levels are described below. «GÜNER DOĞRULASIN»

| Level | Name | Description |
|---|---|---|
| 1 | Ad hoc | No defined practice; controls depend on individuals; issues are found by chance. «GÜNER DOĞRULASIN» |
| 2 | Reactive | Some controls exist but are applied after problems occur; coverage is partial. «GÜNER DOĞRULASIN» |
| 3 | Defined | Standards and responsibilities are defined and applied in most of the environment. «GÜNER DOĞRULASIN» |
| 4 | Managed | Controls are applied consistently, measured and reviewed at regular intervals. «GÜNER DOĞRULASIN» |
| 5 | Optimised | Controls are automated and improved continuously on the basis of measurement. «GÜNER DOĞRULASIN» |

*Table 3 — Scoring levels.*

In Quick Scan the scores are indicative: they rely on scan evidence only. In Full Checkup the scores combine scan, interview and document evidence.

### 3.3 Finding Priorities

Each finding receives one of three priorities:

| Priority | Rule | Examples |
|---|---|---|
| Critical | Active exposure or privileged-access risk. «GÜNER DOĞRULASIN» | Publicly accessible data storage, admin users without MFA, long-lived owner keys. |
| High | Material cost waste, or a security weakness without immediate exposure. «GÜNER DOĞRULASIN» | Large idle resources, steady workloads without commitments, broad roles on service accounts. |
| Medium | Hygiene or good-practice gap. «GÜNER DOĞRULASIN» | Missing labels or tags, inconsistent naming, budgets without alerts. |

*Table 4 — Finding priorities.*

### 3.4 Savings Estimate

The savings estimate is given as a range, per month and as a percentage of the monthly cloud spend. It is built from billing export data, Recommender (Google Cloud) and Azure Advisor recommendations, rightsizing analysis and commitment analysis. «GÜNER DOĞRULASIN»

The range is an estimate, not a commitment. Actual savings are confirmed in the remediation project.

If billing export is not enabled, the range relies on the cost views of the provider and on the recommendations only, and its coverage is narrower. «GÜNER DOĞRULASIN»

### 3.5 Tools Used

The scan uses the native tools of each cloud provider. No agent or software is installed in the environment of «CUSTOMER». «GÜNER DOĞRULASIN»

| Area | Google Cloud | Microsoft Azure |
|---|---|---|
| Cost | Billing export to BigQuery, Recommender (cost recommendations) | Cost Management + Billing, Azure Advisor «GÜNER DOĞRULASIN» |
| Identity and access | IAM, Policy Analyzer, IAM recommender | Microsoft Entra ID, Azure RBAC «GÜNER DOĞRULASIN» |
| Configuration and posture | Security Command Center | Microsoft Defender for Cloud «GÜNER DOĞRULASIN» |
| Inventory and governance | Cloud Asset Inventory, Organization Policy | Azure Resource Graph, Azure Policy «GÜNER DOĞRULASIN» |
| Resilience and operations | Cloud Monitoring, Backup and DR Service | Azure Monitor, Azure Backup, Azure Site Recovery «GÜNER DOĞRULASIN» |

*Table 5 — Native tools used in the scan.*

## 4. Service Tier

> *FILL NOTE — keep one of Sections 4.1 and 4.2 and delete the other, together with every paragraph, bullet and table row carrying its marker elsewhere in the document.*

### 4.1 «TIER BLOCK — A QUICK SCAN» Quick Scan

Quick Scan is an automated read-only scan of the cloud environment followed by analysis and a findings report. It takes 1–2 weeks. «GÜNER DOĞRULASIN»

Quick Scan includes:

- Kick-off and set-up of read-only access.
- Automated scan of the five dimensions in the projects or subscriptions in scope.
- Analysis and prioritisation of the findings, and calculation of the savings range.
- Findings report and read-out meeting.

Quick Scan does not include interviews, process review or a remediation roadmap. Its scores are indicative.

### 4.2 «TIER BLOCK — B FULL CHECKUP» Full Checkup

Full Checkup combines the automated scan with interviews, process review and document review, and ends with a remediation roadmap. It takes 3–4 weeks. «GÜNER DOĞRULASIN»

In addition to the content of Quick Scan, Full Checkup includes:

- Interviews with the platform and infrastructure, security, finance / FinOps and operations teams. «GÜNER DOĞRULASIN»
- Process review: budget ownership, access review cadence, DR tests and the change process. «GÜNER DOĞRULASIN»
- Review of existing documents such as architecture documents, policies and runbooks. «GÜNER DOĞRULASIN»
- Scores per dimension with evidence.
- Target state per dimension.
- Remediation roadmap in three horizons: 0–30 days (quick wins), 1–3 months and 3–6 months. «GÜNER DOĞRULASIN»
- Remediation backlog with an effort size per item.
- Read-out to management.

## 5. Activities and Timeline

The timeline starts on the day the read-only access is working. Activities and weeks per tier are given below.

### 5.1 «TIER BLOCK — A QUICK SCAN» Quick Scan Plan

| Phase | Activities | Week |
|---|---|---|
| P0 Kick-off and access | Kick-off meeting, confirmation of scope, read-only roles granted and tested | Week 1 «GÜNER DOĞRULASIN» |
| P1 Automated scan | Collection of inventory, IAM, cost and posture data | Week 1 «GÜNER DOĞRULASIN» |
| P2 Analysis and prioritisation | Findings checked, scored and prioritised; savings range calculated | Week 1–2 «GÜNER DOĞRULASIN» |
| P3 Findings report and read-out | Report delivered and presented; quick-win list agreed | Week 2 «GÜNER DOĞRULASIN» |

*Table 6 — Quick Scan plan.*

### 5.2 «TIER BLOCK — B FULL CHECKUP» Full Checkup Plan

| Phase | Activities | Week |
|---|---|---|
| P0 Kick-off and access | Kick-off meeting, confirmation of scope, read-only roles granted and tested, interview plan agreed | Week 1 «GÜNER DOĞRULASIN» |
| P1 Automated scan and document collection | Collection of inventory, IAM, cost and posture data; documents requested and received | Week 1–2 «GÜNER DOĞRULASIN» |
| P2 Interviews and process review | Interviews with the teams in Section 4.2; process and document review | Week 1–2 «GÜNER DOĞRULASIN» |
| P3 Analysis, scoring and target state | Findings prioritised, dimensions scored with evidence, target state set, savings range calculated | Week 2–3 «GÜNER DOĞRULASIN» |
| P4 Roadmap and backlog | Remediation roadmap in three horizons and backlog with effort sizes | Week 3–4 «GÜNER DOĞRULASIN» |
| P5 Read-out | Read-out of the findings and the roadmap to the technical team and to management | Week 4 «GÜNER DOĞRULASIN» |

*Table 7 — Full Checkup plan.*

# 6. Deliverables

All deliverables are delivered in Turkish, in editable format (Microsoft Word / Excel / PowerPoint) together with a PDF copy. A draft of the report is shared; the final version is delivered after the feedback of «CUSTOMER» has been processed.

| # | Deliverable | Content |
|---|---|---|
| D1 | Findings list | All findings with dimension, priority (Critical / High / Medium), evidence, affected resources and recommended action. «GÜNER DOĞRULASIN» |
| D2 | Dimension scorecard | Score from 1 to 5 per dimension; indicative in Quick Scan, evidenced in Full Checkup. |
| D3 | Savings estimate | Monthly savings range and the range as a percentage of monthly spend, with the method and data used. |
| D4 | Quick-win list | Actions that can be completed in a short time with low risk. |
| D5 | «TIER BLOCK — B FULL CHECKUP» Target state | Target level and target practices per dimension. |
| D6 | «TIER BLOCK — B FULL CHECKUP» Remediation roadmap | Actions in three horizons: 0–30 days, 1–3 months, 3–6 months. |
| D7 | «TIER BLOCK — B FULL CHECKUP» Remediation backlog | Items with effort size, owner role and dependencies. «GÜNER DOĞRULASIN» |
| D8 | Read-out presentation | Presentation of the results; in Full Checkup, also to management. |

*Table 8 — Deliverables.*

# 7. Customer Responsibilities and Access

## 7.1 Read-Only Access

The scan needs read-only access only. No role that allows a change is requested, and no change is made in the environment.

| Provider | Role | Level |
|---|---|---|
| Google Cloud | roles/viewer (Viewer) | Organisation or folder «GÜNER DOĞRULASIN» |
| Google Cloud | roles/iam.securityReviewer (Security Reviewer) | Organisation or folder «GÜNER DOĞRULASIN» |
| Google Cloud | roles/billing.viewer (Billing Account Viewer) | Billing account «GÜNER DOĞRULASIN» |
| Google Cloud | roles/cloudasset.viewer (Cloud Asset Viewer) | Organisation or folder «GÜNER DOĞRULASIN» |
| Microsoft Azure | Reader | Management group or subscription «GÜNER DOĞRULASIN» |
| Microsoft Azure | Security Reader | Management group or subscription «GÜNER DOĞRULASIN» |
| Microsoft Azure | Cost Management Reader | Management group or subscription «GÜNER DOĞRULASIN» |
| Microsoft Entra ID | Directory read (e.g. Directory Readers) | Tenant «GÜNER DOĞRULASIN» |

*Table 9 — Read-only roles requested.*

The roles are granted to named Komtaş user accounts for the duration of the work and are removed by «CUSTOMER» at the end of the work. «GÜNER DOĞRULASIN»

## 7.2 Responsibilities of «CUSTOMER»

- Appoint a project coordinator who is available throughout the work.
- Grant the read-only roles in Section 7.1 by the kick-off date; start the access approval process before the start date where possible. «GÜNER DOĞRULASIN»
- Enable billing export (BigQuery for Google Cloud; Cost Management exports for Azure), or share cost data for the last «NUMBER» months. «GÜNER DOĞRULASIN»
- Share the list of projects or subscriptions in scope and their environment (production, test, development).
- Name a contact in the security team for questions on findings.

- **«TIER BLOCK — B FULL CHECKUP»** Make the teams in Section 7.3 available for interviews and share the documents requested.
- Review the draft report and give feedback within «NUMBER» working days.

### 7.3 «TIER BLOCK — B FULL CHECKUP» Interview Participants

| Team | Topics | Duration |
|---|---|---|
| Platform / infrastructure | Architecture, environments, landing zone, operations | 1.5 hours «GÜNER DOĞRULASIN» |
| Security | Identity, access review, posture management, incident history | 1.5 hours «GÜNER DOĞRULASIN» |
| Finance / FinOps | Budget ownership, cost allocation, commitments | 1 hour «GÜNER DOĞRULASIN» |
| Operations | Monitoring, backup, DR tests, change process | 1 hour «GÜNER DOĞRULASIN» |

*Table 10 — Full Checkup interviews.*

## 8. Assumptions and Out of Scope

### 8.1 Assumptions

The duration, effort and fee in this proposal are based on the assumptions below. If they do not hold, the impact is assessed through a change request.

- The work starts within «NUMBER» working days of contract signature.
- The read-only roles are granted and working by the end of the first week. A delay in access moves the timeline by the same amount. «GÜNER DOĞRULASIN»
- The environment in scope matches Table 2. If the number of providers, projects or subscriptions, or the spend band changes, the effort is reassessed.
- The work is carried out remotely; the kick-off and read-out meetings can be held on site in «CITY». «GÜNER DOĞRULASIN»
- The findings reflect the state of the environment on the scan dates.
- The project language and the deliverable language is Turkish.

### 8.2 Out of Scope

The topics below are outside the scope of this proposal. If requested, they are assessed and proposed separately.

- Penetration testing.
- Compliance or certification audits (for example ISO 27001, PCI DSS, BDDK regulations).
- Application code review.
- Any change in the cloud environment; remediation of the findings is a separate project.
- Licence negotiation with cloud providers.
- On-premises systems.
- Configuration of SaaS applications (Google Workspace, Microsoft 365). «GÜNER DOĞRULASIN»
- Data models and data pipelines, and the migration or modernisation of applications (separate services, Section 2.3).

## 9. Team

The work is led by a Cloud Architect. The team and its roles are:

| Role | Responsibility | Involvement |
|---|---|---|
| Cloud Architect (lead) | Method, scope, analysis, scoring, report and read-out | Throughout the work «GÜNER DOĞRULASIN» |
| Cloud Security Engineer | Identity and access, configuration and posture analysis | Throughout the work «GÜNER DOĞRULASIN» |
| FinOps Analyst | Cost analysis, rightsizing and commitment analysis, savings range | Part time «GÜNER DOĞRULASIN» |
| «TIER BLOCK — B FULL CHECKUP» Engagement Lead | Interviews with management, roadmap, read-out to management | Part time «GÜNER DOĞRULASIN» |

*Table 11 — Komtaş team and roles.*

- All team members assigned to the work are full-time employees of Komtaş; no subcontractors are used. «GÜNER DOĞRULASIN»
- If a change in the team is needed, the replacement has at least equivalent qualifications and is notified to «CUSTOMER» in advance.

## 10. Effort and Fees

*FILL NOTE — take the band (S / M / L), the duration and the effort from the proposal input form (cloud-checkup-3-teklif-girdi-formu). Draft values per band:*

*Quick Scan: S 5 working days / ~8 pd · M 7 working days / ~12 pd · L 10 working days / ~18 pd.* «GÜNER DOĞRULASIN»

*Full Checkup: S 15 working days / ~25 pd · M 20 working days / ~35 pd · L 20+ working days / ~50 pd.* «GÜNER DOĞRULASIN»

*The values are not based on recorded effort and are updated with the data of Cloud Solutions. Delete this box before sending.*

The fee is a fixed price for the tier and band below.

| Item | Band | Duration | Effort (Person-Days) | Fee (excl. VAT) |
|---|---|---|---|---|
| «TIER BLOCK — A QUICK SCAN» Cloud Checkup — Quick Scan | «BAND» | «NUMBER» working days | «NUMBER» | «fee» |
| «TIER BLOCK — B FULL CHECKUP» Cloud Checkup — Full Checkup | «BAND» | «NUMBER» working days | «NUMBER» | «fee» |
| Change requests | — | — | Per person-day | «day rate» |

*Table 12 — Fees. All fees exclude VAT.*

| Payment Item | Rate | Amount (excl. VAT) |
|---|---|---|
| Kick-off | «%» | «amount» |
| Delivery of the final report and read-out | «%» | «amount» |
| Total | «%» | «amount» |

*Table 13 — Payment schedule. All fees exclude VAT.*

Cloud consumption and licence fees are not part of this proposal.

# 11. Next Step

Cloud Checkup ends with a prioritised list of findings. «CUSTOMER» can address the findings with its own teams or in follow-on work with Komtaş. The usual follow-on work per finding area is:

| Finding Area | Follow-On Work |
|---|---|
| Cost and FinOps | FinOps optimisation project (rightsizing, commitments); FinOps managed service |
| Identity and access; configuration and security posture | Remediation project; landing zone redesign |
| Resilience and operations | Backup and DR project; managed operations |
| Governance and tagging | Tagging and policy set-up; landing zone |
| Overall | Managed cloud service; cloud consumption through Komtaş |

*Table 14 — Follow-on work by finding area.*

## 11.1 Follow-On Project

The remediation roadmap (Full Checkup) or the quick-win list (Quick Scan) forms the basis of the scope of a remediation project. Its effort and fee are proposed separately after the read-out.

## 11.2 Operations

After remediation, the environment can be operated under a managed cloud service, so that cost, access and configuration stay at the target level.

## 11.3 Consumption

Komtaş is a Google Cloud Premier partner and has completed its partnership with Microsoft Azure. The cloud consumption of «CUSTOMER» can be purchased through Komtaş; the commercial terms are set out in a separate proposal. «GÜNER DOĞRULASIN»

# 12. Commercial Terms

## 12.1 General Terms

- All fees in this proposal are stated in Turkish lira and exclude VAT. Statutory taxes, duties and charges are not included in the fees.
- The proposal is valid until «proposal date + 1 month».
- The fees are valid on condition that the work starts by «price validity date». If the start moves beyond that date for any reason, the fees and pricing terms are reassessed by mutual agreement in the light of the economic and financial conditions at the time of the work.
- Cloud consumption, licences and subscriptions are not part of this proposal.
- The start date of the work is agreed with «CUSTOMER». All activities are carried out mainly online; on-site meetings take place within «CITY».
- Payment follows the payment schedule in Section 10. Invoices are payable within «NUMBER» days of the invoice date.
- Scope changes are managed through a written change request; no change is implemented before its impact analysis is approved.
- The parties keep confidential all information they access within the scope of the work. A separate non-disclosure agreement is signed where needed.
- The rights of use of the deliverables belong to «CUSTOMER»; Komtaş retains its intellectual property rights in its methodology, templates and general know-how.
- This proposal forms an integral annex to the contract to be signed by the parties. In the event of a conflict between the contract and the proposal, the contract prevails.
- In the event of force majeure, the parties inform each other in writing and the impact on the schedule is reassessed by mutual agreement.

## 12.2 Proposal Contact Details

Questions on this proposal and its scope can be addressed to the contacts below.

| Area of Responsibility | Full Name | Title | Contact |
|---|---|---|---|
| Commercial | «full name» | «title» | «e-mail / phone» |
| Technical | «full name» | «title» | «e-mail / phone» |

## 12.3 Proposal Annexes

This proposal is submitted with the following annex:

- ANNEX-1 — About Komtaş

# ANNEX-1 — About Komtaş

> *FILL NOTE — the figures in Table 15 and in the bullets below come from the proposals of 2026. Check them against the current corporate profile before sending.*

Komtaş is an independent information technology company that has specialised in enterprise data management in Türkiye since 1989. More than 35 years of focus on a single field has given it an end-to-end view that follows data from the moment it is created to the moment a decision is taken.

| Indicator | Value |
|---|---|
| Founded | 1989 — more than 35 years of continuous data-focused activity |
| Specialist staff | 250+ data engineers, architects, consultants and analysts |
| Offices | Istanbul, Ankara, Izmir, Dubai |
| Strategic partnerships | 10+ global technology vendors |
| Focus area | Data governance, data architecture, analytics, artificial intelligence and AI agent based solutions |
| Positioning | "From Data to Agents" — integrated capability from data to AI agents |

*Table 15 — Komtaş corporate profile.*

## Service Capabilities

The service portfolio of Komtaş covers the whole life cycle of a data initiative:

- **Data Governance and Data Management:** data governance maturity assessment, framework and organisation design, policy and process design, data catalogue, business glossary, data quality management, master data management, data privacy and classification.
- **Data Architecture and Engineering:** data warehouse and data lake architectures, lakehouse design, data integration and streaming architectures, cloud and on-premises modernisation.
- **Analytics and Artificial Intelligence:** enterprise reporting, advanced analytics, machine learning models, generative AI applications and AI governance.
- **Managed Services and Support:** P1 / P2 / P3 support for production systems, capacity and performance management, continuous improvement services.
- **Training and Capability Building:** product training, role-based data governance training, train-the-trainer programmes.

## Cloud Partnerships

Komtaş is a Google Cloud Premier partner. Its partnership with Microsoft Azure has been completed. Cloud Checkup covers both providers, so that the findings and recommendations are not tied to one provider.

## Why Komtaş

- **Focus:** Komtaş has worked only in the data field for more than 35 years, with more than 250 specialists and 4 offices.
- **Two providers:** Komtaş works with both Google Cloud and Microsoft Azure.
- **From finding to operation:** the findings can be carried into remediation, managed service and consumption with the same organisation (Section 11).

## References

Reference projects comparable to the scope of this proposal are listed below. Reference calls with the customers concerned can be arranged on request. «GÜNER DOĞRULASIN»

> *FILL NOTE — list only references whose use has been approved for this proposal. Do not add contact persons without their consent.*

| Organisation | Scope of Work | Contact |
|---|---|---|
| «REFERENCE PROJECT» | «REFERENCE PROJECT» | «REFERENCE PROJECT» |

*Table 16 — Cloud references of Komtaş.*