DATA PLATFORM OPERATIONS SUPPORT · TIER A · INTERNAL

Platform Health Check — Proposal Input Form

Information to be collected for the fixed-fee Health Check (A) that measures the operational state of the DWH, ETL and BI environments — inventory, standards and performance checks, monitoring scan, health score in 7 categories, operating model proposal and B / C estimate. Sections follow the Proposal Set codes (P1–P5, P9). Once the form is completed and returned, the proposal text (file 4a) is produced. Orange tags mark draft statements to be verified: the DAMALINK tag for the Health Check method (categories, weights, scoring, standards queries, performance control points, deployment checklist), the Monitoring Accelerator, the Informatica module, IDMC equivalents and Health Check durations and efforts; the DIGITALLENCY tag for operations references, roles and the FTE model, the Teradata / BI / DWH modules, the SLA catalogue and service levels, support windows, ticket pools, the transition approach, and B and C efforts and bands. This form is for internal use; customer and partner names are not written into customer files.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.

If rows marked ○ remain missing, they are written into the proposal as assumptions and go to the Assumptions and Out of Scope section.

The “WHERE IT FILLS IN THE PROPOSAL” column of each row names the section or variable field of the proposal template (file 4a). This form uses the Proposal Set codes P1–P5, P9; the A·B·C mark in each code heading shows the tiers in which the code is asked.

If the answer to a question is “not known”, that is also an answer — it is often the first finding and goes into the proposal as an assumption.

LIMIT OF TIER A: the Platform Health Check measures and scores the operational state of the DWH, ETL and BI environments in scope and proposes an operating model; it has a fixed fee. No incidents are resolved, no changes are made and no platform is taken over during the Health Check — these are Tiers B and C. The result of A is the inventory, the findings, the health score, the operating model proposal and the B and C estimate.

PHASES: P0 kick-off, access, scope (modules) · P1 investigate (inventory: environments, servers, versions, repositories, workflows / sessions / jobs, reports, users; schedules and peak load; incident history; developer / operator questionnaire and interviews) · P2 assess (standards queries, performance control points, monitoring rule scan, deployment checklist, security and user management, HA / DR; weighted score in 7 categories) · P3 report (findings with criticality and recommendation, health score per module, quick wins) · P4 operating model proposal (service model, SLA proposal, support window, team / FTE, transition plan, B and C estimate) and migration readiness note. «DAMALINK DOĞRULASIN»

DELIVERABLES: requirement document; inventory; findings list (criticality, recommendation); health score (per module and in total); standards and monitoring check results; operating model proposal; B and C estimate; migration readiness note. «DAMALINK DOĞRULASIN»

MODULE BLOCKS: modules are selected in the scope of A and in C; in the proposal each module is one block — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; the blocks of the modules not selected are deleted. The platform list is a scope item («PLATFORM»).

TECHNOLOGY RULE: on-prem and cloud platforms can be in scope. In Informatica, PowerCenter and IDMC are handled separately; the Damalink content is based on on-prem PowerCenter 10.x. In IDMC the equivalent of the monitoring and standards checks (Operational Insights and IDMC’s own monitoring) is a draft; the list of equivalents «FIELD». «DAMALINK DOĞRULASIN»

OUT OF SCOPE: infrastructure and hardware operations; operating system and database administration (DBA); network; licence management; new development projects beyond the minor enhancement pool. These items are written as optional lines where needed. «DIGITALLENCY DOĞRULASIN»

BOUNDARY — migration: the Health Check inventory and findings are inputs to etl-migration-gcp (legacy ETL → GCP) and to a PowerCenter → IDMC migration. During a migration the old platform can be operated under this package; the migration itself is a separate proposal.

BOUNDARY — DWH Assessment: the DWH Assessment evaluates the architecture and the target state; the Health Check is operational (jobs, performance, monitoring, standards).

BOUNDARY — package-specific Run tiers (predictive-analytics, data-privacy, mdm-customer-360, regulatory-reporting, datamart-consolidation): where a customer has several, they can be consolidated under this service.

P1 · A·B·C · IDENTITY — Customer and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Full legal name of the customer and the short name used in the text; single company or group with subsidiaries**	Cover «CUSTOMER NAME», text «CUSTOMER»	
○	Companies and locations in scope — group companies, data centres; for a single company the row is deleted	Cover «GROUP COMPANIES», Scope	
○	Reason for the request and context — for the one-paragraph context	Purpose «CUSTOMER CONTEXT»	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Is there an RFP, technical specification or service definition; its number, response format and deadline	Structure and response format of the proposal	
○	Proposal addressee — name, title, unit; proposal date and expected decision date	Cover «dd Month yyyy», Commercial Terms «proposal date + 1 month»	
○	Procurement process, approved budget and payment term; is a supplier assessment (information security) required	Effort and Fees, Commercial Terms «NUMBER» days payment term	
○	Are there competitors, and who (the current vendor, another Informatica / Teradata partner, a staffing provider, the customer's own team)	Emphasis and section weights	

P2 · A·B·C · DECISION — Trigger, Modules, Tier, Service Model, Sponsor and Current Vendor

> The value of A is that it measures the operational state of the platform and thereby fixes the scope, service model and team size of B and C. Without a module selection the scope and band of A cannot be written.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Trigger — current vendor contract ending, key staff leaving, frequent job failures / missed load windows, audit findings on operations, platform end of life, cost pressure, a planned migration needing a stable run**	Purpose «CUSTOMER CONTEXT» · «TRIGGER»	
○	Symptoms seen today — failed loads, late reports, slow reports, recurring incidents, knowledge held by a few people; the units experiencing them	Purpose, Approach	
●	**Modules in scope — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; which product and version in each module**	Scope, «PLATFORM», Driver 1	
○	Who runs operations today — in-house team, vendor, mixed; contract end date; will the vendor take part in the handover	Purpose, Activities and Timeline, Assumptions and Out of Scope	
○	Sponsor and decision maker — CDO, CIO, IT operations, data warehouse / BI unit; who makes the proposal decision, and by what date	Team, Customer Responsibilities, Commercial Terms	
○	Which tiers are wanted — A only; is there interest in B (Transition) and C (Operate) after A	Next Step, Service Selection Check	
○	Expected service model, if any — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; if not, phase P4 of A proposes it	Approach, Next Step	
○	Target support window — 8×5, 12×5, 24×7; weekend and month-end loads	Driver 5, Next Step	
○	Has there been an earlier health check, audit or consultancy report; can its findings be shared	Approach, Assumptions and Out of Scope	
○	Target start date; the calendar it depends on (contract end, budget period, migration decision)	Activities and Timeline, Commercial Terms	

Module selection — in the proposal each module is one block; the rows and blocks of those not selected are deleted. The Informatica row is adapted from the Damalink framework (row 1). «DAMALINK DOĞRULASIN» The Teradata, BI and DWH rows are drafts (rows 2–4). «DIGITALLENCY DOĞRULASIN»

#	MODULE (PROPOSAL BLOCK)	CONTENT	PRODUCT AND VERSION	IN SCOPE
1	«MODULE — INFORMATICA»	PowerCenter and IDMC operations; Monitoring Accelerator; standards and deployment checks; upgrade / patch support		
2	«MODULE — TERADATA»	Workload management, performance tuning, space and capacity, statistics, backup coordination		
3	«MODULE — BI»	Power BI, Qlik, SAP BusinessObjects: report failures, refresh schedules, gateways, users and authorisation, universe / semantic model changes, performance		
4	«MODULE — DWH»	Load chain monitoring, data model changes, data quality checks; other platforms (Oracle, SQL Server, cloud warehouses)		

Triggers → Package Response

Typical triggers and the package response. Those seen at the customer are marked in the last column; they feed the Purpose section of the proposal. The trigger → tier mappings are drafts (table as a whole). «DIGITALLENCY DOĞRULASIN»

#	TRIGGER	PACKAGE RESPONSE	IN A	IN B / C	PRESENT AT CUSTOMER
1	Current vendor contract ending	Handover and take-over of operations	Inventory, documentation level	B, C	
2	Key staff leaving	Knowledge transfer, runbooks, embedded FTE	Key-person map	B, C Dedicated	
3	Frequent job failures / missed load windows	Monitoring, incident and performance management	Incident history, performance control points	C Package	
4	Audit findings on operations	Standards, security and user management checks; SLA reporting	Standards and security score	C reporting	
5	Platform end of life	Move / upgrade line, migration readiness	Version and support status	B «OPTIONAL»	
6	Cost pressure	Pool or Hybrid model; clean-up of unused objects	Unused objects, capacity	C Package / Hybrid	
7	Planned migration needing a stable run	Operation of the old platform during the migration	Migration readiness note	C	

P3 · A·B · LANDSCAPE — Platforms, Versions, Environments, Servers and HA / DR

The questions are module-independent; they are answered for each module. The architecture questions are adapted from the Damalink requirement question set (table as a whole). «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Platforms and versions — Informatica (PowerCenter / IDMC), Teradata, BI tools (Power BI, Qlik, SAP BusinessObjects), DWH databases; support status and end-of-support dates («PLATFORM»)**	Scope «PLATFORM», Assumptions and Out of Scope	
○	Environments — development, test, UAT, production; number of repositories, domains and integration services in each	Driver 4, Scope	
○	Server resources — CPU, memory, disk; operating system; grid; are the servers shared or dedicated to the platform	Approach, Assumptions and Out of Scope	
○	HA and DR — is there high availability, a DR site, failover test frequency, backup approach	Approach, Assumptions and Out of Scope	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Source and target systems — types and count; the daily ETL routine and batch window (start, end, time reports must be ready)	Scope, Approach	
○	Cloud components and plans — cloud services in use, planned moves (detail in P9)	«PLATFORM», Assumptions and Out of Scope	
●	**Access for the Health Check — read-only access to repositories, logs, scheduler and monitoring tools; approval process and lead time**	Customer Responsibilities, Activities and Timeline, Blocker Checklist	

Environment inventory — the list received from the customer; completed in phases P0 and P1 of A. One row is one environment or server.

#	ENVIRONMENT / SERVER	MODULE	PRODUCT AND VERSION	RESOURCES (CPU / RAM / DISK)	HA / DR
1					
2					
3					
4					
5					

P4 · A·C · WORKLOAD — Jobs, Schedules, Peak, Reports, Users, Incidents and Tickets

The stability and maintenance questions are adapted from the Damalink requirement question set; the ticket questions are added for sizing operations (table as a whole). «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Job counts — workflows, sessions and mappings per repository / folder; Teradata jobs and scripts; DWH load jobs**	Driver 2, Scope	
○	BI side — number of reports and dashboards, named and active users, refresh schedules, gateways	Driver 3, Scope	
○	Schedules — daily / weekly / monthly flows, scheduler tool, batch window; peak periods (month-end, year-end) and the number of jobs running in parallel at peak	Approach, Assumptions and Out of Scope	
○	Resource use at peak — CPU, memory, free disk; size of the temp / cache / log folders and old files	Approach, ANNEX — Accelerators	
○	Data volume — rows / GB loaded per day, DWH size, growth over the last 12 months	Scope, Assumptions and Out of Scope	
○	Incident history — failed jobs per week, jobs failing more than twice a week, waiting jobs and repository disconnections in the last 3 months, missed load windows	Approach, Purpose	
○	Average monthly tickets — last 6–12 months; by priority and type (incident, change, request)	Driver 6, Scope	
○	Unused objects — are they known; is there a regular clean-up	Approach	

Workload inventory — completed in phase P1 of A. One row is one module or repository.

#	MODULE / REPOSITORY	JOBS / WORKFLOWS	REPORTS / USERS	DAILY VOLUME	FAILURES / MONTH
1					
2					
3					
4					
5					

P5 · A·B · STANDARDS & MONITORING — Monitoring, Standards, Deployment, Versioning and Security

STANDARDS QUERY LIBRARY (accelerator 2): operational standards queries (invalid objects, zombie workflows, sessions ending with zero rows, high rejected-row rate, workflows and mappings with many sessions / objects / targets, hard-coded log paths, commit interval, pushdown ticked but not used, tracing level, stop on error, concurrent execution) and governance standards queries (naming conventions for folders, mappings, sessions, workflows, transformations, ports and parameters; descriptions; source / target shortcuts; Turkish characters). Deployment checklist: mapping development, checks per transformation type, workflow / session settings, developer unit test evidence. «DAMALINK DOĞRULASIN»

PERFORMANCE CONTROL POINTS (accelerator 3): source / target / transformation busy percentages and thresholds; commit interval; bulk / normal load; SQL override and source filter; aggregator / joiner sorted input and cache; lookup cache; sorter temp I/O; sequence cache; pushdown; DTM buffer; network packet size; verbose data. Measured with a session log parser. «DAMALINK DOĞRULASIN»

MONITORING RULE SCAN (accelerator 4): the 37 rules of the PowerCenter Monitoring Accelerator are run as a one-off scan in the Health Check — operational (performance, maintenance) and governance (performance, maintenance, standards) categories; critical rules and weights. The permanent set-up is in B. Damalink IP; usage terms «FIELD». «DAMALINK DOĞRULASIN»

The standards, deployment, versioning and security questions are adapted from the Damalink requirement and developer question sets (table as a whole). «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Current monitoring — tool, events that raise alerts, e-mail notification, who watches the alerts, dashboards	Approach, ANNEX — Accelerators	
○	Written standards — are there naming, development and deployment standards; are they checked regularly	Approach, ANNEX — Accelerators	
○	Deployment process — export / import or deployment groups; automation, pre-deployment checks, rollback, approval (CAB)	Approach, Assumptions and Out of Scope	
○	Versioning and team-based development — is version control used; how is a rollback done	Approach	
○	Security and user management — LDAP, groups and roles, native admin users, shared users; privilege reviews	Approach, Assumptions and Out of Scope	
○	Performance practices — partitioning, pushdown, ETL / ELT choice, indexes; handling of long-running jobs	Approach	
○	Failure and rerun — restart / recovery procedure for failed jobs; is there a runbook	Approach, Customer Responsibilities	

Health Check scoring model (accelerator 1) — each category is scored with 0–5 questions; the weighted score is calculated out of 5. Columns of modules not in scope are left blank. The categories and weights are taken from the Damalink assessment. «DAMALINK DOĞRULASIN» The extension to Teradata, BI and DWH is a Komtaş draft. «DIGITALLENCY DOĞRULASIN»

#	CATEGORY	WEIGHT	INFORMATICA	TERADATA	BI	DWH
1	Architecture	10				
2	Development	20				
3	Standards	20				
4	Deployment	10				
5	Performance	10				
6	Stability & maintenance	20				
7	Security & user management	10				
	WEIGHTED SCORE (out of 5)	100				

P9 · A·C · MIGRATION — Planned Migration, Target Platform and Timing

MIGRATION LINK: the Health Check inventory and findings (job / workflow counts, complexity, unused objects, non-standard objects) are inputs to the etl-migration-gcp and PowerCenter → IDMC migration proposals; the monitoring equivalents on the IDMC side «FIELD». «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Is a migration planned — legacy ETL → GCP (etl-migration-gcp), PowerCenter → IDMC, Teradata to a cloud warehouse, a BI tool change	Next Step, Assumptions and Out of Scope	
○	Target platform and timing — has it been decided; budget period; the licence or hardware renewal date it depends on	Next Step, Activities and Timeline	
○	Informatica licence — end / renewal date; is IDMC (IPU) being considered	Next Step, Assumptions and Out of Scope	
○	Is the Health Check inventory to be reused in the migration project — migration readiness note (job complexity, unused objects, dependencies)	Deliverables and Acceptance, Next Step	

Band Estimate — Tier A

Completed after the answers are collected. The band sets the duration and effort of A. The band is the highest band reached by at least three drivers. A driver reaches a band when its value falls in that band or a higher one; if three drivers do not reach M or L, the band is S. «DAMALINK DOĞRULASIN»

CALIBRATION NOTE — DRAFT: the bands and efforts are not based on recorded Komtaş effort. In the Damalink catalogue the Data Integration Assessment appears as 1–2 months and covers PowerCenter only → draft A S / M / L 3 / 4 / 6 weeks. Komtaş effort is not written into the proposal before the delivery team confirms it. The person-days and team size behind the Damalink duration are unknown. «DAMALINK DOĞRULASIN» There is no calibration source for the Teradata, BI and DWH modules. «DIGITALLENCY DOĞRULASIN»

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Modules (P2)	1	2	≥ 3	
2	Jobs / workflows (P4)	≤ 300	301 – 1,500	> 1,500	
3	Reports / BI users (P4)	≤ 100 / ≤ 200	101 – 500 / 201 – 1,000	> 500 / > 1,000	
4	Environments (P3)	1 – 2	3	≥ 4	
5	Support window (P2)	8×5	12×5	24×7	
6	Monthly tickets — average (P4)	≤ 40	41 – 150	> 150	
	RESULT — selected band, duration and effort «DAMALINK DOĞRULASIN»	3 weeks · ~15 pd	4 weeks · ~25 pd	6 weeks · ~40 pd	

CUSTOMER EFFORT — «NUMBER» days in total for the platform owner, developers / operators, infrastructure / DBA and security (access and user set-up, requirement interviews, developer questionnaire, inventory confirmation, confirmation of findings, results meeting). This expectation is stated explicitly in the Customer Responsibilities section of the proposal. «DAMALINK DOĞRULASIN»

TEAM — engagement lead · module experts (Informatica, Teradata, BI, DWH; selected modules only) · analyst. Customer side: platform owner, business owners, infrastructure / DBA, security. «DAMALINK DOĞRULASIN»

ACCEPTANCE — acceptance of the A report: the report is presented and deemed accepted if no written comment is received within «NUMBER» working days. «DAMALINK DOĞRULASIN»

Fields Filled by the Proposal Team

These fields are not asked of the customer; SAT and sales fill them from the band, the effort / capacity calculation, the payment pattern and approved lists.

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
1	KOMTAS-«CUSTOMER ABBREVIATION»-DPO-A-«YEAR»-«SEQUENCE»	Cover — proposal number	Proposal register sequence	
2	«dd Month yyyy» · «proposal date + 1 month» · «price validity date»	Cover, Commercial Terms	Send date + 1 month (P1); sales sets the price validity date	
3	«CUSTOMER CONTEXT» · «TRIGGER»	Purpose	P1 and P2 answers	
4	«PLATFORM»	Scope, Approach	P3 answer — platforms and versions	
5	«MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»	Scope, Effort and Fees	P2 module table; the blocks of the modules not selected are deleted	
6	Accelerator list	ANNEX — Accelerators	Accelerators 1–5 stay; 6 is mentioned for B and C	
7	«NUMBER» modules · «NUMBER» jobs · «NUMBER» reports / «NUMBER» users · «NUMBER» environments	Scope	P2–P4 answers	
8	«BAND» · «NUMBER» weeks · «NUMBER» pd	Activities and Timeline, Effort and Fees	Band estimate, delivery team confirmation	

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
9	«fee» (fixed) · «day rate» · «%» · «amount»	Effort and Fees, Commercial Terms	Fixed fee = band effort × day rate; change requests at the «day rate»; sales sets the payment pattern («%» · «amount»)	
10	Next step items	Next Step	Follow-on Interest table; no margin figures	
11	References table (anonymous)	ANNEX — About Komtaş	The anonymous wording in the "IN THE PROPOSAL" column of the References table below; no customer name and no Damalink, Digitallency or Resourcing Hub name are written.	
12	«full name» · «title» · «e-mail / phone» · «CITY»	Commercial Terms	Komtaş commercial and technical contact; city for free on-site meetings	

References — Source of the About Komtaş Annex

In customer files (2, 4a / 4b / 4c) only the anonymous wording in the last column is written; Damalink, Digitallency, Resourcing Hub, the reference customer names and the demand signals are not named; where a year is unknown, «YEAR» stays. The operations references are written anonymously in a customer file with one tag per reference list. **«DIGITALLENCY DOĞRULASIN»**

#	SOURCE (INTERNAL)	CONTENT	USE IN THE PROPOSAL	YEAR	IN THE PROPOSAL (ANONYMOUS)
1	THY	DWH & BI Operation Support (Digitallency deck)	Reference; DWH, BI	«YEAR»	an airline — DWH & BI operations support
2	Şişecam	BI Support (Digitallency deck)	Reference; BI	«YEAR»	a manufacturing group — BI support
3	Vodafone	Informatica Support (Digitallency deck)	Reference; Informatica	«YEAR»	a telecom operator — Informatica support
4	SABB, Bank of Mısr	Teradata Consultancy Support (Digitallency deck)	Reference; Teradata	«YEAR»	two banks in the Gulf region and Egypt — Teradata consultancy support
5	STC-KSA	Outsourced consulting (Digitallency deck)	Reference; Dedicated	«YEAR»	a telecom operator in Saudi Arabia — outsourced consulting
6	Resourcing Hub	Roles: DWH / BI developer, data modeller, architect, analyst; Teradata outsourcing (Digitallency deck)	Source of the Dedicated role list; not a reference	—	Not written (roles described without the name)
7	Damalink — 04 Data Integration Framework	Data Integration Assessment (7 categories, standards queries, performance control points, deployment checklist, questionnaires); PowerCenter Monitoring Accelerator (37 rules); PowerCenter 10.x	Source of method and accelerators; not a reference	~2019–2021	Not written (the method is described as the Komtaş approach)
8	Allianz, Digiturk, Odeabank	RFP folder — ADM Managed Services specification; senior resource model; Informatica server move	Demand signal; not a reference	—	Not written

Service Selection Check

Before filling in the form, make sure that Tier A is the right service. One request can match more than one row.

STATUS	RIGHT SERVICE
The operational state, inventory and suitable service model of the platform are not known	A — Platform Health Check
An inventory exists; operations are to be taken over from the current team / vendor	B — Transition
A server move or version upgrade is wanted together with the handover	B — Transition + «OPTIONAL» line
Operations with an SLA and a monthly pool are wanted	C — «MODEL — PACKAGE»
Experts embedded in the customer team are wanted	C — «MODEL — DEDICATED»
A core team + an SLA pool are wanted	C — «MODEL — HYBRID»
The customer has several package-specific Run tiers	C — consolidated operations
Moving legacy ETL to GCP or PowerCenter to IDMC is wanted	etl-migration-gcp / IDMC migration
An assessment of the DWH architecture and target state is wanted	DWH Assessment
Infrastructure, OS, DBA or network operations, or licence management alone, are wanted	Out of scope (optional line possible)
A new development project beyond the minor enhancement pool is wanted	Separate project proposal

Follow-on Interest

Follow-on work the customer may be interested in; feeds the Next Step section of the proposal. No margin figures appear in the proposal.

#	FOLLOW-ON WORK	RELATED TRIGGER	INTEREST (YES / NO / LATER)	NOTE
1	B — Transition (modules recommended in A)	Vendor change, key staff		
2	C — Operate (service model recommended in A)	Monthly operations, SLA		
3	etl-migration-gcp (legacy ETL → GCP)	Platform end of life, cloud strategy		
4	PowerCenter → IDMC migration	Licence renewal, IPU		
5	DWH Assessment	Architecture and target state		
6	Consolidation of package-specific Run tiers	Several Run contracts		

COMMERCIAL FRAME — INTERNAL ONLY. This box, the names Damalink, Digitallency and Resourcing Hub, the reference customer names and the demand signals (Allianz, Digiturk, Odeabank) are not written into the customer deck or the proposal.

The package produces recurring revenue and gives a lasting anchor in the account. The Health Check inventory is the entry point for etl-migration-gcp (legacy ETL → GCP) and for a PowerCenter → IDMC migration (Informatica licence / IPU). Where a customer has several package-specific Run tiers (Predictive, Data Privacy, MDM ...), they are consolidated into one contract under this service. The Gulf and Egypt references (SABB, Bank of Mısr, STC) support a regional narrative.

Demand signals (RFP folder): Allianz — Data Office ADM Managed Services technical specification; Digiturk — senior resource engagement model; Odeabank — Informatica server move. These are demand signals; they are not references and are not written as references in any file.

The partnership models are open («FIELD»). Evidence: Damalink “04 Data Integration Framework” — Data Integration Assessment (7 categories, standards queries, performance control points, deployment checklist, questionnaires) and the PowerCenter Monitoring Accelerator (37 rules); content around 2019–2021, PowerCenter 10.x. Usage terms «FIELD». Damalink prices are not used. «DAMALINK DOĞRULASIN» Digitallency deck: THY DWH & BI Operation Support, Şişecam BI Support, Vodafone Informatica Support, SABB and Bank of Mısr Teradata Consultancy Support, STC-KSA outsourced consulting; Resourcing Hub roles (DWH / BI developer, data modeller, architect, analyst, Teradata outsourcing). Years, Komtaş’s role and results «FIELD». «DIGITALLENCY DOĞRULASIN»

Blocker Checklist

These rows must be answered before proposal writing starts.

SECTION	BLOCKER QUESTION	ANSWERED?
P1	Full legal name of the customer and the short name used in the text; single company or group with subsidiaries	
P2	Trigger — current vendor contract ending, key staff leaving, frequent job failures / missed load windows, audit findings on operations, platform end of life, cost pressure, a planned migration needing a stable run	
P2	Modules in scope — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; which product and version in each module	
P3	Platforms and versions — Informatica (PowerCenter / IDMC), Teradata, BI tools (Power BI, Qlik, SAP BusinessObjects), DWH databases; support status and end-of-support dates («PLATFORM»)	
P3	Access for the Health Check — read-only access to repositories, logs, scheduler and monitoring tools; approval process and lead time	
P4	Job counts — workflows, sessions and mappings per repository / folder; Teradata jobs and scripts; DWH load jobs	

IF ANY BLOCKER IS MISSING — the proposal is not written. If it must be written, each missing item is written into the Assumptions and Out of Scope section of the proposal as an assumption, and it is stated that the scope will be reassessed if that assumption does not hold. An SLA commitment without monitoring cannot be covered by an assumption.

The access row has a special place: without access to repositories and logs A cannot measure and the score relies on statements; in that case the proposal can only be written explicitly as a “statement-based Health Check”.

Blocking conditions and their effect on the proposal

#	CONDITION	EFFECT ON THE PROPOSAL	ACTION	STATUS
1	No access to repositories and logs	The standards queries, performance control points and monitoring scan cannot run; the score relies on statements	Clarify access in P3	
2	No documentation and no knowledge transfer source	The inventory is taken from the systems only; interviews cannot be held, the duration grows	Clarify the current team in P2	
3	SLA requested without monitoring	The SLA proposal has no baseline; in phase P4 it is written only as a target	Clarify the monitoring status in P5	
4	No module selected	The scope, band and module blocks cannot be written	Clarify in P2	