Operate — Proposal Input Form

Information to be collected for the monthly operations service (C): three service models (Package — SLA and monthly pool; Dedicated — embedded FTE experts; Hybrid — core FTE + pool), modules, SLA and service catalogue, capacity calculation. Sections follow the Proposal Set codes (P1, P2, P4, P7–P9). Once the form is completed and returned, the proposal text (file 4c) is produced. Orange tags mark draft statements to be verified: the DAMALINK tag for the Health Check method (categories, weights, scoring, standards queries, performance control points, deployment checklist), the Monitoring Accelerator, the Informatica module, IDMC equivalents and Health Check durations and efforts; the DIGITALLENCY tag for operations references, roles and the FTE model, the Teradata / BI / DWH modules, the SLA catalogue and service levels, support windows, ticket pools, the transition approach, and B and C efforts and bands. This form is for internal use; customer and partner names are not written into customer files.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.

If rows marked ○ remain missing, they are written into the proposal as assumptions and go to the Assumptions and Out of Scope section.

The “WHERE IT FILLS IN THE PROPOSAL” column of each row names the section or variable field of the proposal template (file 4c). This form uses the Proposal Set codes P1, P2, P4, P7–P9; the A·B·C mark in each code heading shows the tiers in which the code is asked.

If the answer to a question is “not known”, that is also an answer — it is often the first finding and goes into the proposal as an assumption.

LIMIT OF TIER C: Operate is the monthly operations service; it is delivered with one of three service models. The prerequisite is a completed B (Transition) or an equivalent handover; without it B is added to the proposal. New development projects and migrations are not carried out from C capacity; they are separate proposals.

MODEL BLOCKS: in the proposal the service model is one block — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; the blocks of the models not selected are deleted. The pricing structure of each model is «FIELD».

MODELS: Package — SLA + monthly ticket or hour pool; priority matrix P1–P4; unused hours are not carried over. Dedicated — FTE experts embedded in the customer team (DWH / BI developer, ETL developer, data modeller, architect, analyst, Teradata expert, Informatica administrator); seniority levels; replacement and continuity rules. Hybrid — core FTE + SLA pool. «DIGITALLENCY DOĞRULASIN»

SERVICES: incident management; change & minor enhancement; performance management; capacity management; reporting (monthly SLA report, trends, improvement backlog). Optional: problem management, release / deployment support, on-call. «DIGITALLENCY DOĞRULASIN»

TERM AND POOL: minimum term 12 months (draft); Package pool S 80 · M 160 · L 320 hours per month; unused hours are not carried over to the next month; Dedicated is sized in FTE, bands are not used. «DIGITALLENCY DOĞRULASIN»

MODULE BLOCKS: modules are selected in the scope of A and in C; in the proposal each module is one block — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; the blocks of the modules not selected are deleted. The platform list is a scope item («PLATFORM»).

TECHNOLOGY RULE: on-prem and cloud platforms can be in scope. In Informatica, PowerCenter and IDMC are handled separately; the Damalink content is based on on-prem PowerCenter 10.x. In IDMC the equivalent of the monitoring and standards checks (Operational Insights and IDMC’s own monitoring) is a draft; the list of equivalents «FIELD». «DAMALINK DOĞRULASIN»

OUT OF SCOPE: infrastructure and hardware operations; operating system and database administration (DBA); network; licence management; new development projects beyond the minor enhancement pool. These items are written as optional lines where needed. «DIGITALLENCY DOĞRULASIN»

BOUNDARY — migration: the Health Check inventory and findings are inputs to etl-migration-gcp (legacy ETL → GCP) and to a PowerCenter → IDMC migration. During a migration the old platform can be operated under this package; the migration itself is a separate proposal.

BOUNDARY — package-specific Run tiers (predictive-analytics, data-privacy, mdm-customer-360, regulatory-reporting, datamart-consolidation): where a customer has several, they can be consolidated under this service.

P1 · A·B·C · IDENTITY — Customer and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Full legal name of the customer and the short name used in the text; single company or group with subsidiaries**	Cover «CUSTOMER NAME», text «CUSTOMER»	
○	Companies and locations in scope — group companies, data centres; for a single company the row is deleted	Cover «GROUP COMPANIES», Scope	
○	Reason for the request and context — for the one-paragraph context	Purpose «CUSTOMER CONTEXT»	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Is there an RFP, technical specification or service definition; its number, response format and deadline**	Structure and response format of the proposal	
○	Proposal addressee — name, title, unit; proposal date and expected decision date	Cover «dd Month yyyy», Commercial Terms «proposal date + 1 month»	
○	Procurement process, approved budget and payment term; is monthly invoicing accepted; is a supplier assessment (information security, outsourcing regulations) required	Effort and Fees, Commercial Terms «NUMBER» days payment term	
○	Are there competitors, and who (the current vendor, another Informatica / Teradata partner, a staffing provider, the customer's own team)	Emphasis and section weights	

P2 · A·B·C · DECISION — Trigger, Modules, Tier, Service Model, Sponsor and Current Vendor

> For environments Komtaş has not taken over, an onboarding review is carried out before C starts; effort «NUMBER» pd, written as a separate item. «DIGITALLENCY DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Handover status — an environment Komtaş took over in B, or another handover; if B has not been done, B is added to the proposal**	Scope «A REF», Purpose, Assumptions and Out of Scope	
●	**Service model — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; who makes the choice**	Scope, Effort and Fees, Service Selection Check	
●	**Modules in scope — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; which product and version in each module**	Scope, «PLATFORM», Driver 1	
●	**Trigger — current vendor contract ending, key staff leaving, frequent job failures / missed load windows, audit findings on operations, platform end of life, cost pressure, a planned migration needing a stable run**	Purpose «CUSTOMER CONTEXT» · «TRIGGER»	
○	Who runs operations today — in-house team, vendor, mixed; contract end date; will the vendor take part in the handover	Purpose, Activities and Timeline, Assumptions and Out of Scope	
○	Sponsor and decision maker — CDO, CIO, IT operations, data warehouse / BI unit; who makes the proposal decision, and by what date	Team, Customer Responsibilities, Commercial Terms	
○	Requested start date — end of the B handover or end of the current contract	Activities and Timeline, Commercial Terms	

Module selection — in the proposal each module is one block; the rows and blocks of those not selected are deleted. The Informatica row is adapted from the Damalink framework (row 1). «DAMALINK DOĞRULASIN» The Teradata, BI and DWH rows are drafts (rows 2–4). «DIGITALLENCY DOĞRULASIN»

#	MODULE (PROPOSAL BLOCK)	CONTENT	PRODUCT AND VERSION	IN SCOPE
1	«MODULE — INFORMATICA»	PowerCenter and IDMC operations; Monitoring Accelerator; standards and deployment checks; upgrade / patch support		
2	«MODULE — TERADATA»	Workload management, performance tuning, space and capacity, statistics, backup coordination		
3	«MODULE — BI»	Power BI, Qlik, SAP BusinessObjects: report failures, refresh schedules, gateways, users and authorisation, universe / semantic model changes, performance		
4	«MODULE — DWH»	Load chain monitoring, data model changes, data quality checks; other platforms (Oracle, SQL Server, cloud warehouses)		

Service model selection — one model is selected; the rows and blocks of those not selected are deleted. The model contents and sizing units are drafts (table as a whole). «DIGITALLENCY DOĞRULASIN»

#	SERVICE MODEL (PROPOSAL BLOCK)	WHAT IS DELIVERED	SIZING UNIT	PRICING STRUCTURE	SELECTED
1	«MODEL — PACKAGE»	SLA + monthly ticket or hour pool; priority matrix P1–P4; monthly SLA report	Band (pool hours)	«FIELD»	
2	«MODEL — DEDICATED»	FTE experts embedded in the customer team; seniority levels; replacement and continuity rules	FTE (role × seniority)	«FIELD»	
3	«MODEL — HYBRID»	Core FTE + SLA pool	FTE + band	«FIELD»	

P4 · A·C · WORKLOAD — Jobs, Schedules, Peak, Reports, Users, Incidents and Tickets

The stability and maintenance questions are adapted from the Damalink requirement question set; the ticket questions are added for sizing operations (table as a whole). «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Job counts — workflows, sessions and mappings per repository / folder; Teradata jobs and scripts; DWH load jobs**	Driver 2, Scope	
●	**BI side — number of reports and dashboards, named and active users, refresh schedules, gateways**	Driver 3, Scope	
○	Number of environments — development, test, UAT, production; which environments operations cover	Driver 4, Scope	
○	Schedules — daily / weekly / monthly flows, scheduler tool, batch window; peak periods (month-end, year-end) and the number of jobs running in parallel at peak	Approach, Assumptions and Out of Scope	
○	Resource use at peak — CPU, memory, free disk; size of the temp / cache / log folders and old files	Approach, ANNEX — Accelerators	
○	Incident history — failed jobs per week, jobs failing more than twice a week, waiting jobs and repository disconnections in the last 3 months, missed load windows	Approach, Purpose	
●	**Average monthly tickets — last 6–12 months; by priority and type (incident, change, request)**	Driver 6, Capacity calculation	

Workload inventory — the modules to be operated (from the output of A and B). One row is one module or repository.

#	MODULE / REPOSITORY	JOBS / WORKFLOWS	REPORTS / USERS	DAILY VOLUME	FAILURES / MONTH
1					
2					
3					
4					
5					

P7 · B·C · SERVICE — Support Window, Priorities, SLA, Reporting, Roles and Location

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Support window — 8×5, 12×5, 24×7 «OPTIONAL»; on-call need; public holidays and month-end**	Driver 5, Commercial Terms «SUPPORT HOURS», ANNEX — SLA and Service Catalogue	
○	Priority definitions — does the customer have P1–P4 definitions; examples by business impact	ANNEX — SLA and Service Catalogue	
●	**SLA expectation — response time and resolution time per priority; when measurement starts; service credit expectation**	ANNEX — SLA and Service Catalogue, Commercial Terms, Blocker Checklist	
○	Reporting — monthly SLA report, trends, improvement backlog; recipients; monthly service review meeting	Deliverables and Acceptance, ANNEX — SLA and Service Catalogue	
○	Escalation levels and contacts — customer and Komtaş side	ANNEX — SLA and Service Catalogue, Customer Responsibilities	
○	Roles and seniority for Dedicated / Hybrid — DWH / BI developer, ETL developer, data modeller, architect, analyst, Teradata expert, Informatica administrator; junior / mid / senior	«MODEL — DEDICATED», «MODEL — HYBRID», Capacity calculation	
○	Location — on-site, remote, mixed; city; customer equipment and security vetting requirements; working language	Customer Responsibilities, Assumptions and Out of Scope	
○	Optional services — problem management, release / deployment support, on-call	Scope, ANNEX — SLA and Service Catalogue	

Priority matrix — carried into the SLA annex of the proposal; target values are agreed with the customer. The priority definitions and examples are drafts; the targets stay as «NUMBER» (table as a whole). **«DIGITALLENCY DOĞRULASIN»**

PRIORITY	DEFINITION	EXAMPLE	RESPONSE TIME	RESOLUTION TIME	SUPPORT WINDOW
P1	Critical — production stopped or a regulatory / customer report at risk	Nightly load fully stopped	«NUMBER» hours	«NUMBER» hours	
P2	High — an important flow or report set affected, no workaround	Load of one source system failed	«NUMBER» hours	«NUMBER» hours	
P3	Medium — limited impact, workaround available	A single report is slow	«NUMBER» hours	«NUMBER» working days	
P4	Low — request, question, minor change	New user authorisation	«NUMBER» working days	«NUMBER» working days	

Service catalogue — the services in scope are marked in the last column. The triggers, outputs and measures are drafts (table as a whole). «DIGITALLENCY DOĞRULASIN»

#	SERVICE	TRIGGER	OUTPUT	MEASURE	IN SCOPE
1	Incident management	Alert or ticket	Resolution, root-cause note	Response / resolution per priority	
2	Change & minor enhancement	Approved request	Deployed change	Lead time, pool consumption	
3	Performance management	Threshold breach, complaint	Tuning, recommendation	Job duration trend	
4	Capacity management	Monthly review	Capacity report and actions	Disk / CPU / space use	
5	Reporting	Month-end	Monthly SLA report, trends, improvement backlog	Report acceptance	
6	Problem management «OPTIONAL»	Recurring incident	Permanent fix	Recurrence rate	
7	Release / deployment support «OPTIONAL»	Release calendar	Deployment, checklist	Successful deployment rate	
8	On-call «OPTIONAL»	P1 outside the window	Intervention	Response time	

P8 · C · COMMERCIAL — Service Model, Term, Pricing Structure, Pool and Continuity

> The price of C depends on the model: Package is the monthly pool set by the band, Dedicated is role × seniority × FTE, Hybrid is the sum of both. The pricing structure of each model is «FIELD»; no fee is written in this form.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Service model and pricing structure — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; the pricing structure of each model «FIELD»**	Effort and Fees, Commercial Terms, Blocker Checklist	
○	Term — minimum 12 months is a draft; extension and termination notice period	Commercial Terms	
○	Pool overrun — how work above the pool is approved and invoiced; unused hours are not carried over (draft)	Effort and Fees, Commercial Terms	
○	Replacement and continuity for Dedicated — time to provide a replacement for leave and departure, handover period, minimum assignment	«MODEL — DEDICATED», Commercial Terms	
○	Price adjustment and service credits — annual adjustment method «FIELD»; service credits «FIELD»	Commercial Terms, ANNEX — SLA and Service Catalogue	
○	Invoicing — monthly, in advance / in arrears; payment term; purchase order process	Commercial Terms	

P9 · A·C · MIGRATION — Planned Migration, Target Platform and Timing

> MIGRATION LINK: the Health Check inventory and findings (job / workflow counts, complexity, unused objects, non-standard objects) are inputs to the etl-migration-gcp and PowerCenter → IDMC migration proposals; the monitoring equivalents on the IDMC side «FIELD». «DAMALINK DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Is a migration planned — legacy ETL → GCP (etl-migration-gcp), PowerCenter → IDMC, Teradata to a cloud warehouse, a BI tool change	Next Step, Assumptions and Out of Scope	
○	Target platform and timing — has it been decided; budget period; the licence or hardware renewal date it depends on	Next Step, Activities and Timeline	
○	Informatica licence — end / renewal date; is IDMC (IPU) being considered	Next Step, Assumptions and Out of Scope	
○	Will the old platform be operated under this service during the migration; the parallel-run period and how the scope changes afterwards	Scope, Assumptions and Out of Scope, Next Step	

Capacity Calculation — Tier C

Completed after the answers are collected. The Package and Hybrid pool is sized by the band, the Dedicated and Hybrid core by FTE per role. The band is the highest band reached by at least three drivers. A driver reaches a band when its value falls in that band or a higher one; if three drivers do not reach M or L, the band is S. The Dedicated model is sized in FTE, not by band; in Hybrid the band applies only to the pool part. «DIGITALLENCY DOĞRULASIN»

CALIBRATION NOTE — DRAFT: Pool sizes (S 80 · M 160 · L 320 hours / month) and the FTE model are not based on recorded Komtaş effort; the Damalink framework has no equivalent. Komtaş values are not written into the proposal before the delivery team confirms them. The calibration source is the actual volumes of the operations references. «DIGITALLENCY DOĞRULASIN»

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Modules (P2)	1	2	≥ 3	
2	Jobs / workflows (P4)	≤ 300	301 – 1,500	> 1,500	
3	Reports / BI users (P4)	≤ 100 / ≤ 200	101 – 500 / 201 – 1,000	> 500 / > 1,000	
4	Environments (P4)	1 – 2	3	≥ 4	
5	Support window (P7)	8×5	12×5	24×7	
6	Monthly tickets — average (P4)	≤ 40	41 – 150	> 150	
	RESULT — Package / Hybrid monthly pool «DIGITALLENCY DOĞRULASIN»	80 hours / month	160 hours / month	320 hours / month	

Pool calculation — «MODEL — PACKAGE» or «MODEL — HYBRID» is selected. The total pool is the value of the band; the module shares are distributed by the module drivers and tracked in the monthly report. The row of a module not selected is deleted.

#	MODULE (PROPOSAL BLOCK)	IN SCOPE	MODULE DRIVERS (JOBS / REPORTS / TICKETS)	POOL SHARE (%)	HOURS / MONTH
1	«MODULE — INFORMATICA»				
2	«MODULE — TERADATA»				
3	«MODULE — BI»				
4	«MODULE — DWH»				
	TOTAL POOL — value of the band («BAND»)			100	

FTE calculation — «MODEL — DEDICATED» or «MODEL — HYBRID» is selected. One row is one role; different seniority levels in the same role are separate rows. The role list and seniority levels are drafts (table as a whole). «DIGITALLENCY DOĞRULASIN»

#	ROLE	SENIORITY	FTE	LOCATION	TERM (MONTHS)
1	DWH / BI developer	junior / mid / senior		on-site / remote	
2	ETL developer	junior / mid / senior		on-site / remote	
3	Data modeller	junior / mid / senior		on-site / remote	
4	Architect	junior / mid / senior		on-site / remote	
5	Analyst	junior / mid / senior		on-site / remote	
6	Teradata expert	junior / mid / senior		on-site / remote	
7	Informatica administrator	junior / mid / senior		on-site / remote	
	TOTAL FTE («MODEL — DEDICATED» or «MODEL — HYBRID» core)		«NUMBER»		

HYBRID — core FTE (FTE table) + SLA pool (pool table); in the proposal they are two separate lines.

CONDITIONS — unused pool hours are not carried over to the next month; work above the pool is invoiced at the «hour rate» with the customer's approval; for Dedicated the replacement time is «NUMBER» working days and the handover period «NUMBER» working days; minimum term 12 months (draft); new development projects and migrations are not carried out from the pool. «DIGITALLENCY DOĞRULASIN»

ACCEPTANCE — acceptance of the monthly SLA report; deemed accepted if no written comment is received within «NUMBER» working days of delivery. «DIGITALLENCY DOĞRULASIN»

TEAM — service manager · module leads · operators / developers; FTE roles for Dedicated. Customer side: platform owner, business owners, infrastructure / DBA, security. «DIGITALLENCY DOĞRULASIN»

Fields Filled by the Proposal Team

These fields are not asked of the customer; SAT and sales fill them from the band, the effort / capacity calculation, the payment pattern and approved lists.

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
1	KOMTAS-«CUSTOMER ABBREVIATION»-DPO-C-«YEAR»-«SEQUENCE»	Cover — proposal number	Proposal register sequence	
2	«dd Month yyyy» · «proposal date + 1 month» · «price validity date»	Cover, Commercial Terms	Send date + 1 month (P1); sales sets the price validity date	
3	«CUSTOMER CONTEXT» · «TRIGGER»	Purpose	P1 and P2 answers	
4	«PLATFORM»	Scope, Approach	P2 and P4 — platforms to be operated	
5	«MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»	Scope, Effort and Fees	P2 module table; the blocks of the modules not selected are deleted	
6	Accelerator list	ANNEX — Accelerators	Accelerators 4 (if Informatica is selected) and 6; 2 and 3 for performance management	
7	«A REF»	Scope	P2 — handover status; if the handover was not done by Komtaş, an onboarding review line is added	
8	«MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»	Scope, Effort and Fees, Commercial Terms	P2 and P8 — selected model; the blocks of the models not selected are deleted	

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
9	«BAND» · «NUMBER» hours / month · «NUMBER» FTE · «NUMBER» months	Effort and Fees, Commercial Terms	Capacity calculation, delivery team confirmation	
10	«SUPPORT HOURS» · priority matrix «NUMBER»	ANNEX — SLA and Service Catalogue, Commercial Terms	P7 answers	
11	Pricing structure «FIELD» · «monthly fee» · «hour rate» · onboarding «fee»	Effort and Fees	P8 — per model; sales sets the fee	
12	Next step items	Next Step	Follow-on Interest table; no margin figures	
13	References table (anonymous)	ANNEX — About Komtaş	The anonymous wording in the "IN THE PROPOSAL" column of the References table below; no customer name and no Damalink, Digitallency or Resourcing Hub name are written.	
14	«full name» · «title» · «e-mail / phone» · «CITY»	Commercial Terms	Komtaş commercial and technical contact; city for free on-site meetings	

References — Source of the About Komtaş Annex

In customer files (2, 4a / 4b / 4c) only the anonymous wording in the last column is written; Damalink, Digitallency, Resourcing Hub, the reference customer names and the demand signals are not named; where a year is unknown, «YEAR» stays. The operations references are written anonymously in a customer file with one tag per reference list. **«DIGITALLENCY DOĞRULASIN»**

#	SOURCE (INTERNAL)	CONTENT	USE IN THE PROPOSAL	YEAR	IN THE PROPOSAL (ANONYMOUS)
1	THY	DWH & BI Operation Support (Digitallency deck)	Reference; DWH, BI	«YEAR»	an airline — DWH & BI operations support
2	Şişecam	BI Support (Digitallency deck)	Reference; BI	«YEAR»	a manufacturing group — BI support
3	Vodafone	Informatica Support (Digitallency deck)	Reference; Informatica	«YEAR»	a telecom operator — Informatica support
4	SABB, Bank of Mısr	Teradata Consultancy Support (Digitallency deck)	Reference; Teradata	«YEAR»	two banks in the Gulf region and Egypt — Teradata consultancy support
5	STC-KSA	Outsourced consulting (Digitallency deck)	Reference; Dedicated	«YEAR»	a telecom operator in Saudi Arabia — outsourced consulting
6	Resourcing Hub	Roles: DWH / BI developer, data modeller, architect, analyst; Teradata outsourcing (Digitallency deck)	Source of the Dedicated role list; not a reference	—	Not written (roles described without the name)
7	Damalink — 04 Data Integration Framework	Data Integration Assessment (7 categories, standards queries, performance control points, deployment checklist, questionnaires); PowerCenter Monitoring Accelerator (37 rules); PowerCenter 10.x	Source of method and accelerators; not a reference	~2019–2021	Not written (the method is described as the Komtaş approach)
8	Allianz, Digiturk, Odeabank	RFP folder — ADM Managed Services specification; senior resource model; Informatica server move	Demand signal; not a reference	—	Not written

Service Selection Check

Before filling in the form, make sure that Tier C is the right service. One request can match more than one row.

STATUS	RIGHT SERVICE
The operational state, inventory and suitable service model of the platform are not known	A — Platform Health Check
An inventory exists; operations are to be taken over from the current team / vendor	B — Transition
A server move or version upgrade is wanted together with the handover	B — Transition + «OPTIONAL» line
Operations with an SLA and a monthly pool are wanted	C — «MODEL — PACKAGE»
Experts embedded in the customer team are wanted	C — «MODEL — DEDICATED»
A core team + an SLA pool are wanted	C — «MODEL — HYBRID»
The customer has several package-specific Run tiers	C — consolidated operations
Moving legacy ETL to GCP or PowerCenter to IDMC is wanted	etl-migration-gcp / IDMC migration
An assessment of the DWH architecture and target state is wanted	DWH Assessment
Infrastructure, OS, DBA or network operations, or licence management alone, are wanted	Out of scope (optional line possible)
A new development project beyond the minor enhancement pool is wanted	Separate project proposal

Follow-on Interest

Follow-on work the customer may be interested in; feeds the Next Step section of the proposal. No margin figures appear in the proposal.

#	FOLLOW-ON WORK	RELATED TRIGGER	INTEREST (YES / NO / LATER)	NOTE
1	C — additional module	Operation of a new platform or module		
2	etl-migration-gcp (legacy ETL → GCP)	Platform end of life, cloud strategy		
3	PowerCenter → IDMC migration	Licence renewal, IPU		
4	DWH Assessment	Architecture and target state		
5	Consolidation of package-specific Run tiers	Several Run contracts		

COMMERCIAL FRAME — INTERNAL ONLY. This box, the names Damalink, Digitallency and Resourcing Hub, the reference customer names and the demand signals (Allianz, Digiturk, Odeabank) are not written into the customer deck or the proposal.

The package produces recurring revenue and gives a lasting anchor in the account. The Health Check inventory is the entry point for etl-migration-gcp (legacy ETL → GCP) and for a PowerCenter → IDMC migration (Informatica licence / IPU). Where a customer has several package-specific Run tiers (Predictive, Data Privacy, MDM …), they are consolidated into one contract under this service. The Gulf and Egypt references (SABB, Bank of Mısr, STC) support a regional narrative.

Demand signals (RFP folder): Allianz — Data Office ADM Managed Services technical specification; Digiturk — senior resource engagement model; Odeabank — Informatica server move. These are demand signals; they are not references and are not written as references in any file.

The partnership models are open («FIELD»). Evidence: Damalink “04 Data Integration Framework” — Data Integration Assessment (7 categories, standards queries, performance control points, deployment checklist, questionnaires) and the PowerCenter Monitoring Accelerator (37 rules); content around 2019–2021, PowerCenter 10.x. Usage terms «FIELD». Damalink prices are not used. «DAMALINK DOĞRULASIN» Digitallency deck: THY DWH & BI Operation Support, Şişecam BI Support, Vodafone Informatica Support, SABB and Bank of Mısr Teradata Consultancy Support, STC-KSA outsourced consulting; Resourcing Hub roles (DWH / BI developer, data modeller, architect, analyst, Teradata outsourcing). Years, Komtaş’s role and results «FIELD». «DIGITALLENCY DOĞRULASIN»

Blocker Checklist

These rows must be answered before proposal writing starts.

SECTION	BLOCKER QUESTION	ANSWERED?
P1	Full legal name of the customer and the short name used in the text; single company or group with subsidiaries	
P1	Is there an RFP, technical specification or service definition; its number, response format and deadline	
P2	Handover status — an environment Komtaş took over in B, or another handover; if B has not been done, B is added to the proposal	
P2	Service model — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; who makes the choice	
P2	Modules in scope — «MODULE — INFORMATICA» · «MODULE — TERADATA» · «MODULE — BI» · «MODULE — DWH»; which product and version in each module	
P2	Trigger — current vendor contract ending, key staff leaving, frequent job failures / missed load windows, audit findings on operations, platform end of life, cost pressure, a planned migration needing a stable run	
P4	Job counts — workflows, sessions and mappings per repository / folder; Teradata jobs and scripts; DWH load jobs	
P4	BI side — number of reports and dashboards, named and active users, refresh schedules, gateways	
P4	Average monthly tickets — last 6–12 months; by priority and type (incident, change, request)	
P7	Support window — 8×5, 12×5, 24×7 «OPTIONAL»; on-call need; public holidays and month-end	
P7	SLA expectation — response time and resolution time per priority; when measurement starts; service credit expectation	
P8	Service model and pricing structure — «MODEL — PACKAGE» · «MODEL — DEDICATED» · «MODEL — HYBRID»; the pricing structure of each model «FIELD»	

IF ANY BLOCKER IS MISSING — the proposal is not written. If it must be written, each missing item is written into the Assumptions and Out of Scope section of the proposal as an assumption, and it is stated that the scope will be reassessed if that assumption does not hold. An SLA commitment without monitoring cannot be covered by an assumption.

The service model and SLA rows have a special place: without a model the proposal block, and without monitoring an SLA commitment, cannot be written.

Blocking conditions and their effect on the proposal

#	CONDITION	EFFECT ON THE PROPOSAL	ACTION	STATUS
1	No service model selected	The model block and pricing structure cannot be written	Clarify in P2 and P8	
2	No access to repositories and logs	Incident and performance management cannot be delivered	Clarify the handover status in P2	
3	No documentation and no knowledge transfer source	C cannot start for an environment that has not been taken over	Propose B or an onboarding review first	
4	SLA requested without monitoring	SLA targets cannot be committed; monitoring set-up (B) is needed first	Clarify in P7; add B if needed	
5	No module selected	The scope, band and module blocks cannot be written	Clarify in P2	
6	Monthly ticket volume not known	The pool size cannot be written	Clarify in P4	