«CUSTOMER NAME»
«GROUP COMPANIES»

Data Platform Operations Support · Service C

Operate

Technical and Commercial Proposal

Monthly operations support for the data warehouse, ETL and BI environments of «CUSTOMER»: incident, change, performance and capacity management under agreed service levels, in a package, dedicated or hybrid service model

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-DPO-C-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer. All other text is fixed.

Identity: «CUSTOMER» short customer name used in the text · «CUSTOMER NAME» full legal name (cover) · «GROUP COMPANIES» group companies in scope; delete the line for a single company · «CUSTOMER ABBREVIATION» short code in the proposal number · «YEAR» year (proposal number; year of a reference project) · «SEQUENCE» proposal sequence number · «dd Month yyyy» proposal date · «proposal date + 1 month» end of validity · «price validity date» latest start date for which the fees stay valid

Context: «CUSTOMER CONTEXT» one paragraph: sector, data warehouse, ETL and BI platforms and versions, environments, who operates them today (own team or vendor), main operational problems, reason for the request · «TRIGGER» reason for the work (e.g. the contract of the current vendor ends, key staff leave, frequent job failures or missed load windows, audit findings on operations, platform end of life, cost pressure, a planned migration that needs a stable run)

Scope: «PLATFORM» platforms and versions in scope (e.g. Informatica PowerCenter 10.x or IDMC, Teradata, Oracle, Power BI, Qlik, SAP BusinessObjects, a cloud data warehouse); see the technology options table · «BAND» sizing band S, M or L from the proposal input form · «SUPPORT HOURS» support hours (e.g. weekdays 09:00–18:00 Türkiye time)

Modules: «MODULE — INFORMATICA» block of the Informatica module (PowerCenter or IDMC); delete every block of this module if it is not in scope · «MODULE — TERADATA» block of the Teradata module; delete every block of this module if it is not in scope · «MODULE — BI» block of the BI module (Power BI, Qlik, SAP BusinessObjects); delete every block of this module if it is not in scope · «MODULE — DWH» block of the DWH module (load chains and other warehouse platforms); delete every block of this module if it is not in scope

Models: «MODEL — PACKAGE» block of the Package service model (SLA with a monthly ticket or hour pool); keep the blocks of the chosen model only · «MODEL — DEDICATED» block of the Dedicated service model (FTE experts in the team of the customer); keep the blocks of the chosen model only · «MODEL — HYBRID» block of the Hybrid service model (core FTE and an SLA pool); keep the blocks of the chosen model only

Commercial: «OPTIONAL» item kept or deleted by sales; if kept, delete the marker · «fee» fee excl. VAT · «monthly fee» monthly fee excl. VAT · «day rate» person-day rate (change requests) · «hour rate» hourly rate for work above the monthly pool · «CITY» city where on-site meetings are free of charge

Values: «NUMBER» numeric value (count, days, weeks, months, hours, FTE, response and resolution times) · «FIELD» free text (e.g. a platform name, a version, the pricing structure of a service model, a term agreed separately)

Annex: «REFERENCE PROJECT» further reference project approved for this proposal (no names without permission); otherwise delete the row · «RESULT» measured result of a reference project, only if measured and approved for use; otherwise delete the line

Contacts: «full name» contact name · «title» contact title · «e-mail / phone» contact details

Markers: the model and module blocks are resolved as described in the fill notes on the first page. «OPTIONAL» items are kept or deleted by sales. The orange DAMALINK DOĞRULASIN and DIGITALLENCY DOĞRULASIN tags mark draft statements to be verified before use. FILL NOTE boxes are internal and are deleted before sending.

Contents

FILL NOTE — this template is for service C (Operate) of the Data Platform Operations Support package: a monthly service. It normally follows the handover of service B (Transition); without a transition, the service starts with the onboarding in Section 4.1.

Service models: every heading, paragraph, table row and bullet starting with «MODEL — PACKAGE», «MODEL — DEDICATED» or «MODEL — HYBRID» belongs to that model. Keep the blocks of the chosen model, delete the others and then delete the remaining block markers.

Modules: every heading, paragraph, table row and bullet starting with «MODULE — INFORMATICA», «MODULE — TERADATA», «MODULE — BI» or «MODULE — DWH» belongs to that module. Keep the blocks of the modules in scope, delete the others and then delete the remaining block markers.

Platforms in scope: the list of platforms and versions is a scope item («PLATFORM», Table 7). The service covers on-premises and cloud platforms; for Informatica, PowerCenter or IDMC. Licences, infrastructure and hardware are not part of this proposal. Product names and versions are confirmed with «CUSTOMER» before sending.

Statements followed by an orange tag are draft assumptions of the package and are verified before the template is used. DAMALINK DOĞRULASIN: the health check method (categories, weights, scoring, standards queries, performance control points, deployment checklist), the PowerCenter Monitoring Accelerator, the Informatica module, the IDMC equivalents and the related durations and effort. DIGITALLENCY DOĞRULASIN: the operations references, the expert roles and the FTE model, the Teradata, BI and DWH modules, the SLA and service catalogue, the support windows, the ticket and hour pools, the transition approach, the effort and bands of the operations services. After verification only the tag is deleted. No proposal is sent with a tag in it.

Order of completion: service model (Table 5) → modules (Table 4) → sizing values and band (Table 6) → optional services (Table 3) → priority targets and support window (Annex 1) → fees (Section 9) → Annex 3 → remaining « » fields. No commercial figures other than the fees in Section 9 are written into this proposal.

1. Purpose

1.1 Background and Aim

«CUSTOMER CONTEXT»

The aim of this proposal is to operate the data warehouse, ETL and BI environments of «CUSTOMER» under agreed service levels: failed loads and reports are restored within the agreed times, changes are made in a controlled way, performance and capacity are followed before they become incidents, and the service is reported every month. The reason for the work is «TRIGGER».

The service is offered in three models: «DIGITALLENCY DOĞRULASIN»

- **«MODEL — PACKAGE»** service levels and a monthly ticket or hour pool; requests are handled by a Komtaş team from the pool under the priority matrix.
- **«MODEL — DEDICATED»** Komtaş experts working as FTE in the team of «CUSTOMER», in the agreed roles and seniority, with continuity and replacement rules.
- **«MODEL — HYBRID»** a core of dedicated FTE experts for daily operations and an SLA pool for incidents, peaks and specialist work.

1.2 External Triggers

The work is usually started by one or more of the triggers below.

Trigger	What It Requires from Operations
The contract of the current vendor ends	Controlled takeover of operations with knowledge transfer and a shadow period before the contract ends «DIGITALLENCY DOĞRULASIN»
Key staff leave	Knowledge written into runbooks; operations no longer dependent on a few people
Frequent job failures or missed load windows	Monitoring with alerts, root cause analysis and correction of recurring failures
Audit findings on operations	Documented incident, change and access processes with records
Platform end of life	Upgrade or move of the platform and a stable operation until the change
Cost pressure	A service model sized to the actual workload
Planned migration	Stable run of the current platform while the new one is built

Table 1 — External triggers.

2. Scope

2.1 Service Structure

Service	Focus	Result	Pricing
A — Platform Health Check	Inventory of environments, jobs, reports and users; standards queries, performance control points, monitoring rule scan, deployment checklist, security and HA/DR review; score in seven weighted categories per module; operating model proposal; 3 to 6 weeks «DAMALINK DOĞRULASIN»	Findings list, health score per module, quick wins, operating model proposal with estimates for B and C	Fixed fee
B — Transition	Knowledge transfer from the current team or vendor, runbooks, monitoring set-up, SLA baseline, ticket flow, priority and escalation matrices, shadow and reverse shadow; optional platform move or upgrade «DIGITALLENCY DOĞRULASIN»	Operations taken over and signed off; runbooks and monitoring in place	Fixed fee, one-time
C — Operate	Monthly operations support for the modules in scope in one of three service models (package with SLA and a ticket or hour pool, dedicated FTE experts, hybrid): incident, change, performance and capacity management, monthly SLA report	Stable operation under agreed service levels	Monthly fee; pricing structure per model «FIELD»

Table 2 — Service structure. This proposal covers service C.

2.2 Services Included

The monthly service covers the services below. Their definition, scope, trigger, output and measure are given in the service catalogue of Annex 1. «DIGITALLENCY DOĞRULASIN»

#	Service	Content
1	Incident management	Failed jobs, loads and reports restored; workaround and correction
2	Change and minor enhancement	Small changes to jobs, reports and data models within the agreed capacity
3	Performance management	Slow jobs, queries and reports analysed and tuned
4	Capacity management	Space, workload, server resources and growth followed and forecast
5	Reporting	Monthly SLA report, trends, improvement backlog
6	«OPTIONAL» Problem management	Root cause analysis of recurring incidents and permanent fixes
7	«OPTIONAL» Release and deployment support	Deployment of project releases of «CUSTOMER» to production with checks
8	«OPTIONAL» On-call	Availability for P1 outside the support window

Table 3 — Services included in the monthly service. Keep the optional rows only if they are part of this proposal.

2.3 Modules in Scope

The service covers the modules below. Run services of other Komtaş packages used by «CUSTOMER» can be added as further lines of this service: «FIELD».

Module	Platforms	Operations Content
«MODULE — INFORMATICA»	Informatica PowerCenter or Informatica IDMC	Workflow and session monitoring, handling and restart of failed jobs, PowerCenter Monitoring Accelerator, standards and deployment checks, support for repository and domain administration, upgrades and patches «DAMALINK DOĞRULASIN»
«MODULE — TERADATA»	Teradata	Workload management, performance tuning, space and capacity, statistics, coordination of backups «DIGITALLENCY DOĞRULASIN»
«MODULE — BI»	Power BI, Qlik, SAP BusinessObjects	Report failures, refresh schedules, gateways, users and authorisation, universe and semantic model changes, performance
«MODULE — DWH»	Load chains on Oracle, SQL Server, cloud data warehouses and other platforms («FIELD»)	Monitoring of the load chain, data model changes, data quality checks

Table 4 — Modules. Keep only the rows of the modules in scope.

2.4 Service Models

Model	How It Works	Capacity Basis	Pricing Structure
«MODEL — PACKAGE»	Requests handled by a Komtaş team under the SLA; capacity from a monthly ticket or hour pool «DIGITALLENCY DOĞRULASIN»	Tickets or hours per month by band	«FIELD»
«MODEL — DEDICATED»	Named experts working in the team of «CUSTOMER» on its priorities	FTE by role and seniority	«FIELD»
«MODEL — HYBRID»	Core FTE for daily operations and an SLA pool for incidents, peaks and specialist work	FTE and hours per month	«FIELD»

Table 5 — Service models. Keep only the row of the chosen model.

2.5 Sizing Basis

Sizing Input	Value
Modules in scope	«NUMBER»
Jobs / workflows	«NUMBER»
Reports / BI users	«NUMBER» / «NUMBER»
Environments	«NUMBER»
Support window	«FIELD»
Monthly tickets (average)	«NUMBER»
Service model	«FIELD»
Sizing band (package and hybrid pool)	«BAND»

Table 6 — Values on which sizing is based. Source: the proposal input form, the SLA baseline of service B or the onboarding.

The band (S / M / L) is the highest band reached by at least three of the drivers: modules (S 1 · M 2 · L ≥3), jobs / workflows (S ≤300 · M 301–1,500 · L >1,500), reports / BI users (S ≤100 / ≤200 · M 101–500 / 201–1,000 · L >500 / >1,000), environments (S 1–2 · M 3 · L ≥4), support window (S 8×5 · M 12×5 · L 24×7) and monthly tickets (S ≤40 · M 41–150 · L >150). The band sets the pool of the package model and of the hybrid model; the dedicated model is sized in FTE, not in bands. «DIGITALLENCY DOĞRULASIN»

2.6 Technology Options

Area	On-premises	Cloud
Data integration (ETL)	Informatica PowerCenter	Informatica IDMC (Cloud Data Integration)
Monitoring of Informatica jobs	PowerCenter Monitoring Accelerator on the PowerCenter repository	Monitoring of IDMC and Operational Insights; equivalent of the accelerator rules «FIELD» «DAMALINK DOĞRULASIN»
Data warehouse	Teradata, Oracle, SQL Server	Cloud data warehouses («FIELD»)
BI	Power BI, Qlik, SAP BusinessObjects installed by «CUSTOMER»	Cloud services of the same products («FIELD»)
Platforms and versions of «CUSTOMER»	«PLATFORM»	—

Table 7 — Technology options. Platforms in scope: «PLATFORM».

2.7 Boundaries to Other Services

- **DWH Assessment:** the architecture and target-state assessment of the data warehouse belongs to the DWH Assessment service. The health check of this package is operational: jobs, performance, monitoring and standards.
- **Migrations:** the migration of legacy ETL to Google Cloud and the migration from PowerCenter to IDMC are separate services. The inventory and the findings of the health check are inputs to them; this service can run the current platform during a migration.
- **Run services of other packages:** the run services of other Komtaş packages (for example predictive analytics, data privacy, master data management, regulatory reporting, datamart consolidation) can be brought together under this service when «CUSTOMER» uses several of them.
- **Infrastructure and database administration:** infrastructure and hardware operations, operating system and database administration (DBA), network and licence management remain with «CUSTOMER» or its suppliers.
- **Development projects:** new development beyond the change and minor enhancement capacity is proposed separately (Section 9.4).

3. Approach

3.1 Monthly Service Cycle

Each month follows the same cycle: «DIGITALLENCY DOĞRULASIN»

- **Planning:** at the start of the month, the planned changes, the priorities and the use of the capacity are agreed with the service owner of «CUSTOMER».
- **Operation:** incidents and requests are handled under the priority matrix; approved changes are made and documented.
- **Monitoring:** alerts and daily checks follow the runbooks; performance and capacity are followed against thresholds.
- **Reporting:** at the end of the month, the monthly SLA report is presented; every quarter, capacity, performance and the size of the service are reviewed.

3.2 «MODEL — PACKAGE» Ticket or Hour Pool

The package model has a monthly pool of «NUMBER» tickets or «NUMBER» hours, chosen by band (Table 14). Incidents are handled under the priority matrix of Annex 1; changes and minor enhancements are estimated in hours and started after approval. The use of the pool is reported every month. Unused tickets or hours are not carried over to the following month. «DIGITALLENCY DOĞRULASIN»

3.3 «MODEL — DEDICATED» Expert Roles and Continuity

In the dedicated model, Komtaş experts work in the team of «CUSTOMER» on its priorities. The roles and the seniority are agreed per position:

Role	Typical Tasks	Seniority
DWH / BI developer	Changes to load jobs, data models and reports; incident handling «DIGITALLENCY DOĞRULASIN»	«FIELD»
ETL developer	Development and correction of ETL jobs, restart and recovery	«FIELD»
Data modeller	Changes to the data model of the warehouse and the data marts	«FIELD»
Architect	Design decisions, reviews of changes, technical direction	«FIELD»
Analyst	Requirements of changes, tests with the business, data checks	«FIELD»
Teradata expert	Workload management, performance tuning, space and statistics	«FIELD»
Informatica administrator	Domain, repository and integration services, monitoring, upgrades and patches	«FIELD»

Table 8 — Expert roles of the dedicated model. Keep only the roles in scope.

Continuity and replacement: each expert works within the agreed working hours on the priorities set by «CUSTOMER»; planned absences are notified «NUMBER» working days in advance; absences longer than «NUMBER» working days are covered by a backup with equivalent skills; a replacement for an expert who leaves is proposed within «NUMBER» working days and starts with an overlap of «NUMBER» working days; «CUSTOMER» may request a replacement on justified grounds. «DIGITALLENCY DOĞRULASIN»

3.4 «MODEL — HYBRID» Core Team and Pool

The hybrid model combines «NUMBER» FTE for daily operations (monitoring, daily checks, routine requests) with a monthly SLA pool of «NUMBER» hours for incidents outside working hours, peaks and specialist work. The FTE work as described in Section 3.3; the pool works as described in Section 3.2. «DIGITALLENCY DOĞRULASIN»

3.5 Monitoring and Daily Checks

Where Informatica is in scope, the rules of the PowerCenter Monitoring Accelerator run on their schedules: failed workflows and sessions, run times and row counts outside the average, zombie workflows, sessions with zero rows and rejected records raise alerts to the operator on duty; governance rules such as naming, hard-coded paths and SQL overrides are reported monthly. Rules and thresholds are adjusted as the workload changes. For IDMC, the monitoring of IDMC is used («FIELD»). «DAMALINK DOĞRULASIN»

For the other modules, the alerts set up in the transition are followed in the same way, and the daily checks follow the runbooks. Every alert is either closed with a ticket or tuned.

3.6 Service Levels

The service catalogue, the priority matrix with response and resolution targets, the support windows, the service credits and the escalation levels are given in Annex 1. Service levels apply within the chosen support window and «SUPPORT HOURS».

4. Activities and Timeline

4.1 Service Start

The service starts on the day after the handover sign-off of service B. If no transition under service B has taken place, it starts with an onboarding of «NUMBER» weeks: review of the environments, runbooks and monitoring, access, ticket flow and an SLA baseline. Findings that block a safe operation are reported, and the service levels apply once they are resolved. «DIGITALLENCY DOĞRULASIN»

4.2 Monthly and Quarterly Activities

Timing	Activity	Output
Start of month	Planning with the service owner	Agreed list of changes and priorities
During the month	Incidents, changes, monitoring, performance and capacity follow-up	Ticket and change records
End of month	Monthly service meeting	Monthly SLA report
Every quarter	Review of capacity, performance, the service model and the size of the pool with the sponsor	Capacity and performance report; decisions on the service size

Table 9 — Monthly and quarterly activities.

4.3 Term

The service runs for a minimum term of 12 months from its start and is renewed for periods of «NUMBER» months unless terminated with «NUMBER» months' notice. «DIGITALLENCY DOĞRULASIN»

5. Deliverables and Acceptance

5.1 Deliverables

#	Deliverable	Frequency	Content
D1	Monthly SLA report	Monthly	Content in Annex 1, Section 6 «DIGITALLENCY DOĞRULASIN»
D2	Ticket and change records	Per ticket	Request, priority, actions, times, approval
D3	Capacity and performance report	Quarterly	Use and growth, forecast, tuned jobs and reports
D4	Updated runbooks and operations documents	As changed	Runbooks, access list, calendar of planned activities
D5	Monitoring results and rule changes	Monthly	Alerts by module, rule and threshold changes
D6	Improvement backlog	Monthly	Proposed improvements with effort and benefit
D7	«OPTIONAL» Problem records	Per problem	Root cause, permanent fix, status

Table 10 — Deliverables.

5.2 Acceptance

Item	Acceptance Criterion
Monthly SLA report (D1)	Reviewed by the platform owner of «CUSTOMER» in the monthly service meeting; deemed accepted if no written objection is received within «NUMBER» working days «DIGITALLENCY DOĞRULASIN»
Changes (D2)	Accepted by the requester after the check, or deemed accepted if no written objection is received within «NUMBER» working days

Table 11 — Acceptance criteria.

6. Customer Responsibilities

«CUSTOMER» is responsible for the items below.

- Appoint a service owner as the single point for priorities, approvals and the monthly service meeting.
- Provide and keep access to the environments, the ticket tool, the monitoring tools and the documentation.
- Keep the licences, infrastructure and database administration of the platforms in scope valid and available.
- Approve changes before they are made in production and take part in their tests.
- «MODEL — DEDICATED» Provide workplace, equipment where needed and the induction of the experts to the tools and rules of «CUSTOMER».

The participation expected from «CUSTOMER» is: «DIGITALLENCY DOĞRULASIN»

Role	Expected Contribution	Frequency
Service owner / platform owner	Priorities, approvals, monthly report	Weekly and monthly
Business owners	Critical jobs and reports, tests of changes	As needed
Infrastructure and database administrators	Servers, databases, backups, capacity actions	As needed
Security	Accounts, roles, periodic access review	Quarterly

Table 12 — Expected participation of «CUSTOMER».

7. Assumptions and Out of Scope

7.1 Assumptions

- The monthly fee is based on the values in Tables 6 and 5; a lasting change in the workload is handled at the quarterly review.
- «MODEL — PACKAGE» Unused tickets or hours of the pool are not carried over to the following month. «DIGITALLENCY DOĞRULASIN»
- Work above the pool is carried out only after written approval and is invoiced at «hour rate» per hour.
- Runbooks and monitoring exist from service B or from the onboarding.
- The service is delivered remotely with access to the environments of «CUSTOMER»; meetings can be held on site in «CITY». «MODEL — DEDICATED» The on-site and remote working of the experts is «FIELD».
- The working language and the language of the deliverables is Turkish.

7.2 Out of Scope

The topics below are outside the scope of this proposal unless an optional line is kept. If requested, they are assessed and proposed separately. «DIGITALLENCY DOĞRULASIN»

- Infrastructure and hardware operations.
- Operating system and database administration (DBA).
- Network.
- Licence management.
- New development projects beyond the change and minor enhancement capacity.
- Migrations of ETL or of the platforms (separate services).

8. Team

8.1 Komtaş Team

Role	Responsibility	Participation
Service Manager	Service levels, monthly planning and report, escalation, quarterly review	Part time, every month «DIGITALLENCY DOĞRULASIN»
«MODULE — INFORMATICA» Informatica Lead	Informatica operations, monitoring rules, upgrades and patches	From the capacity
«MODULE — TERADATA» Teradata Lead	Teradata operations, workload, performance and capacity	From the capacity
«MODULE — BI» BI Lead	BI operations, refreshes, authorisation, semantic models	From the capacity
«MODULE — DWH» DWH Lead	Load chain, data model changes, data quality checks	From the capacity
Operators / developers	Tickets, daily checks, changes	From the capacity
«MODEL — DEDICATED» Dedicated experts	Roles in Table 8	«NUMBER» FTE

Table 13 — Komtaş team and roles. Keep only the rows of the modules in scope and of the chosen model.

8.2 Governance

- Weekly operations call with the service owner on open tickets and planned changes.
- Monthly service meeting on the monthly SLA report and the plan for the next month.
- Quarterly review with the sponsor on capacity, performance and the size of the service; escalation levels as in Annex 1.

9. Effort and Fees

> *FILL NOTE — take the service model, the band, the pool or the FTE from the proposal input form (data-platform-ops-3c-operate-girdi-formu). Fees are entered by sales. Draft values:*
>
> *Package pool: S 80 hours · M 160 hours · L 320 hours per month. Dedicated: «NUMBER» FTE by role and seniority. Minimum term 12 months.* «DIGITALLENCY DOĞRULASIN»
>
> *The values are not based on recorded effort. Delete this box before sending.*

9.1 «MODEL — PACKAGE» Fees

Package	Pool per Month	Monthly Fee (excl. VAT)
S — one module, up to 300 jobs, 8×5	«NUMBER» hours	«monthly fee»
M — two modules or up to 1,500 jobs, 12×5	«NUMBER» hours	«monthly fee»
L — three or more modules or more than 1,500 jobs, 24×7	«NUMBER» hours	«monthly fee»
Pricing structure	«FIELD»	—

Table 14 — Package model. Selected package: «BAND». Keep only the row of the selected package.

9.2 «MODEL — DEDICATED» Fees

Role (Table 8)	Seniority	FTE	Monthly Fee (excl. VAT)
«FIELD»	«FIELD»	«NUMBER»	«monthly fee»
«FIELD»	«FIELD»	«NUMBER»	«monthly fee»
Total	—	«NUMBER»	«monthly fee»
Pricing structure	«FIELD»	—	—

Table 15 — Dedicated model. Add one row per position.

9.3 «MODEL — HYBRID» Fees

Component	Size	Monthly Fee (excl. VAT)
Core FTE (Table 8)	«NUMBER» FTE	«monthly fee»
SLA pool	«NUMBER» hours	«monthly fee»
Pricing structure	«FIELD»	—

Table 16 — Hybrid model.

9.4 Other Fees

Item	Basis	Fee (excl. VAT)
Onboarding (only without service B, Section 4.1)	Once	«fee»
Work above the pool	Per hour	«hour rate»
«OPTIONAL» Extended support window (12×5 or 24×7)	Per month	«monthly fee»
«OPTIONAL» Problem management, release and deployment support, on-call	Per month	«monthly fee»
Larger changes and development projects	Person-days × day rate, separate proposal	«day rate»

Table 17 — Other fees. All fees exclude VAT.

9.5 Payment Schedule

The monthly fee is invoiced at the end of each month together with the monthly SLA report. The onboarding fee is invoiced at the end of the onboarding. Work above the pool is invoiced in the month in which it is carried out. Service credits, where they apply (Annex 1), are deducted from the invoice of the following month.

9.6 Not Included in the Fee

- Licence and infrastructure costs of the platforms and tools.
- Work above the pool unless approved in writing.
- Travel and accommodation outside «CITY».

10. Next Step

The monthly service shows where the platforms need further work. The usual follow-on work is:

Need	Follow-On Work
Migration of legacy ETL to Google Cloud	ETL migration service; the inventory and the runbooks are its starting point, and this service runs the current platform until the cut-over
Migration from PowerCenter to IDMC	PowerCenter to IDMC migration service, with the same inputs; operation of IDMC can continue under this service
Further modules or run services of other packages	Added as lines of this service at the quarterly review
Target-state architecture of the data warehouse	DWH Assessment

Table 18 — Follow-on work.

The first step is the signature of this proposal and the start of the service on the date agreed with «CUSTOMER», after the handover of service B or the onboarding.

11. Commercial Terms

11.1 General Terms

- All fees in this proposal are stated in Turkish lira and exclude VAT. Statutory taxes, duties and charges are not included in the fees.
- The proposal is valid until «proposal date + 1 month».
- The fees are valid on condition that the work starts by «price validity date». If the start moves beyond that date for any reason, the fees and pricing terms are reassessed by mutual agreement in the light of the economic and financial conditions at the time of the work.
- The monthly fee covers the chosen service model (Table 5) and its capacity; unused capacity of a pool is not carried over (Section 7.1).
- The minimum term and the renewal follow Section 4.3. The package or the number of FTE can be changed at the end of each quarter with «NUMBER» days' notice.
- Service credits apply as set out in Annex 1, Section 4.
- The monthly fee is reviewed once a year on the anniversary of the start of the service, by mutual agreement.
- Decisions on changes to production systems, on priorities and on the acceptance of changes remain with «CUSTOMER»; Komtaş carries out the changes approved in writing. «CUSTOMER» remains the data controller for any personal data accessed in the work.
- Payment follows the payment schedule in Section 9. Invoices are payable within «NUMBER» days of the invoice date.
- Scope changes are managed through a written change request; no change is implemented before its impact analysis is approved.
- The parties keep confidential all information they access within the scope of the work. A separate non-disclosure agreement is signed where needed.
- The rights of use of the deliverables prepared for «CUSTOMER», including inventories, reports, runbooks, operations documents and monitoring configurations, belong to «CUSTOMER»; Komtaş retains its intellectual

property rights in its methodology, templates, query libraries, accelerators and general know-how. The terms of use of the accelerators in Annex 2, including the PowerCenter Monitoring Accelerator, are «FIELD».

- This proposal forms an integral annex to the contract to be signed by the parties. In the event of a conflict between the contract and the proposal, the contract prevails.

11.2 Proposal Contact Details

Questions on this proposal and its scope can be addressed to the contacts below.

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

11.3 Proposal Annexes

This proposal is submitted with the following annexes:

- ANNEX-1 — SLA and Service Catalogue
- ANNEX-2 — Accelerators
- ANNEX-3 — About Komtaş

ANNEX-1 — SLA and Service Catalogue

This annex sets out the services, the priority matrix, the support windows, the service credits, the escalation levels and the content of the monthly SLA report. The targets marked «NUMBER» are agreed on the basis of the SLA baseline.

1. Service Catalogue

Service	Definition and Scope	Trigger	Output	Measure
Incident management	Restoring failed jobs, loads and reports; workaround, then correction «DIGITALLENCY DOĞRULASIN»	Alert or ticket	Service restored; ticket record	Response and resolution time by priority
Change and minor enhancement	Small changes to jobs, reports and data models, up to «NUMBER» hours per change	Approved request	Change deployed and documented	Agreed date kept; changes without rollback
Performance management	Analysis and tuning of slow jobs, queries and reports	Threshold breach or request	Tuned job or report; recommendation	Run times against the baseline
Capacity management	Follow-up of space, workload, server resources and growth	Quarterly review or alert	Capacity report with forecast	Alerts handled before limits are reached
Reporting	Monthly SLA report, trends, improvement backlog	Month end	Monthly SLA report	Report delivered by working day «NUMBER»
«OPTIONAL» Problem management	Root cause analysis of recurring incidents	Recurrence or P1	Problem record and permanent fix	Recurring incidents per month
«OPTIONAL» Release and deployment support	Deployment of project releases to production with checks	Release plan	Deployment record	Failed deployments
«OPTIONAL» On-call	Availability for P1 outside the support window	P1 outside the window	Call answered; incident handled	Response time outside the window

Table 19 — Service catalogue. Keep the optional rows only if they are part of this proposal.

2. Priority Matrix

The priority of a ticket follows its impact and urgency. Response time is the time until the ticket is taken up by the Komtaş team; resolution time is the time until the service is restored, with a workaround where needed. Times are counted within the support window.

Priority	Definition	Response Time	Resolution Time
P1	Production loads or critical reports stopped, with no workaround «DIGITALLENCY DOĞRULASIN»	«NUMBER» hours	«NUMBER» hours
P2	A critical job or report failed or late with a workaround, or a non-critical flow stopped	«NUMBER» hours	«NUMBER» hours
P3	A single job or report failure with limited impact	«NUMBER» hours	«NUMBER» working days
P4	Requests, questions and minor changes	«NUMBER» working days	Agreed date

Table 20 — Priority matrix.

3. Support Windows

Window	Coverage	In This Proposal
8×5	Weekdays, 8 hours a day, excluding public holidays «DIGITALLENCY DOĞRULASIN»	«OPTIONAL»
12×5	Weekdays, 12 hours a day, excluding public holidays	«OPTIONAL»
24×7	Every day, 24 hours; outside working hours for P1 and P2	«OPTIONAL»

Table 21 — Support windows. Keep the chosen window. Support hours: «SUPPORT HOURS».

4. Service Credits

If a service level in Table 20 is missed in a month, a service credit applies according to «FIELD». Service credits do not apply to misses caused by «CUSTOMER», by third parties, by infrastructure outside the scope or by force majeure. The total service credit in a month is limited to «FIELD».

5. Escalation Levels

Level	Komtaş	«CUSTOMER»	When
1	Module lead	Platform contact	A ticket does not progress within its target
2	Service Manager	Platform owner	A target is missed or an incident recurs
3	«FIELD»	IT management	Unresolved after level 2, or a P1 lasting more than «NUMBER» hours

Table 22 — Escalation levels.

6. Monthly SLA Report

- Service levels achieved by priority and by module, with the misses and their causes.
- Ticket volumes and trends; incidents, changes and, where kept, problems.
- Use of the pool or the time of the dedicated experts.
- Monitoring results, performance and capacity notes.
- Improvement backlog and planned changes for the next month.

ANNEX-2 — Accelerators

The work uses six accelerators: a scoring model, query libraries, checklists, a monitoring accelerator, question sets and templates that shorten the analysis and the set-up of operations. Each accelerator is described below with the place where it is used in this service.

1. Health Check Scoring Model

Item	Description
Purpose	Score the operational health of each module on the same scale, so that findings and priorities can be compared «DAMALINK DOĞRULASIN»
Content	Seven categories with weights: architecture 10, development 20, standards 20, deployment 10, performance 10, stability and maintenance 20, security and user management 10. The questions of each category are answered on a scale of 0 to 5; the weighted result gives a maturity score out of 5 per module. The question set written for Informatica is extended to the Teradata, BI and DWH modules
Use in this service	Yearly or on request: repeat of the health score to show the effect of the service

Table 23 — Health Check Scoring Model.

2. Standards Query Library and Deployment Checklist

Item	Description
Purpose	Check the operational and development standards from the repository instead of a manual review «DAMALINK DOĞRULASIN»
Content	Operational standard queries (for example invalid objects, workflows that do not run, zombie workflows, sessions with a high share of rejected rows, workflows with many sessions, hard-coded paths, commit interval, tracing level, stop on error), governance standard queries (naming conventions of folders, mappings, sessions, workflows, transformations, ports and parameters; descriptions; shortcuts; environment in folder names) and a deployment checklist for mappings, transformations, workflow and session settings and the unit test evidence of the developer
Use in this service	Every month: standards queries before deployments and in the monthly report

Table 24 — Standards Query Library and Deployment Checklist.

3. Performance Control Points

Item	Description
Purpose	Find the bottleneck of a slow job with a fixed list of checks «DAMALINK DOĞRULASIN»
Content	Busy percentage of the source, target and transformation threads with thresholds; commit interval; bulk or normal load; SQL override and source filter; network packet size; sorted input and caches of aggregators and joiners; lookup cache; temporary I/O of sorters; sequence cache; pushdown optimisation; DTM buffer settings; verbose data in production
Use in this service	Performance management (Annex 1)

Table 25 — Performance Control Points.

4. PowerCenter Monitoring Accelerator

Item	Description
Purpose	Detect operational and governance problems of PowerCenter jobs automatically and alert the person responsible «DAMALINK DOĞRULASIN»
Content	37 predefined and extendable rules on the PowerCenter repository in operational and governance categories (performance, maintenance, standards): failed workflows and sessions, rejected records, run times and row counts outside the average or a threshold, zombie workflows and sessions, successful sessions with zero rows, invalid objects, naming breaches, pushdown use, SQL overrides. Each rule has a weight, a threshold, a critical flag, a schedule and a person responsible; results with drill-down to the faulty object, dashboards, e-mail alerts and logs. Approach: define, measure, manage. For IDMC the equivalent is «FIELD»
Use in this service	Monitoring of the Informatica module (Section 3.5)

Table 26 — PowerCenter Monitoring Accelerator.

5. Questionnaires

Item	Description
Purpose	Collect the facts on the platforms and on the way of working in a structured way «DAMALINK DOĞRULASIN»
Content	Requirement questions on architecture (tools, environments, server resources, versions, sources and targets), stability and maintenance (peak periods, object counts, parallel runs, resource use, waiting jobs, unused objects, temporary and log folders), performance, deployment (environments, method, automation, pre-deployment control, rollback), team development and versioning, security (LDAP, groups, roles, shared users), monitoring and alerts; questionnaire for developers and operators (job types, performance, restart procedure, versioning)
Use in this service	Onboarding without service B (Section 4.1)

Table 27 — Questionnaires.

6. Runbook, Transition and Service Templates

Item	Description
Purpose	Start the operations documents and the service reporting from tested templates «DIGITALLENCY DOĞRULASIN»
Content	Runbook template per module (jobs, schedules, dependencies, restart steps, contacts), knowledge transfer plan and record, shadow and reverse shadow checklists, handover sign-off, SLA and service catalogue template, priority and escalation matrices, monthly SLA report template with trends and an improvement backlog
Use in this service	Runbooks kept up to date, monthly SLA report, priority and escalation matrices (Annex 1)

Table 28 — Runbook, Transition and Service Templates.

ANNEX-3 — About Komtaş

> *FILL NOTE — the figures in Table 29 and in the bullets below come from the proposals of 2026. Check them against the current corporate profile before sending.*

Komtaş is an independent information technology company that has specialised in enterprise data management in Türkiye since 1989. More than 35 years of focus on a single field has given it an end-to-end view that follows data from the moment it is created to the moment a decision is taken.

Indicator	Value
Founded	1989 — more than 35 years of continuous data-focused activity
Specialist staff	250+ data engineers, architects, consultants and analysts
Offices	Istanbul, Ankara, Izmir, Dubai
Strategic partnerships	10+ global technology vendors
Focus area	Data governance, data architecture, analytics, artificial intelligence and AI agent based solutions
Positioning	"From Data to Agents" — integrated capability from data to AI agents

Table 29 — Komtaş corporate profile.

Service Capabilities

The service portfolio of Komtaş covers the whole life cycle of a data initiative:

- **Data Governance and Data Management:** data governance maturity assessment, framework and organisation design, policy and process design, data catalogue, business glossary, data quality management, master data management, data privacy and classification.
- **Data Architecture and Engineering:** data warehouse and data lake architectures, lakehouse design, data integration and streaming architectures, cloud and on-premises modernisation.
- **Analytics and Artificial Intelligence:** enterprise reporting, advanced analytics, machine learning models, generative AI applications and AI governance.
- **Managed Services and Support:** P1 / P2 / P3 support for production systems, capacity and performance management, continuous improvement services.
- **Training and Capability Building:** product training, role-based data governance training, train-the-trainer programmes.

Data Platform Operations Experience

> *FILL NOTE — the references in Table 30 are anonymous. Do not add institution names, system names, contact persons or result figures without written approval; «YEAR» is filled once the year of the work is confirmed, «RESULT» is deleted if no measured result is approved, and the «REFERENCE PROJECT» row is deleted if there is no further approved reference.*

Operations support work in the scope of this package is listed below. Reference calls can be arranged on request, subject to the approval of the institutions concerned. «DIGITALLENCY DOĞRULASIN»

Institution	Work	Measured Result	Year
An airline — DWH & BI operations support	Operations support for the data warehouse and the BI environment	«RESULT»	«YEAR»
A manufacturing group — BI support	Support for the BI environment	«RESULT»	«YEAR»
A telecom operator — Informatica support	Support for the Informatica environment	«RESULT»	«YEAR»
Two banks in the Gulf region and Egypt — Teradata consultancy support	Teradata consultancy support	«RESULT»	«YEAR»
A telecom operator in Saudi Arabia — outsourced consulting	Outsourced consulting resources for the data platform	«RESULT»	«YEAR»
«REFERENCE PROJECT»	«FIELD»	«RESULT»	«YEAR»

Table 30 — Data platform operations references (anonymous).

Why Komtaş

- **Focus:** Komtaş has worked only in the data field for more than 35 years, with more than 250 specialists and 4 offices.
- **Continuity:** health check, transition and monthly operations are provided by the same organisation, with a direct link to the migration services (Section 10).