Consolidation Run — Proposal Input Form

Information to be collected for the monthly operation of the conformed layer once built — new requirements, KPI dictionary maintenance, standards compliance checks, remaining decommission steps — Run (C). Sections follow the Proposal Set codes (P1, P2, P3, P5, P8). Once the form is completed and returned, the proposal text (file 4c) is produced. Orange tags mark draft statements to be verified by Digitallency (approach, scope, wave size, accelerators, effort, bands, team, references, acceptance). This form is for internal use; customer and partner names are not written into customer files.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.

If rows marked ○ remain missing, they are written into the proposal as assumptions and go to the Assumptions and Out of Scope section.

The "WHERE IT FILLS IN THE PROPOSAL" column of each row names the section or variable field of the proposal template (file 4c). This form uses the Proposal Set codes P1, P2, P3, P5, P8; the A·B·C mark in each code heading shows the tiers in which the code is asked.

If the answer to a question is "not known", that is also an answer — it is often the first finding and goes into the proposal as an assumption.

LIMIT OF TIER C: C is the monthly operation of the conformed layer once built; it is priced by monthly capacity hours. A new consolidation wave is not carried out from C capacity; a new wave is a separate B proposal.

ACTIVITIES: new requirements on the conformed layer; KPI dictionary maintenance; standards compliance checks; remaining decommission steps; monthly report. «DIGITALLENCY DOĞRULASIN»

CAPACITY AND TERM: monthly S 40 h · M 80 h · L 160 h; minimum term 12 months (draft); unused hours are not carried over to the next month; work above capacity at the «hour rate». «DIGITALLENCY DOĞRULASIN»

OUT OF SCOPE: a new consolidation wave; migration to a new platform; source system changes and data cleansing in source systems; new report design beyond repointing; licence procurement. «DIGITALLENCY DOĞRULASIN»

TARGET PLATFORM RULE: the target platform is one of the platforms the customer already runs («PLATFORM»). Consolidating several DWHs or datamarts onto an existing customer platform is this package; moving to a new platform (e.g. cloud) is Data Modernization.

BOUNDARY — Data Modernization: a platform change to a new platform is Data Modernization; this package consolidates onto an existing customer platform.

BOUNDARY — data-governance: the KPI dictionary here covers reporting KPIs; the enterprise glossary and ownership framework are the work of the data-governance package. «DIGITALLENCY DOĞRULASIN»

P1 · A·B·C · IDENTITY — Customer and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Full legal name of the customer and the short name used in the text; single company or group with subsidiaries**	Cover «CUSTOMER NAME», text «CUSTOMER»	
○	Companies in scope — group companies, merged units or companies; for a single company the row is deleted	Cover «GROUP COMPANIES», Scope	
○	Reason for the request and context — for the one-paragraph context	Purpose «CUSTOMER CONTEXT»	
○	Is there an RFP, specification or requirements list; its number, response format and deadline	Structure and response format of the proposal	
○	Proposal addressee — name, title, unit; proposal date and expected decision date	Cover «dd Month yyyy», Commercial Terms «proposal date + 1 month»	
○	Procurement process, approved budget and expected invoice payment term; is monthly invoicing accepted; is a supplier assessment (information security) required	Effort and Fees, Commercial Terms «NUMBER» days payment term	
○	Are there competitors, and who (another partner, a DWH or BI product vendor, the customer's own DWH / BI team)	Emphasis and section weights	

P2 · A·B·C · DECISION — Trigger, DWH Assessment, Tier and Sponsor

> For layers Komtaş did not build, an onboarding review is carried out before C starts; effort «NUMBER» pd, written as a separate item. «DIGITALLENCY DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Source of the operations need — the conformed layer Komtaş built in B, the customer's own layer, or a layer taken over from another partner**	Scope «A REF», Purpose, Assumptions and Out of Scope	
●	**Trigger — DWH Assessment findings, conflicting numbers between reports, rising maintenance / licence cost, many datamarts built over years, a merger of units or companies, end of life of one of several platforms** «DIGITALLENCY DOĞRULASIN»	Purpose «CUSTOMER CONTEXT» · «TRIGGER»	
○	Sponsor and decision maker — CDO, CFO, head of BI / DWH, IT; who makes the proposal decision, and by what date	Team, Customer Responsibilities, Commercial Terms	
○	Which tiers are wanted — C only; is there interest in a new wave (B)	Next Step, Service Selection Check	
○	Requested start date — end of the handover of the last wave or end of the existing support contract	Activities and Timeline, Commercial Terms	
○	Who operates the layer today; is there an existing support contract	Customer Responsibilities, Assumptions and Out of Scope	

P3 · A·B·C · LANDSCAPE — DWHs, Platforms, Datamarts, Tables and Data Volume

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Platform of the conformed layer and the DWHs / platforms still running beside it**	Driver 6, Scope	
●	**Number of datamarts moved onto the conformed layer; those still waiting**	Driver 1, Scope	
○	Number of tables in the conformed layer	Driver 2, Scope	
○	Data volume (TB) and annual growth	Scope, Assumptions and Out of Scope	
○	Number of ETL jobs and scripts on the conformed layer	Driver 3, Scope	
○	Number of reports and BI universes fed from the conformed layer	Driver 4, Scope	

P5 · A·B·C · KPI — KPI Count, Existing Dictionary and Owners

> KPI DICTIONARY TEMPLATE (accelerator 2): per KPI definition, formula, owner, source, grain, variants, a "how it is calculated in each datamart" conflict column, decision. «DIGITALLENCY DOĞRULASIN»

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Number of KPIs in the KPI dictionary**	Driver 5, Scope	
○	Where the KPI dictionary is kept (document, catalogue tool); who raises a change request	Approach, Assumptions and Out of Scope	
●	**Business KPI owners — per KPI or KPI group; who decides a definition**	Customer Responsibilities, Blocker Checklist	
○	Expected KPI dictionary changes per month — new KPI, definition change	Scope, Effort and Fees	

P8 · C · OPERATIONS — New Requirements, Capacity, Support Hours and Term

> The price of C is the monthly capacity in hours. Capacity is set by the band from the datamart, table, ETL job, report / universe, KPI and platform drivers.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**New requirements expected per month on the conformed layer — new fact / dimension, new source, new report feed**	Scope, Effort and Fees	
○	Remaining decommission steps — how many objects, which approval is pending	Scope, Deliverables and Acceptance	
○	Standards compliance checks — are the customer's own developments also to be checked; frequency	Scope, Customer Responsibilities	
○	Monthly capacity — S / M / L (from the band estimate)	Effort and Fees	
○	Term — minimum 12 months is a draft	Commercial Terms	
○	Expected support hours and response time; ticketing tool	Commercial Terms «SUPPORT HOURS», Customer Responsibilities	
○	The customer's own team and the split of responsibilities (RACI); owner of load failures and platform operation	Customer Responsibilities	

Band Estimate — Tier C

Completed after the answers are collected. In C the band gives the monthly capacity. The band is the highest band reached by at least three drivers. A driver reaches a band when its value falls in that band or a higher one; if three drivers do not reach M or L, the band is S. In the report / universe row the higher of the two values counts. «DIGITALLENCY DOĞRULASIN»

CALIBRATION NOTE — DRAFT: the bands and efforts are not based on recorded effort; they are to be calibrated with Digitallency data. Komtaş effort is not written into the proposal before the delivery team confirms it. The effort, team size and duration of the Akbank and Türk Telekom work are unknown. «DIGITALLENCY DOĞRULASIN»

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Datamarts (P3)	≤ 3	4 – 10	> 10	
2	Tables (P3)	≤ 500	501 – 3,000	> 3,000	
3	ETL jobs (P3)	≤ 100	101 – 500	> 500	
4	Reports / BI universes (P3)	≤ 100 / ≤ 10	101 – 500 / 11 – 50	> 500 / > 50	
5	KPIs (P5)	≤ 50	51 – 200	> 200	
6	Source DWHs / platforms (P3)	1	2	≥ 3	
	RESULT — monthly capacity «DIGITALLENCY DOĞRULASIN»	40 h / month	80 h / month	160 h / month	

> EXAMPLE SCALE — Türk Telekom: 3 DWHs (MSSQL, Oracle, Sybase), 240 TB, 12,000 tables, ~540 SSIS jobs, ~1,000 T-SQL scripts, ~200 BO universes, ~4,000 tables replicated with Golden Gate → beyond L; planned as a programme. Results: CDR processing from 20 hours to 1 hour, campaign customer group selection from 24 hours to 40 minutes. Written anonymously in customer files ("a telecom operator"). «DIGITALLENCY DOĞRULASIN»

TEAM — Run lead + developer. Customer side: business KPI owners, DWH team, BI team, IT operations. «DIGITALLENCY DOĞRULASIN»

CONDITIONS — unused hours are not carried over to the next month; work above capacity is invoiced at the «hour rate» with the customer's approval; a new wave is not carried out from the capacity, a separate B proposal is written; the monthly report shows how the capacity was used.

Fields Filled by the Proposal Team

These fields are not asked of the customer; SAT and sales fill them from the band, the effort calculation, the payment pattern and approved lists.

#	FIELD	WHERE IN THE PROPOSAL	HOW IT IS SET	VALUE
1	KOMTAS-«CUSTOMER ABBREVIATION»-DMC-C-«YEAR»-«SEQUENCE»	Cover — proposal number	Proposal register sequence	
2	«dd Month yyyy» · «proposal date + 1 month» · «price validity date»	Cover, Commercial Terms	Send date + 1 month (P1); sales sets the price validity date	
3	«CUSTOMER CONTEXT» · «TRIGGER»	Purpose	P1 and P2 answers	
4	«PLATFORM»	Scope, Approach	P3 — platform of the conformed layer	
5	ANNEX-1 accelerator list	ANNEX-1 — Accelerators	Accelerators 2 and 3 stay (KPI dictionary, standards)	
6	«A REF»	Scope	P2 — source of the layer; deleted if Komtaş did not build it	
7	«BAND» · «NUMBER» h / month · «NUMBER» months	Effort and Fees, Commercial Terms	Band estimate, P8	
8	«SUPPORT HOURS»	Commercial Terms	P8 — support hours and response time	
9	«monthly fee» · «hour rate» · «amount» · «day rate» · onboarding «fee»	Effort and Fees	Monthly capacity × hour rate; work above capacity at the hour rate; change requests at the day rate; onboarding review as a separate item (P2)	
10	Next step items	Next Step	Follow-on Interest table; no margin figures	
11	ANNEX-2 references table (anonymous)	ANNEX-2 — About Komtaş	The anonymous wording in the "IN THE PROPOSAL" column of the References table below; no customer name and no Digitallency name are written.	
12	«full name» · «title» · «e-mail / phone» · «CITY»	Commercial Terms	Komtaş commercial and technical contact; city for free on-site meetings	

References — Source of ANNEX-2

Source: the Digitallency 2025 deck. In customer files (2, 4a / 4b / 4c) only the anonymous wording in the last column is written; Digitallency is not named. The Türk Telekom scale figures and the two measured results may be written anonymously; where a result is unknown, «RESULT» stays. The reference list in a customer file carries one verification tag (table as a whole). «DIGITALLENCY DOĞRULASIN»

#	REFERENCE (INTERNAL)	WORK	USE IN THE PROPOSAL	YEAR	IN THE PROPOSAL (ANONYMOUS)
1	Akbank	Consolidation of 10+ datamarts developed since 2007; modelling and ETL standards committees; query logs analysed in a big data environment to identify tables and columns to decommission; KPI dictionary; 4 parallel agile teams; deployment coordination of 30 datamarts	Consolidation reference; accelerators 1–3	«YEAR»	a private bank (10+ datamarts consolidated)

#	REFERENCE (INTERNAL)	WORK	USE IN THE PROPOSAL	YEAR	IN THE PROPOSAL (ANONYMOUS)
2	Türk Telekom	3 DWHs (MSSQL, Oracle, Sybase) into one DWH; 240 TB, 12,000 tables, ~540 SSIS jobs, ~1,000 T-SQL scripts, ~200 BO universes, ~4,000 tables with Golden Gate; CDR processing from 20 hours to 1 hour, campaign customer group selection from 24 hours to 40 minutes	Consolidation reference; example scale and two measured results	«YEAR»	a telecom operator (3 DWHs into one)
3	Yapı Kredi	MIS Modernization: Sybase IQ → Oracle; PL-SQL migration framework that migrates by definitions without writing code (platform change)	Accelerator 4 only; not a consolidation reference	«YEAR»	a migration framework used at a private bank

Service Selection Check

Before filling in the form, make sure that Tier C is the right service. One request can match more than one row.

STATUS	RIGHT SERVICE
The datamart and DWH landscape is not known; the inventory, usage, KPI conflicts and wave plan are to be established	A — Consolidation Assessment
A or an equivalent analysis exists; the conformed layer is to be built and the datamarts moved in waves	B — Consolidation
The conformed layer is built; new requirements, KPI dictionary maintenance and remaining decommission steps are wanted	C — Run
A new wave is to be added to the existing conformed layer	B for the new wave (foundation not counted again)
The target is a new platform (e.g. cloud)	Data Modernization
The data platform as a whole is to be evaluated	DWH Assessment
An enterprise glossary and ownership framework is wanted	data-governance
A common data layer for regulatory report families is wanted	regulatory-reporting
A ready-made industry data model is wanted	Industry Data Models (aday-36)
Operation of the whole data platform is wanted	Data Platform Operations (aday-37)
New report design beyond repointing or source system changes are wanted	Out of scope

Follow-on Interest

Follow-on work the customer may be interested in; feeds the Next Step section of the proposal. No margin figures appear in the proposal.

#	FOLLOW-ON WORK	RELATED TRIGGER	INTEREST (YES / NO / LATER)	NOTE
1	Further waves	Datamarts left out of scope, a new merger		
2	data-governance	Need for an enterprise glossary and ownership		
3	Data Modernization	Decision for a new platform (e.g. cloud)		
4	Data Platform Operations (aday-37)	Operation of the data platform as a whole		
5	Industry Data Models (aday-36)	Extending the conformed layer with an industry data model		

COMMERCIAL FRAME — INTERNAL ONLY. This box, the customer names in it and the information on Digitallency are not written into the customer deck or the proposal.

The package is the natural follow-on of the DWH Assessment (assessment finding → consolidation). Recurring value lies in C Run. The package opens data-governance (enterprise glossary), Data Modernization (when a new platform is chosen), Data Platform Operations (aday-37) and Industry Data Models (aday-36).

The partnership model with Digitallency is open: capacity / revenue share «FIELD». Digitallency is not named in the proposal or the customer deck.

Evidence: the Digitallency 2025 deck — Akbank (consolidation of 10+ datamarts), Türk Telekom (3 DWHs into one DWH); Yapı Kredi MIS Modernization is only the source of accelerator 4, not a consolidation reference. The year of the references is unknown («YEAR»). **«DIGITALLENCY DOĞRULASIN»**

Blocker Checklist

These rows must be answered before proposal writing starts.

SECTION	BLOCKER QUESTION	ANSWERED?
P1	Full legal name of the customer and the short name used in the text; single company or group with subsidiaries	
P2	Source of the operations need — the conformed layer Komtaş built in B, the customer's own layer, or a layer taken over from another partner	
P2	Trigger — DWH Assessment findings, conflicting numbers between reports, rising maintenance / licence cost, many datamarts built over years, a merger of units or companies, end of life of one of several platforms	
P3	Platform of the conformed layer and the DWHs / platforms still running beside it	
P3	Number of datamarts moved onto the conformed layer; those still waiting	
P5	Number of KPIs in the KPI dictionary	
P5	Business KPI owners — per KPI or KPI group; who decides a definition	
P8	New requirements expected per month on the conformed layer — new fact / dimension, new source, new report feed	

IF ANY BLOCKER IS MISSING — the proposal is not written. If it must be written, each missing item is written into the Assumptions and Out of Scope section of the proposal as an assumption, and it is stated that the scope will be reassessed if that assumption does not hold. A new-platform target cannot be covered by an assumption.

The first row of P2 and the first row of P8 have a special place: without the source of the layer the scope cannot be written, and without the expected volume of requirements the capacity cannot be written.

Blocking conditions and their effect on the proposal

#	CONDITION	EFFECT ON THE PROPOSAL	ACTION	STATUS
1	Layer not built by Komtaş	An onboarding review precedes C	Clarify the source in P2	
2	No business KPI owner	KPI dictionary maintenance cannot be decided	Clarify the owners in P5	
3	Expected volume of new requirements not known	Capacity cannot be written	Clarify in P8	