«CUSTOMER NAME»
«GROUP COMPANIES»

Datamart Consolidation & KPI Harmonization · Service C

Conformed Layer Run

Technical and Commercial Proposal

New requirements, KPI dictionary maintenance, standards compliance checks and remaining decommission steps for the conformed layer of «CUSTOMER» from a monthly capacity

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-DMC-C-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer. All other text is fixed.

Identity: «CUSTOMER» short customer name used in the text · «CUSTOMER NAME» full legal name (cover) · «GROUP COMPANIES» group companies in scope; delete the line for a single company · «CUSTOMER ABBREVIATION» short code in the proposal number · «YEAR» year (proposal number; year of a reference project) · «SEQUENCE» proposal sequence number · «dd Month yyyy» proposal date · «proposal date + 1 month» end of validity · «price validity date» latest start date for which the fees stay valid

Context: «CUSTOMER CONTEXT» one paragraph: sector, data warehouses and datamarts in operation, platforms, BI tools, main business users, reason for the request

Scope: «PLATFORM» existing platform of «CUSTOMER» that becomes the target of the consolidation (e.g. the DWH on Oracle, Teradata, SQL Server or another platform already in operation); a new platform is not this package · «BAND» sizing band S, M or L from the proposal input form · «SUPPORT HOURS» support hours (e.g. weekdays 09:00–18:00 Türkiye time)

Commercial: «fee» fee excl. VAT · «monthly fee» monthly fee excl. VAT · «day rate» person-day rate (change requests) · «hour rate» hourly rate for work above the monthly capacity · «CITY» city where on-site meetings are free of charge

Values: «NUMBER» numeric value (count, threshold, tolerance, days, weeks, months, hours)

Annex: «REFERENCE PROJECT» further reference project approved for this proposal (no names without permission); otherwise delete the row · «RESULT» measured result of a reference project, only if measured and approved for use; otherwise delete the line

Contacts: «full name» contact name · «title» contact title · «e-mail / phone» contact details

Markers: the orange DIGITALLENCY DOĞRULASIN tags mark draft statements to be verified before use. FILL NOTE boxes are internal and are deleted before sending.

Contents

FILL NOTE — this template is for service C (Run) of the Datamart Consolidation & KPI Harmonization package. It applies to a conformed layer that is in operation: built under service B or existing at «CUSTOMER». A conformed layer not built by Komtaş is taken over through the onboarding in Section 4.1.

Target platform: the consolidation target is a platform that «CUSTOMER» already operates («PLATFORM»). If the customer wants to move to a new platform (for example a cloud platform), this template is not used; the Data Modernization service is proposed instead.

Statements followed by the orange tag DIGITALLENCY DOĞRULASIN are draft assumptions of the package (durations, effort, band thresholds, scope items, wave size, accelerator statements, roles, tool statements, acceptance criteria, references). They are verified before the template is used; after verification only the tag is deleted. No proposal is sent with a tag in it.

Order of completion: «PLATFORM» → Table 3 → capacity package (Table 8) → request handling (Table 4) → fees (Section 9) → Annex 2 → remaining « » fields. No commercial figures other than the fees in Section 9 are written into this proposal.

1. Purpose

«CUSTOMER CONTEXT»

The aim of this proposal is to keep the conformed layer of «CUSTOMER» on «PLATFORM» and its KPI dictionary consistent after the consolidation. New requirements arrive every month; without a common rhythm they lead again to separate datamarts and to different definitions of the same KPI. Service C provides a monthly capacity for new requirements on the conformed layer, maintenance of the KPI dictionary, checks of compliance with the modelling and ETL standards, the remaining decommission steps and a monthly report.

2. Scope

2.1 Service Structure

Service	Focus	Result	Pricing
A — Consolidation Assessment	Inventory, query-log usage analysis, decommission candidates, KPI conflict analysis, conformed model draft, wave plan; 4 to 8 weeks «DIGITALLENCY DOĞRULASIN»	Wave plan and estimate for B	Fixed fee
B — Consolidation	Standards, conformed core, KPI dictionary and reconciliation framework once; per wave: model, ETL, reconciliation, repointing, parallel run, decommission, handover	Datamarts rebuilt on one conformed layer; replaced objects removed	Foundation once + fee per wave
C — Run	New requirements on the conformed layer, KPI dictionary maintenance, standards compliance checks, remaining decommission steps, monthly report	Conformed layer and KPI dictionary kept consistent after the consolidation	Monthly fee

Table 1 — Service structure. This proposal covers service C.

2.2 Services Included

The monthly service covers the items below. All items are delivered from the monthly capacity of hours in Table 8. «DIGITALLENCY DOĞRULASIN»

#	Service	Content
1	New requirements on the conformed layer	New facts, dimensions, attributes and marts built on the conformed layer to the standards, instead of new separate datamarts
2	KPI dictionary maintenance	New KPIs and changes to KPI definitions recorded with the decision of the owner; versions of the definitions kept
3	Standards compliance checks	Code review of the models and ETL jobs changed in the month, including changes by the teams of «CUSTOMER»; findings with a proposed action
4	Remaining decommission steps	Archive and removal of objects still open after service B, with the approval of their owners
5	Monthly report	Use of the capacity, requests delivered and open, KPI dictionary changes, compliance findings, decommission progress

Table 2 — Services included in the monthly service.

2.3 Sizing Basis

Sizing Input	Value
Datamarts on the conformed layer	«NUMBER»
Tables / ETL jobs	«NUMBER» / «NUMBER»
Reports / BI universes	«NUMBER» / «NUMBER»
KPIs in the KPI dictionary	«NUMBER»
Objects still to decommission	«NUMBER»
Platform of the conformed layer	«PLATFORM»
Sizing band	«BAND»

Table 3 — Values on which sizing is based. Source: the proposal input form.

The band (S / M / L) is the highest band reached by at least three of the drivers: datamarts (S ≤3 · M 4–10 · L >10), tables (S ≤500 · M 501–3,000 · L >3,000), ETL jobs (S ≤100 · M 101–500 · L >500), reports / BI universes (S ≤100 / ≤10 · M 101–500 / 11–50 · L >500 / >50) and KPIs (S ≤50 · M 51–200 · L >200). The band sets the capacity package. «DIGITALLENCY DOĞRULASIN»

2.4 Boundaries to Other Services

- **Data Modernization:** this package consolidates the datamarts and data warehouses of «CUSTOMER» onto a platform that «CUSTOMER» already operates («PLATFORM»). A move to a new platform (for example a cloud platform) is the subject of the Data Modernization service.
- **DWH Assessment:** evaluates the data platform as a whole. This package carries out the consolidation of datamarts, KPIs and unused objects that such an assessment identifies.
- **Data Governance:** the KPI dictionary of this package covers the reporting KPIs of the datamarts in scope. The enterprise business glossary and the data ownership framework are the subject of the Data Governance service.
- **Regulatory Reporting Data Layer:** regulatory datamarts can be in scope as objects of the consolidation. The data layer of the regulatory report families is the subject of the Regulatory Reporting Data Layer service.
- **Data Platform Operations:** the daily operation of the platform and of the loads (monitoring, incidents, performance) is the subject of the Data Platform Operations service.
- **Service B and change requests:** a further wave of datamarts, or a requirement larger than the monthly capacity, is offered as a separate proposal (Section 9.4).

3. Approach

3.1 Monthly Cycle

Each month has the same steps:

- **Planning:** at the start of the month, the requests, their order and the use of the capacity are agreed with the service owner of «CUSTOMER».
- **Delivery:** requests are built on the conformed layer to the standards and tested with the requesters.
- **Checks:** the models and ETL jobs changed in the month are reviewed against the code review checklist.
- **Reporting:** at the end of the month, the monthly report is presented.

3.2 New Requirements

Each request is recorded with its requester, the KPIs and the reports concerned. Komtaş checks first whether the conformed layer already holds the data, estimates the hours, builds the change to the modelling and ETL standards, updates the KPI dictionary where needed and supports the test with the requester. A request that would create a separate datamart outside the conformed layer is reported to the service owner with an alternative on the conformed layer. «DIGITALLENCY DOĞRULASIN»

A request whose estimate exceeds the remaining capacity of the month is either spread over the following months or offered separately, as agreed with «CUSTOMER» before the work starts.

3.3 KPI Dictionary Maintenance

A new KPI or a change to a KPI definition is recorded with its definition, formula, owner, source and grain. The owner decides; the previous version and the date of the change are kept, and the reports that use the KPI are listed. Komtaş does not change a KPI definition without the written decision of its owner.

3.4 Standards Compliance and Remaining Decommission

Each month the models and ETL jobs changed on the conformed layer, by Komtaş or by the teams of «CUSTOMER», are reviewed against the code review checklist; findings are reported with a proposed action. Objects still open from the decommission list are archived and removed with the approval of their owners. «DIGITALLENCY DOĞRULASIN»

3.5 Request Handling

Requests are handled during «SUPPORT HOURS» with the response times below: «DIGITALLENCY DOĞRULASIN»

Priority	Definition	Response Time
High	A KPI on the conformed layer gives a wrong figure in a report in use	«NUMBER» hours
Normal	New requirements, KPI definition changes, questions and improvements	«NUMBER» working days

Table 4 — Request priorities and response times.

4. Activities and Timeline

4.1 Onboarding

The service starts with an onboarding of «NUMBER» weeks: review of the conformed layer, the KPI dictionary, the standards and the open decommission list, access to the environments and agreement of the request process. If the conformed layer was not built by Komtaş, the findings of the review are reported with the actions needed before the service starts. «DIGITALLENCY DOĞRULASIN»

4.2 Monthly Activities and Timeline

Timing	Activity	Output
Start of month	Monthly planning with the service owner	Agreed list of requests and their order
During the month	New requirements, KPI dictionary changes, decommission steps	Changes delivered and tested
End of month	Standards compliance check, monthly report	Monthly report

Table 5 — Monthly cycle.

The service runs for a minimum term of 12 months from the end of the onboarding and is renewed for periods of «NUMBER» months unless terminated with «NUMBER» months' notice. «DIGITALLENCY DOĞRULASIN»

5. Deliverables and Acceptance

5.1 Deliverables

#	Deliverable	Frequency	Content
D1	Onboarding report	Once	Findings of the review of the conformed layer and actions needed
D2	Monthly report	Monthly	Content in Table 2, item 5
D3	KPI dictionary	Kept current	Definitions, versions and decisions of the owners
D4	Change records	Per change	Request, objects changed, tests, code review result

Table 6 — Deliverables.

5.2 Acceptance

The monthly report is reviewed by «CUSTOMER» within «NUMBER» working days. A change is accepted after it has been tested with the requester; if no written objection is received within «NUMBER» working days of delivery, it is deemed accepted.

6. Customer Responsibilities

«CUSTOMER» is responsible for the items below.

- Appoint a service owner from the DWH team as the single point for requests and priorities.
- Keep a business owner for each KPI in the KPI dictionary and have KPI decisions taken in writing.
- Route new reporting requirements to the conformed layer through the service owner.
- Provide access to the environments and keep the licences of «PLATFORM» and of the tools valid.
- Approve or reject decommission steps within «NUMBER» working days.
- Test the changes with the requesters before they are used in production.

7. Assumptions and Out of Scope

7.1 Assumptions

- Unused hours are not carried over to the following month. «DIGITALLENCY DOĞRULASIN»
- Work above the monthly capacity is carried out only after written approval and is invoiced at «hour rate» per hour.
- The conformed layer, the KPI dictionary and the standards are documented at the start of the service, or are brought up to date in the onboarding.
- The service is delivered remotely with access to the environments of «CUSTOMER»; meetings can be held on site in «CITY».
- The working language and the language of the deliverables is Turkish.

7.2 Out of Scope

The topics below are outside the scope of this proposal. If requested, they are assessed and proposed separately. «DIGITALLENCY DOĞRULASIN»

- Further waves of datamarts and requirements larger than the monthly capacity (separate proposal).
- Migration to a new platform (Data Modernization service).
- Daily operation of the platform and of the loads (Data Platform Operations service).
- Changes to the source systems and cleansing of data in the source systems.
- Design of new reports beyond the data on the conformed layer.
- Procurement of licences.

8. Team

8.1 Komtaş Team

Role	Responsibility	Participation
Run Lead	Monthly planning, priorities, KPI dictionary, standards checks, monthly report	From the monthly capacity «DIGITALLENCY DOĞRULASIN»
Developer	Models and ETL jobs on the conformed layer, decommission steps, tests	From the monthly capacity

Table 7 — Komtaş team and roles.

- Further specialists (data architect / modeller, BI developer) are assigned from the same capacity when a request needs them.

8.2 Governance

- Monthly service meeting on the monthly report and the plan for the next month.
- Quarterly review with the sponsor on the requirements expected and the capacity needed.

9. Effort and Fees

> *FILL NOTE — take the band and the capacity package from the proposal input form (datamart-consolidation-3c-run-girdi-formu). Fees are entered by sales. Draft values:*
> *Monthly capacity: S 40 hours · M 80 hours · L 160 hours. Minimum term 12 months.* «DIGITALLENCY DOĞRULASIN»
> *Delete this box before sending.*

9.1 Capacity Packages

Package	Hours per Month	Monthly Fee (excl. VAT)
S — up to 3 datamarts on the conformed layer	«NUMBER»	«monthly fee»
M — 4 to 10 datamarts	«NUMBER»	«monthly fee»
L — more than 10 datamarts	«NUMBER»	«monthly fee»

Table 8 — Capacity packages. Selected package: «BAND». Keep only the row of the selected package.

9.2 Fees

Item	Basis	Fee (excl. VAT)
Onboarding	Once	«fee»
Monthly service, package «BAND»	Per month	«monthly fee»
Work above the monthly capacity	Per hour	«hour rate»

Table 9 — Fees. All fees exclude VAT.

9.3 Payment Schedule

The onboarding fee is invoiced at the end of the onboarding. The monthly fee is invoiced at the end of each month together with the monthly report. Work above the capacity is invoiced in the month in which it is carried out.

9.4 Larger Changes

A further wave of datamarts or a requirement larger than the monthly capacity is offered as a separate proposal on the basis of person-days × day rate («day rate», excl. VAT), or as an additional wave under service B.

9.5 Not Included in the Fee

- Licence and infrastructure costs of «PLATFORM» and of the tools used.
- Work above the monthly capacity unless approved in writing.
- Travel and accommodation outside «CITY».

10. Next Step

The monthly service shows where the conformed layer and the data around it need further work. The usual follow-on work is:

Need	Follow-On Work
Further datamarts to consolidate	Service B: additional wave on the same foundation
KPI decisions without clear ownership	Data Governance
Operation of the whole data platform	Data Platform Operations
Industry data model for the conformed layer	Industry Data Models
Move to a new platform	Data Modernization

Table 10 — Follow-on work.

The first step is the signature of this proposal and the start of the onboarding on a date agreed with «CUSTOMER».

11. Commercial Terms

11.1 General Terms

- All fees in this proposal are stated in Turkish lira and exclude VAT. Statutory taxes, duties and charges are not included in the fees.
- The proposal is valid until «proposal date + 1 month».
- The fees are valid on condition that the work starts by «price validity date». If the start moves beyond that date for any reason, the fees and pricing terms are reassessed by mutual agreement in the light of the economic and financial conditions at the time of the work.
- The monthly fee covers the capacity of the selected package; unused hours are not carried over (Section 7.1).
- The minimum term and the renewal follow Section 4.2. The package can be changed at the end of each quarter with «NUMBER» days' notice.
- The monthly fee is reviewed once a year on the anniversary of the start of the service, by mutual agreement.
- KPI definitions and the approval of decommission steps remain with the business owners of «CUSTOMER»; Komtaş implements the decisions recorded in writing.
- Payment follows the payment schedule in Section 9. Invoices are payable within «NUMBER» days of the invoice date.
- Scope changes are managed through a written change request; no change is implemented before its impact analysis is approved.
- The parties keep confidential all information they access within the scope of the work. A separate non-disclosure agreement is signed where needed.
- The rights of use of the deliverables, including data models, ETL flows, the KPI dictionary and documentation, belong to «CUSTOMER»; Komtaş retains its intellectual property rights in its methodology, templates, frameworks and general know-how.
- This proposal forms an integral annex to the contract to be signed by the parties. In the event of a conflict between the contract and the proposal, the contract prevails.

11.2 Proposal Contact Details

Questions on this proposal and its scope can be addressed to the contacts below.

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

11.3 Proposal Annexes

This proposal is submitted with the following annexes:

- ANNEX-1 — Accelerators
- ANNEX-2 — About Komtaş

ANNEX-1 — Accelerators

The work uses four accelerators: methods and templates that have been applied in earlier consolidation work and that shorten the analysis and the build. Each accelerator is described below with the place where it is used in this service.

1. Query-Log Based Decommission Analysis

Item	Description
Purpose	Find the tables, columns and reports that are not used, are used rarely or duplicate each other, on the basis of measured use rather than opinion «DIGITALLENCY DOĞRULASIN»
How it works	The query logs of the data warehouses and of the BI tools are loaded into an analysis environment (a big data environment for large log volumes); the use of every table, column and report is counted over the analysis window
Output	Usage heat map per table, column and report; list of unused, duplicated and low-use objects; each candidate confirmed or rejected by its owner
Use in this service	Remaining decommission steps: usage checked again before removal (Section 3.4)
Origin	Applied in the consolidation of more than ten datamarts at a private bank

Table 11 — Query-log based decommission analysis.

2. KPI Dictionary Template

Item	Description
Purpose	Give every reporting KPI one agreed definition and make visible where the datamarts calculate the same KPI differently «DIGITALLENCY DOĞRULASIN»
How it works	One row per KPI with: definition, formula, owner, source, grain, variants, a conflict column “how it is calculated in each datamart” and the decision of the owner
Output	KPI conflict table and, after the decisions, the KPI dictionary used by the conformed layer and the reports
Use in this service	KPI dictionary maintenance (Section 3.3)

Table 12 — KPI dictionary template.

3. Modelling and ETL Standards

Item	Description
Purpose	Keep all teams that work on the conformed layer on the same rules, so that the consolidation does not produce new divergent datamarts «DIGITALLENCY DOĞRULASIN»
How it works	Naming rules, conformed dimension rules, ETL patterns and a code review checklist; a modelling committee and an ETL standards committee meet at a fixed rhythm and approve the models and flows of each wave
Output	Standards document, code review checklist, committee decisions
Use in this service	Monthly standards compliance check (Section 3.4)

Table 13 — Modelling and ETL standards.

4. Rule-Based Migration Framework

Item	Description
Purpose	Move a high number of tables and ETL objects by definitions instead of hand-written code «DIGITALLENCY DOĞRULASIN»
How it works	Source objects, target objects and transformation rules are recorded as definitions; the framework generates and runs the moves from these definitions
Output	Objects moved with a record of each definition; fewer hand-written scripts to test
Use in this service	Not used in the monthly service; considered for a further wave under service B
Origin	A migration framework used at a private bank

Table 14 — Rule-based migration framework.

ANNEX-2 — About Komtaş

> *FILL NOTE — the figures in Table 15 and in the bullets below come from the proposals of 2026. Check them against the current corporate profile before sending.*

Komtaş is an independent information technology company that has specialised in enterprise data management in Türkiye since 1989. More than 35 years of focus on a single field has given it an end-to-end view that follows data from the moment it is created to the moment a decision is taken.

Indicator	Value
Founded	1989 — more than 35 years of continuous data-focused activity
Specialist staff	250+ data engineers, architects, consultants and analysts
Offices	Istanbul, Ankara, Izmir, Dubai
Strategic partnerships	10+ global technology vendors
Focus area	Data governance, data architecture, analytics, artificial intelligence and AI agent based solutions
Positioning	"From Data to Agents" — integrated capability from data to AI agents

Table 15 — Komtaş corporate profile.

Service Capabilities

The service portfolio of Komtaş covers the whole life cycle of a data initiative:

- **Data Governance and Data Management:** data governance maturity assessment, framework and organisation design, policy and process design, data catalogue, business glossary, data quality management, master data management, data privacy and classification.
- **Data Architecture and Engineering:** data warehouse and data lake architectures, lakehouse design, data integration and streaming architectures, cloud and on-premises modernisation.
- **Analytics and Artificial Intelligence:** enterprise reporting, advanced analytics, machine learning models, generative AI applications and AI governance.
- **Managed Services and Support:** P1 / P2 / P3 support for production systems, capacity and performance management, continuous improvement services.
- **Training and Capability Building:** product training, role-based data governance training, train-the-trainer programmes.

Consolidation Experience

> *FILL NOTE — the references in Table 16 are anonymous. Do not add institution names, contact persons or further result figures without written approval; «YEAR» is filled once the year of each project is confirmed, and the «REFERENCE PROJECT» row is deleted if there is no further approved reference.*

Datamart and data warehouse consolidation projects in the scope of this package are listed below. Reference calls can be arranged on request, subject to the approval of the institutions concerned. «DIGITALLENCY DOĞRULASIN»

Institution	Work	Measured Result	Year
A private bank (10+ datamarts consolidated)	Consolidation of more than ten datamarts built over many years; modelling and ETL standards committees; query logs analysed in a big data environment to find the tables and columns to decommission; KPI dictionary; four parallel agile teams; deployment coordination of 30 datamarts	«RESULT»	«YEAR»
A telecom operator (3 DWHs into one)	Three data warehouses on SQL Server, Oracle and Sybase consolidated into one: 240 TB, 12,000 tables, about 540 SSIS jobs, about 1,000 T-SQL scripts, about 200 BO universes, about 4,000 tables replicated	CDR processing from 20 hours to 1 hour; campaign customer group selection from 24 hours to 40 minutes	«YEAR»
«REFERENCE PROJECT»	«RESULT»		«YEAR»

Table 16 — Consolidation references (anonymous).

Why Komtaş

- **Focus:** Komtaş has worked only in the data field for more than 35 years, with more than 250 specialists and 4 offices.
- **Continuity:** assessment, consolidation and monthly run are provided by the same organisation (Section 10).