«CUSTOMER NAME»
«legal entities in scope»

AI & Agentic Readiness · Service A

AI & Agentic Readiness Check

Commercial Proposal

Per-Use-Case Prerequisite Gate Check and Indicative Readiness Result

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-AIA-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer.

«CUSTOMER» · «DECISION» · «BAND» small / medium / large · «N» numeric value · «USE CASES» names of the candidate use cases in scope

This proposal is for service A: it is based on documents and interviews; Komtaş is not given system access. The result is the status of the six-item prerequisite gate for each candidate use case in scope, the type of each gap found (Blocking / Manageable) and an indicative, statement-based readiness result; no L1–L4 maturity level, score or closing plan is produced.

If the customer expects a maturity level for the eight dimensions (D1–D8), an earliest start date or a closing plan tied to phase gates, the right service is B and B's proposal template is used.

Contents

1. Executive Summary

«CUSTOMER» wishes to see, quickly and at a high level, which of its candidate AI use cases — including generative AI, LLM and agentic systems, and classic ML where relevant — can start and which prerequisite is missing for those that cannot. This proposal has been prepared for carrying out that check with a method based on documents and interviews.

The target of AI initiatives is the top two layers: the agent layer (Agent 360) and the application layer that reaches the user's work (Action 360). Work in these layers requires the two layers below — the meaning and context layer (Context 360) and the trusted data foundation (Data 360) — to be ready, and the most frequent finding of the check is that the gap lies in these lower layers. The check is carried out through use case documents, policies, role definitions, the AI inventory and interviews; Komtaş is not given system access.

The check starts from one observation: most failures of GenAI and agentic initiatives are institutional rather than technical; readiness is the binding constraint, and it is assessed at use case level. These systems carry failure modes not seen in classic models: hallucination, false consistency, prompt injection, automation bias, retrieval failure and drift. The check rests on three principles: human authority over consequential decisions, grounding as a design requirement, and architectural complexity that must be earned.

The six-item prerequisite gate is run for each candidate use case in scope and each item is recorded as met / partly met / not met / not assessed. Every item other than met is a gap and is classified as Blocking (must be closed before any pilot) or Manageable (a pilot is possible with a compensating control and monitoring). The indicative result per use case is derived from this classification: any Blocking gap means not ready, only Manageable gaps mean conditional, no gap and no item left not assessed means ready to start. Because the result is based on documents and statements, it is marked as statement-based in the report. No L1–L4 maturity level, score or closing plan is produced in this service.

The programme consists of four phases. Phase numbers are shared across the assessment family; this service has no P3 (prerequisite closing plan).

- **P0 — Scope:** Listing the candidate use cases and their owners, the people to be interviewed and the documents to be reviewed; written agreement on the boundaries of the work. If there is no candidate use case with a named owner, the work stops in this phase.
- **P1 — Documents and use case interviews:** Review of use case documents, policies, role definitions, the AI inventory and data access records; interviews with use case owners, the data team, IT and the legal and compliance unit.
- **P2 — Gate check and report:** Running the prerequisite gate per use case and setting the indicative result; writing the key risks and the recommended next step.
- **P4 — Presentation and validation:** Presentation of findings, factual review and publication of the report.

Phase	Main Work Stream	Duration
P0	Scope and interview plan	«N» Days
P1	Documents and use case interviews	«N» Days
P2	Gate check and report	«N» Days
P4	Presentation and validation	«N» Days
Total programme		«N» Weeks

Table 1 — High-level summary of the programme schedule. Band: «BAND».

At the end of the programme, «CUSTOMER» will have a report containing, for each candidate use case in scope, the status of the six prerequisites, the type of each gap, the indicative readiness result, the key risks and the recommended next step. For use cases that pass the gate, the default next step is a Grounded Intelligence pilot: the analytical foundation (scores, signals), the case context and institutional knowledge (policies, risk appetite, regulation) are assembled as evidence, the reasoning stays traceable and the decision stays with a person. The work can also be used to decide whether a deeper assessment with L1–L4 maturity levels on dimensions D1–D8, a readiness matrix, an earliest start date and a closing plan tied to phase gates, as provided in service B, is needed. Weak areas are routed to the relevant follow-on work: Lakehouse Assessment, DWH Assessment or Data Modernization for the data foundation; ontology and knowledge graph work for the context layer; AI Governance Readiness Assessment for governance; a use case definition exercise if there is no candidate with a named owner.

2. Scope

2.1 Purpose of the Programme

The objective of the programme is to check at a high level whether «CUSTOMER»'s candidate use cases in scope meet the six prerequisites for starting — a defined use case, real data access, a decision-making owner, a path to production, a legal basis, and a defined decision role and autonomy boundary — and to provide input to the «DECISION» decision.

The subject of the check is the organisation's readiness, not the technical capability of a specific platform or model. Existing data platforms and AI systems are considered only in terms of their ability to feed the candidate use cases and take them to production. The check is carried out independently of any specific technology vendor.

Interviews use a core question set that is independent of the sector. For banks and insurers, optional sector question modules (Banking Annex, Insurance Annex) can be added; these modules cover sector-specific decision processes and banking and insurance regulation (BDDK, SEDDK) at a general level.

2.2 Services

AI & Agentic Readiness consists of two services, and this proposal is for the first service (A).

Service	Focus	Committed Evidence	Result Format
A — AI & Agentic Readiness Check	Six-item prerequisite gate check per use case	Documents and interviews	Gate status, gap type and indicative result per use case
B — AI & Agentic Readiness Assessment	Eight dimensions (D1–D8), readiness matrix and per-use-case readiness summary	Documents, interviews, observation; AI inventory, pilot and production figures if shared	Readiness decision per use case, earliest start and closing plan tied to phase gates

Table 2 — Services. B is not a mandatory continuation of A; either can be the starting point.

The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work. The same work is not invoiced twice.

2.3 Prerequisite Gate

The check is carried out against the six prerequisites below, separately for each candidate use case in scope. Each item is linked to one of the eight dimensions (D1–D8) of service B. An item that is not met is a Blocking gap and means that the use case cannot start, whatever the status of the other items.

#	Prerequisite	Meaning and How It Is Verified
1	Defined use case	A candidate whose owner, measurable outcome and data need are written down. Verified by: use case document or written definition. Related dimension: D1.
2	Real data access	Access to the data the use case needs has been obtained; knowing that the data exists is not enough. Verified by: access request record or data sharing approval. Related dimension: D3.
3	Decision-making owner	A person on the business side, with authority in writing, who can decide on scope and acceptance. Verified by: assignment letter or written delegation. Related dimension: D1 · D8.
4	Path to production	It is defined where the model or agent will run, how it will be monitored and who will operate it. Verified by: platform definition or operating responsibility document. Related dimension: D5 · D7.
5	Legal basis	Where personal or regulated data will be used, a legal basis and an approval process exist. Verified by: written opinion of the legal or compliance unit. Related dimension: D6.
6	Decision role and autonomy boundary	It is defined which outputs inform, draft or recommend, which require human review, and who decides. Verified by: process definition, decision rights matrix or the decision role section of the use case document. Related dimension: D2.

Table 3 — Prerequisite gate. The gate is run per use case.

Use cases in scope: «USE CASES». No result is given for a use case left out of scope and this is stated in the report.

2.4 Scope Size

Sizing Input	Value	Source
Use cases in scope	«USE CASES»	«RFP / statement»
Number of candidate use cases	«N»	«RFP / statement»
Number of business units in scope	«N»	«RFP / statement»
Number of people to be interviewed	«N»	«RFP / statement»
Number of AI systems in production	«N»	«RFP / statement»
Number of data sources in scope	«N»	«RFP / statement»
Number of legal entities or locations	«N»	«RFP / statement»

Table 4 — Values on which sizing is based. Band: «BAND». Values are taken as statements and are not verified in this service.

2.5 Out of Scope

The following topics are outside the scope of this proposal.

- L1–L4 maturity level on dimensions D1–D8, readiness matrix and earliest start date — the subject of service B.
- Per-use-case readiness summary, closing plan tied to phase gates and the items handed over to the data and context layers — the subject of service B.
- Generating use case ideas. The check assesses existing candidates; if there are none, a use case definition exercise is needed first, and this is separate work.
- Developing or training models or agents, building an evaluation corpus, or running a PoC or pilot.
- Technology and product selection, vendor evaluation and licence negotiation.
- In-depth measurement of data quality and assessment of the data platform’s own capability — handled separately under Lakehouse Assessment or DWH Assessment.
- Issuing a statement of compliance with a regulation and a detailed assessment of the AI governance set-up. A compliance statement can only be issued by authorised bodies; the AI governance assessment is a separate service.

3. Methodology

3.1 Result Format and Evidence Model

For each candidate use case in scope, each of the six items is recorded with one of the four statuses below, and the finding and risk for that item are written. No maturity level or score is produced in this service.

Status	Definition	Defining Characteristic
Met	The prerequisite is in place in writing	Shown by a document and confirmed in interviews
Partly met	The prerequisite exists but is incomplete, unwritten or dependent on a single person	Written down as a gap and classified as Blocking or Manageable
Not met	The prerequisite does not exist	Blocking gap; the use case cannot start until this item is closed
Not assessed	No evidence could be provided for the item	Not marked as met; classified as a gap, and missing evidence is stated in the report

Table 5 — Statuses of the prerequisite items.

Every item other than met is a gap and falls into one of two types. A Blocking gap must be closed before any pilot. A Manageable gap allows a controlled pilot with a compensating control and monitoring. A gate item that is not met is always Blocking. Items that are partly met or not assessed are classified as Blocking or Manageable on the evidence; a missing owner or a missing legal basis is always Blocking. Any Blocking gap means not ready; only Manageable gaps mean conditional; no gap and no item left not assessed means ready to start. The indicative result per use case is derived from this classification; because it is based on documents and statements, it is marked as statement-based in the report, and no earliest start date or closing plan is given in this service.

Result	Condition	What the Report States
Ready to start	No gap and no item left not assessed; all six items are met	The use case is written down as a candidate for a Grounded Intelligence pilot or for a start date in service B
Conditional	Only Manageable gaps	Each gap is written down with the proposed compensating control and monitoring
Not ready	At least one Blocking gap	Which item, why it is Blocking, and the work needed to close it are written down

Table 6 — Indicative result per use case.

Evidence collected in this service is of two types:

Evidence Type	Definition	Weight in the Report
Artefact	Existing document or record: use case document, delegation letter, data access request record, policy, AI inventory, legal opinion	High confidence — currency is verified
Statement	Statement by a use case owner, the data team, IT or the legal and compliance unit	Low confidence — does not show an item as met on its own; reported as a claim

Table 7 — Evidence types collected in this service. The measurement and observation types (AI inventory, pilot and production figures, access verification, end-to-end tracing) are collected in service B.

The statement that most often needs verifying in this check is data access. The statement “we have that data” is heard in almost every organisation; it is verified with one question: with which record was access to the data the use case needs requested and approved. If no access record can be shown, the item is recorded as partly met or not met.

If a written plan exists but has not been implemented, the item is recorded according to the implementation, not the plan. In practice the item most often not met is the fourth: organisations are usually ready up to a point on the use case, the data and the owner, but rarely define the path to production in advance. This is the most common reason why pilots end successfully and never reach production.

In GenAI and agentic use cases the sixth item needs particular attention. If it is not written down which outputs only inform and which feed a decision, human review turns into a formality over time and accountability becomes unclear.

3.2 Process

Phase	What Is Done	Exit Criterion
P0	Scope, candidate use case list, interview plan and document list	Candidate use cases, their owners and the people to be interviewed are agreed in writing; if there is no candidate with a named owner, the work stops
P1	Document review and use case interviews	Each item is entered into the inventory with its evidence type
P2	Gate check, result and report writing	For each use case, the status of the six items, the gap types and the indicative result are written with the evidence they are based on
P4	Presentation and validation	Report is published with objections recorded alongside the findings

Table 8 — Phases and exit criteria.

4. Deliverables

#	Deliverable	Phase	Content
1	Scope and interview plan	P0	Candidate use cases and their owners, people to be interviewed, documents requested
2	Evidence inventory	P1	Each document and interview reviewed, with evidence type and source
3	Prerequisite gate results	P2	Status of the six items per use case and the evidence it is based on; items without evidence marked “not assessed”
4	Indicative use case result	P2	Per use case, the list of gaps with their type (Blocking / Manageable) and the result ready to start / conditional / not ready, marked as statement-based
5	Key risks and recommended next step	P2	Main risks and the recommended next step: a Grounded Intelligence pilot for use cases that pass the gate; otherwise service B, prerequisite work or the relevant follow-on work
6	Validation record	P4	Presentation, review outcome and unresolved objections

Table 9 — Deliverable list.

The deliverables do not include a maturity level on dimensions D1–D8, readiness matrix, earliest start date, per-use-case readiness summary, closing plan tied to phase gates or items handed over to the lower layers. These deliverables are the subject of service B and are not included in the scope of this proposal.

5. General Assumptions

> *COMPLETION NOTE — Each item left unanswered in the input form is added to this section as a row.*

5.1 Scope and Sizing

- The values in Section 2.4 have been stated by «CUSTOMER» and are not verified in this service.
- This work does not produce a maturity level, score or closing plan; the result is the prerequisite gate status, the gap types and an indicative readiness result per use case. If a maturity level on dimensions D1–D8, an earliest start date or a closing plan is required, service B is proposed separately.
- An item for which no evidence can be provided is not marked as met; it is reported as “not assessed”.
- Candidate use cases and their owners are set by «CUSTOMER»; the check does not generate use case ideas. If there is no candidate use case with a named owner, the work stops in P0 and this is notified in writing; a use case definition exercise is separate work.
- It is possible that no use case comes out as ready to start, and this is a valid result.
- «assumption — from input form»

5.2 Evidence and Access

- Use case documents, policies, role definitions, the AI inventory and data access records are shared at the start of P1; documents that do not exist are recorded as findings.

- Interviews with use case owners, the data team and the legal and compliance unit take place within the programme period; any delay in the interview schedule is reflected directly in the schedule.
- Komtaş is not given system access; access to data, platforms and AI systems is not requested and data access is not actually tested. The check is carried out through documents and interviews. Items for which documents cannot be shared are assessed on the basis of statements and marked in the report.

5.3 Assumptions Under «CUSTOMER» Responsibility

- A project sponsor with decision-making authority is assigned at the start of the programme and opens access to the use case owners.
- For each candidate use case, the use case owner is identified and their time reserved for interviews in P0; for candidates using personal or regulated data, the legal and compliance unit gives its opinion. Customer effort increases with the number of candidate use cases.
- Acceptance testing of the deliverables is completed within «N» business days of the delivery date.

5.4 Execution

- The work is carried out «remotely / on site / hybrid».
- The working language is Turkish; deliverable documents are prepared in Turkish.
- Adding a new out-of-scope use case, business unit or legal entity is handled under change management.

6. Project Plan and Timeline

Phase	Work Step	Day
P0	Scope, candidate use case list and interview plan	«N»
P1	Document review	«N»
P1	Interviews with use case owners, the data team and legal and compliance	«N»
P2	Gate check and report writing	«N»
P4	Presentation, validation and publication	«N»
	Total	«N»

Table 10 — Daily distribution of work steps.

The schedule is valid provided the assumptions in Section 5 hold. In this service the dominant factor determining the schedule is the plan of interviews with use case owners; it cannot be shortened by adding people.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

Role	Responsibility	Participation
Assessment Lead	Method, scope, prerequisite gate and report; legal basis item	P0 – P4
AI / ML Consultant	Defined use case, decision-making owner, path to production and decision role items	P0 – P4
Data Architect	Data access item, data sources and data foundation risks	P1 – P4

Table 11 — Project team. As no dimension placement or closing plan is done in this service, the team is smaller than in service B.

7.2 Participation Expected from «CUSTOMER»

Role	Expected Contribution	Participation
Project sponsor	Scope approval, opening access to use case owners and results presentation	P0, P4
Use Case Owners	Definition, expected outcome and decision role of the candidate use cases, authority and expectations for production	P1
Data Team and IT	Data access records, data sources and deployment path; document sharing	P0 – P4
Legal and Compliance	Legal basis for candidates using personal or regulated data	P1

Table 12 — Expected customer-side participation. Total expected customer effort is «N» person-days.

7.3 Governance and Reporting

- Because the programme is short, reviews take place at phase exits rather than weekly.
- Findings are shared as they are produced; they are not presented all at once at the end of the report.
- Any issue affecting the schedule or scope is notified in writing in the week it is identified.

7.4 Risk and Change Management

Anticipated Risk	Impact	Mitigation Approach
No candidate use case with a named owner	Scope	Detected in P0; the work stops and a use case definition exercise is considered separately
Use case owners cannot be reached	Schedule, evidence quality	Interview plan is fixed in P0 and date commitments are obtained
Data access statement cannot be verified	Result	An access record is requested; if none can be shown, the item is recorded as partly met or not met
Legal basis unclear	Result	The legal and compliance unit is asked in writing in P1; if no answer is received, the item is recorded as “not assessed”
Customer expects a maturity level, earliest start date or closing plan	Acceptance	The result format is confirmed in writing in the proposal and in P0; these outputs are the subject of service B
Request to extend the scope	Scope, fee	The use case list is fixed in P0; later changes are subject to a change request

Table 13 — Risk register.

8. Project Fees and Payment Schedule

> *COMPLETION NOTE — Fees are entered by sales. The SAT office produces person-day and schedule values; it does not produce prices.*
> *Band indicator (Komtaş effort): small 6 · medium 9 · large 12 person-days; customer effort small 3 · medium 4 · large 5 days (Table 12).*

8.1 Consulting Fees

Phase	Person-Days	Fee (excl. VAT)
P0 — Scope and interview plan	«N»	«fee»
P1 — Documents and use case interviews	«N»	«fee»
P2 — Gate check and report	«N»	«fee»
P4 — Presentation and validation	«N»	«fee»
Total consultancy	«N»	«fee»

Table 14 — Consultancy items. Band: «BAND».

8.2 Payment Schedule

Payment Item	Rate	Amount (excl. VAT)
Contract signature	«%»	«amount»
P4 acceptance record — publication of the report	«%»	«amount»

Table 15 — Payment schedule. As the programme is short, payment is split into two items.

8.3 Not Included in the Fee

- Maturity placement per dimension, readiness matrix, prerequisite closing plan and lower-layer handovers.
- Measurement of AI inventory, pilot and platform records and actual verification of data access.
- Use case definition exercise, model or agent development, PoC and pilot work.
- Out-of-town travel and accommodation expenses for periods requiring on-site work.
- Additional work approved under change requests.

9. Proposal Terms

9.1 General Terms

- The proposal is valid for «N» days.
- Fees exclude VAT.
- This work is based on documents and interviews; Komtaş is not given system access. The work does not produce a maturity level, score or closing plan; the result per use case is indicative and marked as statement-based.
- The assessment is not a certification or audit service; it does not produce a statement of compliance towards third parties.
- The check does not guarantee the success of an AI initiative. Success depends on the prerequisites being closed and on the use case owners changing the business process, which is «CUSTOMER»'s decision.
- The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work.
- Intellectual property rights to the deliverables produced during the programme are governed by the contract.
- The parties keep confidential the information they access within the scope of the programme.

9.2 Proposal Contact Details

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

9.3 Proposal Annexes

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project consultant CVs
- ANNEX-3 — Reference projects