«CUSTOMER NAME»
«legal entities in scope»

BI Assessment · Service A

BI Health Check

Commercial Proposal

High-Level, Tool-Independent Assessment of the Current BI and Reporting Environment

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-BIA-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer.

«CUSTOMER» · «DECISION» · «BAND» small / medium / large · «N» numeric value · «TECHNOLOGY» BI tool(s) and version · «OUT-OF-SCOPE HEADING»

This proposal is for service A: it is based on documents, statements and walkthroughs shown on screen by the BI platform team; Komtaş is not given system access, no usage-log measurement is committed, and no maturity level or score is produced. The result is a red / amber / green status per heading.

If the customer expects a maturity level per dimension, a target-state decision or a roadmap, the right service is B and B's proposal template is used.

Contents

1. Executive Summary

«CUSTOMER» wishes to see, quickly and at a high level, the overall state of its current BI and reporting environment, the significant risks it carries and the main areas for improvement. This proposal has been prepared for carrying out that assessment with a tool-independent method.

The subject of the work is understanding the current BI environment and naming the risks; it is not measuring or developing reports, or migrating tools. The assessment is carried out through document review, interviews and walkthroughs shown on screen by the BI platform team; Komtaş is not given system access. Measurement of usage-log and admin-console data is outside the scope of this service.

The assessment is carried out across six headings. A red / amber / green status is set for each heading; findings, risks and recommendations are written per heading, and the report states which evidence type each finding is based on. A heading without evidence is marked “could not be assessed”, not green. No maturity level or score is produced in this service: a score calculated from input based on documents and statements is a narrative, not a measurement, and cannot be used for decisions.

The programme consists of four phases. Phase numbers are shared across the assessment family; this service has no P3 (target state and roadmap).

- **P0 — Scope:** Listing the headings in scope, the people to be interviewed and the documents to be reviewed; written agreement on the boundaries of the work.
- **P1 — Documents, interviews and walkthroughs:** Review of the metric dictionary, report standards, access policy and BI platform documents; interviews with the BI platform owner, the report development team and business unit users; walkthroughs shown on screen by the BI platform team.
- **P2 — Assessment and report:** Setting the status per heading (red / amber / green); writing findings, risks and recommendations.
- **P4 — Presentation and validation:** Presentation of findings, factual review and publication of the report.

Phase	Main Work Stream	Duration
P0	Scope and interview plan	«N» Days
P1	Documents, interviews and walkthroughs	«N» Days
P2	Assessment and report	«N» Days
P4	Presentation and validation	«N» Days
Total programme		«N» Weeks

Table 1 — High-level summary of the programme schedule. Band: «BAND».

At the end of the programme, «CUSTOMER» will have a report containing the red / amber / green status for the six headings, the main risks and prioritised improvement recommendations. The work can also be used to decide whether a deeper assessment with maturity levels per dimension and a target state, as provided in service B, is needed. The findings can be used as input to follow-on work such as semantic layer build, report rationalisation, BI migration or tool consolidation (separate proposal), Data Modernization and Managed Services.

2. Scope

2.1 Purpose of the Programme

The objective of the programme is to assess at a high level «CUSTOMER»’s current BI and reporting environment in terms of metric definition and semantic layer, report estate and lifecycle, consumption model and performance, self-service and adoption, security and trust, and tooling, licence and distribution, and to provide input to the «DECISION» decision.

The assessment is carried out independently of any specific BI vendor and does not include tool-specific measurement. This allows the work to be carried out with the same method in environments built on different BI tools. The feeding data layer (DWH / Lakehouse) is considered only through its interface to BI.

2.2 Services

BI Assessment consists of two services, and this proposal is for the first service (A).

Service	Focus	Committed Evidence	Result Format
A — BI Health Check	High-level assessment of the current BI environment	Documents, statements and walkthrough observation	Red / amber / green per heading
B — BI Modernization Assessment	Current state plus target state and roadmap	Document, statement, observation and usage-log measurement	Current and target level per dimension

Table 2 — Services. B is not a mandatory continuation of A; either can be the starting point.

The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work. The same work is not invoiced twice.

2.3 Assessment Headings

The assessment is carried out across the six headings below. The headings are tool-independent and do not include tool-specific measurement. The codes in brackets show the mapping to the dimensions of service B.

#	Heading	Topics Covered
1	Metrics & Semantic Layer	Where and how many times metrics are defined, calculation logic, definition ownership (B1)
2	Report Estate & Lifecycle	Report and dashboard inventory, ownership, unused and overlapping reports, approval, certification and retirement rule (B2, B8)
3	Consumption Model & Performance	Consumption data model, aggregation, report load time, refresh and freshness (B3, B4)
4	Self-Service & Adoption	Users able to build reports, request queue, training, actual use and export to Excel (B5, B9)
5	Security & Trust	Row- and column-level access, sharing and export control, trust in the numbers and reconciliation (B6, B7)
6	Tooling, Licence & Distribution	Tools in use and overlapping scope, licence distribution, scheduled distribution and embedded use (B10, B11, B12)

Table 3 — Assessment headings.

Heading left out of scope: «OUT-OF-SCOPE HEADING». No status is given for the excluded heading and this is stated in the report.

2.4 Scope Size

Sizing Input	Value	Source
BI tool(s) and version	«TECHNOLOGY»	«RFP / statement»
Number of reports and dashboards	«N»	«RFP / statement»
Number of active users	«N»	«RFP / statement»
Number of BI tools in use	«N»	«RFP / statement»
Number of semantic models	«N»	«RFP / statement»
Number of business units in scope	«N»	«RFP / statement»
Number of feeding data platforms	«N»	«RFP / statement»
Number of environments	«N»	«RFP / statement»

Table 4 — Values on which sizing is based. Band: «BAND». Values are taken as statements and are not verified in this service.

2.5 Out of Scope

The following topics are outside the scope of this proposal.

- System access; measurement of usage-log, admin-console and licence data — the subject of service B.
- Maturity level per dimension (current and target) and a comparable baseline — the subject of service B.
- Target-state decision, improvement roadmap and report and metric inventory — the subject of service B.

- Assessment of the feeding data layer’s (DWH / Lakehouse) own capability — it is considered only through its interface to BI; the layer itself is assessed under DWH Assessment or Lakehouse Assessment.
- Implementation of findings; report development, model rewrite, semantic layer build and BI migration (separate proposal).
- Checking report content against business rules; this is reconciliation work.
- BI product selection, vendor evaluation and licence negotiation.

3. Methodology

3.1 Result Format and Evidence Model

For each heading, one of the four statuses below is recorded and the findings, risks and recommendations for that heading are written. No maturity level or score is produced in this service.

Status	Definition	Defining Characteristic
Red	Risk affecting trust in the numbers, security or cost today	Action needed before further investment
Amber	Works today but depends on individuals or manual steps	Likely to break down with growth
Green	Written rule, owner and evidence in place	Rule, owner and evidence are shown by document or walkthrough
Could not be assessed	No evidence could be provided for the heading	Not marked green; missing evidence is stated in the report

Table 5 — Heading statuses.

Evidence collected in this service is of three types:

Evidence Type	Definition	Weight in the Report
Artefact	Existing document or definition: metric dictionary, report standard, access policy, approval record	High confidence — currency is verified
Observation	Inventory, setting, usage or failure seen in a walkthrough shown on screen by the BI platform team	Supports the status — date and scope of the walkthrough are recorded
Statement	Stakeholder statement	Low confidence — does not support a green status on its own; reported as a claim

Table 6 — Evidence types collected in this service. The measurement type (usage log, refresh history, licence records) is collected in service B.

Each heading status is reported together with the evidence type it is based on. Headings based only on statements are marked as such in the report, so the reader can see how much of a finding rests on documents and observation and how much on narrative.

A heading without evidence is not marked green; it is reported as “could not be assessed”. Red and amber statuses are written together with the finding and evidence they are based on.

3.2 Process

Phase	What Is Done	Exit Criterion
P0	Scope, interview plan and document list	Headings in scope and people to be interviewed are agreed in writing
P1	Document review, interviews and walkthroughs	Each item is entered into the inventory with its evidence type
P2	Status setting, findings and report writing	For each heading, status, findings, risks and recommendations are written with the evidence type they are based on
P4	Presentation and validation	Report is published with objections recorded alongside the findings

Table 7 — Phases and exit criteria.

4. Deliverables

#	Deliverable	Phase	Content
1	Scope and interview plan	P0	Headings in scope, people to be interviewed, documents requested
2	Evidence inventory	P1	Each document, interview and walkthrough reviewed, with evidence type and source

#	Deliverable	Phase	Content
3	Status per heading (red / amber / green)	P2	Status for the six headings and the evidence type it is based on; headings without evidence marked “could not be assessed”
4	Findings and risk list	P2	Each finding with its heading, evidence, impact and priority
5	Improvement recommendations	P2	Key areas and recommended next step
6	Validation record	P4	Presentation, review outcome and unresolved objections

Table 8 — Deliverables list.

The deliverables do not include a maturity level, score, report and metric inventory, target-state decision or improvement roadmap. These deliverables are the subject of service B and are not included in the scope of this proposal.

5. General Assumptions

> *COMPLETION NOTE — Each item left unanswered in the input form is added to this section as a row.*

5.1 Scope and Sizing

- The values in Section 2.4 have been stated by «CUSTOMER» and are not verified in this service.
- This work does not produce a maturity level or score; the result is a red / amber / green status per heading. If a maturity level per dimension is required, service B is proposed separately.
- A heading for which no evidence can be provided is not marked green; it is reported as “could not be assessed”.
- «assumption — from input form»

5.2 Evidence and Access

- The metric dictionary, report standards, access policy and BI platform documents are shared at the start of P1; documents that do not exist are recorded as findings.
- Planned interviews and walkthroughs take place within the programme period; any delay in the interview schedule is reflected directly in the schedule.
- Komtaş is not given system access, and access to usage-log, admin-console and licence data is not requested. The review is carried out through documents, interviews and walkthroughs shown on screen by the BI platform team. Topics for which documents cannot be shared are assessed on the basis of statements and marked in the report.

5.3 Assumptions Under «CUSTOMER» Responsibility

- A BI platform owner with knowledge of the environment is assigned at the start of the programme.
- The people to be interviewed — including business unit user representatives — are identified and their time reserved in P0.
- Acceptance testing of the deliverables is completed within «N» business days of the delivery date.

5.4 Execution

- The work is carried out «remotely / on site / hybrid».
- The working language is Turkish; deliverable documents are prepared in Turkish.
- Adding a new out-of-scope heading, BI tool or environment is handled under change management.

6. Project Plan and Timeline

Phase	Work Step	Day
P0	Scope, heading set and interview plan	«N»
P1	Document review	«N»
P1	Interviews and walkthroughs	«N»
P2	Status setting and writing findings	«N»
P4	Presentation, validation and publication	«N»

Phase	Work Step	Day
	Total	«N»

Table 9 — Daily distribution of work steps.

The schedule is valid provided the assumptions in Section 5 hold. In this service the dominant factor determining the schedule is the interview and walkthrough plan; it cannot be shortened by adding people.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

Role	Responsibility	Participation
Assessment Lead	Method, scope, interviews and report	P0 – P4
BI / Analytics Consultant	Report estate, consumption model, performance, self-service and tooling headings	P0 – P4
Governance Consultant	Metric definition, ownership, security and lifecycle headings	P1 – P4

Table 10 — Project team. As no measurement requiring specialist expertise is done in this service, the team is smaller than in service B.

7.2 Participation Expected from «CUSTOMER»

Role	Expected Contribution	Participation
Project sponsor	Scope approval, opening the interview schedule and results presentation	P0, P4
BI platform owner	Knowledge of the BI environment, document sharing, validation of findings	P0 – P4
Report Development Team	Model and report knowledge, on-screen walkthrough	P1
Business Unit User Representative	Actual use, trust in the numbers and issues experienced	P1

Table 11 — Expected customer-side participation. Total expected customer effort is «N» person-days.

7.3 Governance and Reporting

- Because the programme is short, reviews take place at phase exits rather than weekly.
- Findings are shared as they are produced; they are not presented all at once at the end of the report.
- Any issue affecting the schedule or scope is notified in writing in the week it is identified.

7.4 Risk and Change Management

Anticipated Risk	Impact	Mitigation Approach
Incomplete document set	Evidence quality	Missing topics are marked as statement-based and noted in the report; a heading for which no evidence can be provided is reported as “could not be assessed”
Interviews cannot be arranged	Schedule	Interview plan is fixed in P0 and date commitments are obtained
Walkthroughs cannot be scheduled	Evidence quality, schedule	Walkthroughs are fixed in P0 together with the interview plan; topics that cannot be shown are marked as statement-based
Customer expects a maturity level, score or usage measurement per report	Acceptance	Result format (red / amber / green) is confirmed in writing in the proposal and in P0; usage measurement is the subject of service B
Request to extend the scope	Scope, fee	Heading set is fixed in P0; later changes are subject to a change request

Table 12 — Risk register.

8. Project Fees and Payment Schedule

> *COMPLETION NOTE — Fees are entered by sales. The SAT office produces person-day and schedule values; it does not produce*

prices.

8.1 Consulting Fees

Phase	Person-Days	Fee (excl. VAT)
P0 — Scope and interview plan	«N»	«fee»
P1 — Documents, interviews and walkthroughs	«N»	«fee»
P2 — Assessment and report	«N»	«fee»
P4 — Presentation and validation	«N»	«fee»
Total consultancy	«N»	«fee»

Table 13 — Consulting items. Band: «BAND».

8.2 Payment Schedule

Payment Item	Rate	Amount (excl. VAT)
Contract signature	«%»	«amount»
P4 acceptance record — publication of the report	«%»	«amount»

Table 14 — Payment schedule. Because the programme is short, payment is split into two instalments.

8.3 Not Included in the Fee

- Measurement of usage-log, admin-console and licence data.
- Target-state decision and improvement roadmap.
- Implementation of findings; report development, semantic layer build and BI migration.
- Out-of-town travel and accommodation expenses for periods requiring on-site work.
- Additional work approved under change requests.

9. Proposal Terms

9.1 General Terms

- The proposal is valid for «N» days.
- Fees exclude VAT.
- This work is based on documents, statements and walkthroughs; Komtaş is not given system access. The work does not include usage-log measurement and does not produce a maturity level or score.
- The assessment is not a certification or audit service; it does not produce a statement of compliance towards third parties.
- The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work.
- Intellectual property rights to the deliverables produced during the programme are governed by the contract.
- The parties keep confidential the information they access within the scope of the programme.

9.2 Proposal Contact Details

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

9.3 Proposal Annexes

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project consultant CVs

- ANNEX-3 — Reference projects