«CUSTOMER NAME»
«GROUP COMPANIES»

Data Governance Program · Service A

Strategy and Framework Design

Technical and Commercial Proposal

Data Governance Maturity Assessment, Organisation and Role Model, Policies and Processes, Glossary and Data Quality Standards, Pilot and Roadmap

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-DGA-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer. All other text is fixed.

Identity: «CUSTOMER» short customer name used in the text · «CUSTOMER NAME» full legal name (cover) · «CUSTOMER ABBREVIATION» short code in the proposal number · «YEAR» year · «SEQUENCE» proposal sequence number · «dd Month yyyy» proposal date · «proposal date + 1 month» end of validity · «price validity date» latest start date for which the fees stay valid

Context: «CUSTOMER CONTEXT» one paragraph: single company or group with subsidiaries, sector, starting point, reason for the request · «GROUP COMPANIES» group companies in scope; delete the line or row for a single company · «DECISION» the decision the work supports (e.g. technology investment, rollout to further domains)

Scope: «PILOT DOMAIN» data domain of the pilot · «UNITS TO INTERVIEW» business units to be interviewed

Platform: «LICENCE PROPOSAL REF» number and date of the separate licence proposal

Options: «OPTIONAL» optional paragraph, row or block: keep or delete; if kept, delete the marker · «OPTIONAL — TECHNOLOGY SELECTION» technology requirements and selection support (RFI / RFP, POC) · «OPTIONAL — PROCESS AND DATA FLOW ANALYSIS» process and data flow analysis, digitalisation gap · «OPTIONAL — DATA QUALITY ASSESSMENT» data quality assessment on a sample dataset

Values: «N» numeric value (count, days, weeks, months) · «%» percentage

Commercial: «fee» fee excl. VAT · «amount» payment amount excl. VAT · «day rate» person-day rate (change requests, time and materials) · «CITY» city where on-site work is free of charge

Annex: «REFERENCES» reference projects approved for this proposal (no names without permission)

Contacts: «full name» contact name · «title» contact title · «e-mail / phone» contact details

Markers: every block or row marked OPTIONAL is kept or deleted by sales; if kept, only the marker is deleted. FILL NOTE boxes are internal and are deleted before sending.

Contents

FILL NOTE — this template is for Service A, which is product-independent and does not install a platform. If the customer already has a framework and wants the technology set up, use template 4b; for support after go-live, use 4c.

Order of completion: Section 1 context → Section 4 scope values → optional blocks (Sections 4.8–4.10) → Section 5 deliverable weeks → Section 6 plan → Section 8 fees → Sections 9–11 → remaining placeholder fields.

Three optional blocks can be added: «OPTIONAL — TECHNOLOGY SELECTION» (Section 4.8), «OPTIONAL — PROCESS AND DATA FLOW ANALYSIS» (Section 4.9), «OPTIONAL — DATA QUALITY ASSESSMENT» (Section 4.10). Delete the blocks that are not sold, together with their rows in Tables 6, 7, 11 and 12; for the blocks that are kept, delete the marker only.

Licence prices are never written into this proposal. Refer to the separate licence proposal with «LICENCE PROPOSAL REF».

1. Executive Summary

«CUSTOMER CONTEXT»

The aim of the work is to set up a corporate data governance structure that allows the critical data assets of «CUSTOMER» to be managed in a reliable, secure, traceable and sustainable way. Within this scope, data ownership, data quality, data definitions and data management processes are standardised, so that data-related risks are reduced and decision-making based on trusted data is strengthened.

Komtaş proposes a programme that starts the change with a strategy and maturity assessment, sets the data governance policies and processes, applies them on technology and puts them into use through training and support. The programme consists of three services:

- **Service A — Strategy and Framework Design (this proposal):** Run independently of any product: maturity assessment, governance organisation and role model, policy and process set, data glossary and data quality standards, pilot and roadmap.
- **Service B — Technology Enablement (separate proposal):** Adaptation and deployment of the technology in line with the target governance model and the priority use cases, and delivery of training.
- **Service C — Managed Service (separate proposal):** Managed service and technical support after go-live, supporting sustainability and rollout within the organisation.

The phasing addresses the people, process and technology dimensions of data governance in the right order: technology is not introduced before the governance model, responsibilities and priority needs are clear. The corporate needs and the target model are set first; technology is then positioned to support that structure. The results of Service A provide the basis for «DECISION».

Estimated schedule: Service A is completed within «N» weeks of contract signature. The detailed plan is given in Section 6.

Service	Main Work Stream	Duration	Status
A	Data governance strategy and framework design	«N» weeks	In scope
B	Technology enablement and training	«N» weeks	Separate proposal
C	Managed service and technical support	«N» months	Separate proposal

Table 1 — High-level summary of the programme schedule.

Main benefits — the main results the programme aims at are listed below; the detailed list is given in Section 2.3.

- **Clear data ownership:** decisions, authority and responsibilities for critical data assets are set in a common model.
- **Common data language:** a corporate data glossary and standards reduce differences in meaning between units and companies.
- **Measurable data quality:** quality is no longer a matter of personal judgement and is monitored continuously through critical data elements.
- **End-to-end visibility:** with data lineage, the effect of a change on reports and processes can be analysed quickly.
- **Objective technology decision:** the investment is shaped by the needs found in the maturity assessment, not by product capabilities.
- **«OPTIONAL» A foundation ready for AI:** AI and advanced analytics initiatives can run on data whose ownership, definition and quality are known.

Why Komtaş — what «CUSTOMER» needs is not a product installation but a governance model that works across the organisation. The points that distinguish Komtaş for this work, and its references, are given in ANNEX-1.

2. Solution Approach and Expected Benefits

2.1 Why a Phased Approach

In line with the project goals of «CUSTOMER», Komtaş proposes an approach that starts the data governance change with a strategy and maturity assessment and puts the technology into use through implementation, training and support services.

In this approach, technology is not the starting assumption of the data governance model; it is the result of an objective decision taken in line with the needs, priorities and target maturity level of «CUSTOMER». The managed services offered after the technology implementation are intended to keep the structure in place over time.

The phasing is designed so that the people, process and technology dimensions of data governance complement each other and are addressed in the right order. Instead of deploying data governance technology before the governance model, responsibilities, working principles and priority needs are clear, the corporate needs and the target model are set out first, and the technology is then positioned to support that structure.

The approach also gives «CUSTOMER» the flexibility to set the scope and timing of the technology investment according to its own priorities, while the strategy, framework and roadmap produced in Service A are carried directly into implementation when the move to technology is made. Phasing is therefore not only a split of project steps: it reduces the risk of the data governance change, increases the value of the technology investment and keeps flexibility in corporate decision-making.

2.2 Summary of the Services

2.2.1 Service A — Strategy and Framework Design

Service A is carried out independently of product and technology preferences. Its work packages are:

- Data governance maturity assessment
- Strategy, framework design and organisation model
- Policy, process and role set
- Corporate data glossary and data quality standards
- Pilot on the platform
- Roadmap
- **«OPTIONAL — TECHNOLOGY SELECTION»** Technology requirements, and RFI / RFP and POC support for technology selection

2.2.2 Service B — Technology Enablement (separate proposal)

After Service A, Service B covers:

- adapting the data governance technology to the target data governance model and the priority use cases of «CUSTOMER» and putting it into use;
- product and user training to support effective and sustainable use of the solution.

2.2.3 Service C — Managed Service (separate proposal)

Service C provides managed service and technical support after go-live, to keep the solution sustainable and to support its rollout within the organisation.

2.3 Key Benefits of Service A

The main benefit of Service A is that «CUSTOMER» gains a common corporate understanding of data governance, clear responsibilities and a sustainable working basis. The benefits aimed at are:

- **Clear data ownership and accountability:** decisions, authority and responsibilities for data are set under a common governance model; for critical data assets the question "who is responsible for this data?" can be answered, and accountability is defined at corporate level.
- **A common data language and standards:** a common framework for the corporate data glossary, business terms and data standards reduces differences in meaning caused by different data definitions and practices between units, and reduces disputes caused by the same business concept being interpreted differently in different reports and systems.

- **Focus on critical data assets:** business-critical data areas and data elements are identified and prioritised, so that data governance effort is directed to the areas with the highest business value and risk instead of being spread across all data.
- **Insight into data quality:** a sample data quality analysis on real data in the pilot gives a concrete indication of the current data quality level, so that the scope, priority and effort of future data quality investment can be planned more reliably.
- **A common working ground for business and IT:** differences in meaning and responsibility between business needs and technical implementations are reduced; business units and IT teams work with common terminology, roles and decision mechanisms.
- **Sustainable data governance capability:** data governance stops depending on individuals or one-off projects and becomes a permanent corporate capability with defined ownership, decision mechanisms and operating principles.
- **Objective basis for the technology investment:** technology needs are clarified in line with the current maturity, business priorities, risks and goals of «CUSTOMER»; the investment is evaluated on corporate needs and the expected business value, not on the capabilities of a particular product.

3. Purpose, Approach and Methodology

3.1 Purpose of the Programme

The purpose of the programme is to set up a permanent governance structure within «CUSTOMER» in which data is defined as a corporate asset, has an owner, has its quality measured, is secured on the basis of classification and has its life cycle managed end to end.

The structure rests on three pillars: the organisation and role model that defines the decision mechanism, the policy and process set that standardises behaviour, and the technology that makes both visible and measurable. The success of the programme depends on building the three pillars together so that they support each other. Programmes that treat data governance only as a technology-independent process and policy structure struggle to carry the framework into daily operations and scalable practice; programmes that focus only on technology carry a risk of low sustained use and weak ownership when they go live without the required ownership, processes and decision mechanisms.

Komtaş designs the data governance structure on the integrated treatment of these three pillars, so that the governance model is not only designed but also adopted, made measurable and turned into a sustainable capability supported by technology.

3.2 Reference Frameworks

The work is based on a combination of internationally recognised frameworks rather than on one proprietary methodology:

- **DAMA-DMBOK:** the backbone of the programme. All knowledge areas are within the scope of the assessment: data governance, data architecture, metadata, data quality, master and reference data, data security and privacy, storage and operations, integration, document and content management, analytics and business intelligence.
- **COBIT:** reference for aligning IT governance, control objectives and auditability with data governance.
- **KVKK and related regulations:** the legal framework for the design of the personal data inventory, classification, retention periods and access control.

3.3 Holistic Delivery Approach

Stage	Content	Output Focus
Strategy and Framework (Service A)	Measurement and assessment of the current state, organisation model, roles and responsibilities, policy and process set, roadmap	Data governance framework and roadmap; pilot and glossary work
Technology Enablement (Service B)	Business glossary, data catalogue, data lineage, data tagging and data quality set up on the technology	Proof that the defined governance model and its requirements can be applied on the technology
Managed Service (Service C)	Use, rollout, operational support and continuous improvement	A working platform and support model

Table 2 — Komtaş data governance delivery approach.

3.4 Maturity Assessment Categories

The maturity assessment is the first work package of Service A and is carried out in the ten categories below. For each category the current level (1–5), the target level and the improvement proposals that close the gap are reported.

#	Category	Assessment Focus
1	Data Governance Organisation	Roles, committees, decision mechanisms, ownership model, escalation
2	Policies, Standards and Processes	Existence, currency, applicability and follow-up of written policies
3	Data Architecture	Source system inventory, integration topology, alignment with the target architecture
4	Metadata and Data Catalogue	Coverage of technical and business metadata, use of the catalogue, visibility of data lineage
5	Data Quality	Critical data elements, quality dimensions, rule sets, measurement and reporting
6	Master and Reference Data	Golden record definition, de-duplication, reference data management and distribution
7	Data Security and Privacy	Classification, masking, access control, KVKK compliance, personal data inventory
8	Data Life Cycle	Creation, retention, archiving and disposal policies and the extent of their application
9	Analytics and Data Use	Reporting discipline, single definitions of metrics, self-service maturity
10	Culture, Awareness and Competence	Data literacy, training level, adoption and change management

Table 3 — The ten categories of the maturity assessment.

Each category is scored on the reference scale below. The scale follows the five maturity levels commonly used in CMMI-based assessments; the level descriptions are applied to each category through the assessment focus in Table 3.

Level	Name	Description
1	Initial	Practices depend on individuals; there are no written rules or assigned owners.
2	Repeatable	Some practices are repeated in some units; rules and roles exist but are not applied across the organisation.
3	Defined	Policies, processes and roles are written down, approved and applied across the scope.
4	Managed	Application is measured with agreed indicators and followed up by the governance bodies.
5	Optimising	Measurements are used for continuous improvement; governance is part of daily work.

Table 4 — Reference maturity scale.

The assessment result is reported per category in the form below.

Output	Content
Current level	Score 1–5 with the evidence behind it (interview, document, technical inventory)
Target level	Level agreed with «CUSTOMER» for the roadmap horizon
Gap	Difference between current and target level, and its main causes
Improvement	Actions that close the gap, with priority and position in the roadmap

Table 5 — Assessment output per category.

3.5 Working Method

Assessment and design work is carried out through a combination of structured stakeholder interviews, workshops, document review and technical inventory analysis. Interviews cover business units, data owners, application owners, information security and internal audit. Each main deliverable is shared as a draft and finalised after the feedback of «CUSTOMER» has been processed. This cycle keeps the deliverables close to the reality of the organisation and makes sure they are owned at the end of the programme.

4. Scope

4.1 Data Governance Maturity Assessment

This work package measures the current state in the ten categories defined in Section 3.4. It includes stakeholder interviews and the review of existing policy and process documents.

- Agreeing with «CUSTOMER» the data domain to be included in the programme («PILOT DOMAIN») and the business units to be interviewed first.
- Preparing, together with «CUSTOMER», an interview plan with at most «N» business units («UNITS TO INTERVIEW»).
- Structured interviews with business units, data owners, IT, information security and audit.
- Review of the existing documents, policies and processes.
- Scoring of the current maturity level in the ten categories and gap analysis.
- Agreeing the target maturity level with «CUSTOMER».

4.2 Data Governance Awareness Sessions

- A data governance awareness session at management level.
- A data governance awareness session open to general participation.
- Handover of the training material to «CUSTOMER».

4.3 Strategy, Framework and Organisation Model

Based on the results of the maturity assessment, a target data governance framework that can be applied within «CUSTOMER» is designed.

- Definition of the data governance vision, principles and strategic goals.
- Design of the target data governance framework.
- Organisation model: definition of the Data Governance Office, the data owner, data steward and data custodian roles and the committee structure.
- **«OPTIONAL»** Design of a data governance organisation that balances a central standard with local flexibility at the level of the group companies («GROUP COMPANIES»).
- Design of the decision, approval and escalation mechanisms.
- Preparation of a short-, medium- and long-term implementation roadmap.

4.4 Policies, Processes and Responsibility Matrix

A written set is produced that turns the framework into daily practice.

- Writing the data governance policy and procedures.
- Definition of the process flows: creation of new data in a database, creation of a new data element (term) in the data glossary, periodic review of the data glossary, periodic meeting of the data governance committee, definition of a data quality rule, data quality measurement and monitoring.
- Preparation of a role-based RACI responsibility matrix.

4.5 Data Glossary, Metadata and Data Quality Templates

To create a common data language and measurable quality definitions:

- Definition of the corporate business glossary structure.
- Definition of the data dictionary structure (systems, datasets, fields, data quality, roles).
- Definition of the data quality dimensions (accuracy, completeness, consistency, timeliness, uniqueness, validity) and creation of rule templates per dimension.
- Design of data quality thresholds and measurement frequency.
- Definition of the data classification scheme and the structure of the personal data inventory.

4.6 Pilot on the Platform

> *FILL NOTE — the source proposals run the pilot on the Informatica platform. If the pilot is run on another platform, replace the product name in this section and in Section 9.*

For the pilot, «CUSTOMER» provides access to the applications, infrastructure and data sources needed to use the Informatica platform in its environment; creates the user accounts, authorisations and connection details in those environments; supplies the sample datasets and metadata to be used in the pilot; and provides the network, security and access permissions needed to reach the data sources.

The access and data provided for the pilot are used only for this work. Permanent operation of the Informatica environment, continuous data feeds and production operation are outside the scope.

In the pilot, in the «PILOT DOMAIN» domain:

- business terms and data ownership information are defined and linked on the Informatica platform;
- data ownership, responsibility and governance roles are defined on the Informatica platform;
- data quality rules are defined on the agreed sample dataset and the quality results are shown.
- **«OPTIONAL»** business terms and data ownership are prepared in «N» workshops, and the end-to-end process showing who is responsible at each step from the definition of a data element to its entry in the catalogue is run once.

4.7 Data Governance Roadmap

- Once the priority analyses are completed, the roadmap for rolling out data governance is set.
- The technology requirements for rolling out data governance are stated within the roadmap.

4.8 «OPTIONAL — TECHNOLOGY SELECTION»

Technology requirements and selection support. As outputs of the roadmap, the following documents needed by «CUSTOMER» for the next stage are delivered:

- Data governance technology requirements and evaluation criteria set
- Vendor pre-evaluation result
- RFI / RFP technical evaluation criteria and draft RFI / RFP document
- POC scenarios
- Final vendor evaluation

4.9 «OPTIONAL — PROCESS AND DATA FLOW ANALYSIS»

Process and data flow analysis and identification of the digitalisation gap for the «PILOT DOMAIN» domain:

- Analysis of the end-to-end flow of the domain data from source to reporting.
- Review of the related business processes from a data perspective.
- Identification of bottlenecks, delays and manual intervention points in the processes, and analysis of their root causes.
- Identification of data sources kept outside the systems, such as Excel, local files or personal tracking sheets, and assessment of their effect on processes and data governance.
- Proposals to close the digitalisation gaps found, including the system or structure in which the data should be kept.

4.10 «OPTIONAL — DATA QUALITY ASSESSMENT»

- A data quality roadmap is proposed in line with the data quality needs.
- A data quality scoring exercise is carried out on a sample customer dataset of «N» records, and a summary data quality report is prepared.

5. Deliverables

The table below lists the deliverables produced under this proposal. All deliverables are delivered in Turkish, in editable format (Microsoft Word / Excel / PowerPoint) together with a PDF copy. A draft of each deliverable is shared; the final version is submitted for approval after the feedback of «CUSTOMER» has been processed.

#	Deliverable	Delivery
1	Data governance maturity assessment report	Week «N»
2	Data governance organisation model and role definitions	Week «N»
3	Data governance strategy and target framework document	Week «N»
4	RACI responsibility matrix	Week «N»
5	Data glossary and data quality rule templates	Week «N»
6	Data governance policy and procedures	Week «N»
7	«OPTIONAL — TECHNOLOGY SELECTION» Technology requirements and evaluation criteria set	Week «N»
8	«OPTIONAL — TECHNOLOGY SELECTION» Draft RFI / RFP document for technology selection	Week «N»
9	«OPTIONAL — PROCESS AND DATA FLOW ANALYSIS» Process and data flow analysis and digitalisation gap report	Week «N»
10	«OPTIONAL — DATA QUALITY ASSESSMENT» Data quality assessment report	Week «N»
11	Consolidated implementation roadmap and project closure report	Week «N»

Table 6 — Deliverables and delivery schedule.

6. Project Plan and Schedule

Service A is planned over «N» weeks («N» working days). The work packages and their sequence are shown below.

Work Package	Task	Working Days	Roles
Current state analysis	Unit interviews	«N»	DG Team Leader, DG Consultant
	Data governance awareness workshop	«N»	DG Team Leader, DG Consultant
	Current state analysis report	«N»	DG Team Leader, DG Consultant
Data governance framework	Organisation, roles and responsibilities	«N»	DG Team Leader, DG Consultant
	Setting the data governance framework	«N»	DG Team Leader, DG Consultant
	Process design	«N»	DG Team Leader, DG Consultant
	Data governance policy	«N»	DG Team Leader, DG Consultant
Pilot (in parallel with the framework)	Pilot domain work («PILOT DOMAIN»)	«N»	DG Consultant, DG Team Leader
«OPTIONAL — TECHNOLOGY SELECTION»	Requirements, RFI / RFP criteria, POC scenarios, vendor evaluation	«N»	DG Team Leader, DG Consultant
«OPTIONAL — PROCESS AND DATA FLOW ANALYSIS»	Process and data flow analysis	«N»	DG Consultant
«OPTIONAL — DATA QUALITY ASSESSMENT»	Data quality scoring and report	«N»	DQ Specialist
Roadmap	Report preparation and senior management presentation	«N»	DG Team Leader, DG Consultant
Project management	Throughout the programme	«N»	Project Manager

Table 7 — Service A project plan.

«OPTIONAL» The planned effort is distributed as follows:

#	Role	Effort (Person-Days)
1	Project Manager	«N»
2	Senior Data Governance Consultant / DG Partner	«N»
3	Data Governance Team Leader	«N»
4	Data Governance Specialist	«N»
5	«OPTIONAL — DATA QUALITY ASSESSMENT» Data Quality Specialist	«N»
	Total	«N»

Table 8 — Effort distribution of Service A.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

The project is led by a senior data governance consultant, with specialists joining the work packages where they are needed. The CVs of the key role holders are submitted for the approval of «CUSTOMER» in the annex (ANNEX-2 Project Team and CVs).

Statements on the qualifications of the team:

- All team members assigned to the project are full-time employees of Komtaş; no subcontractors or freelancers are used.
- The Senior Data Governance Consultant who leads the team has at least 8 (eight) years of field experience in data governance.
- **«OPTIONAL»** The team has expertise in the Informatica product family and working knowledge of at least 3 (three) of the leading data management and data governance tools.
- If a change in the team is needed, the CV of the proposed replacement is submitted in advance for the approval of «CUSTOMER»; the replacement has at least equivalent qualifications.

Role	Responsibility	Involvement
Project Manager	Plan, scope, risk, change and communication management; reporting	Throughout the programme
Senior Data Governance Consultant / DG Partner	Shaping and steering the data governance strategy with sector knowledge	Throughout the programme, at key points
Data Governance Team Leader	Application of the methodology, framework and organisation design, quality of the deliverables	Throughout the programme
Data Governance Consultant	Interviews, maturity scoring, writing policies and processes	Throughout the programme, intensive
Data Quality Consultant	Identifying CDEs, quality rules, glossary and metadata standards	Throughout the programme, intensive

Table 9 — Komtaş project team and roles.

7.2 Expected Participation of «CUSTOMER»

The success of the programme depends on the active participation of the stakeholders of «CUSTOMER» listed below. These roles are expected to be assigned for the duration of the project and to take part in the work to the extent their tasks require.

- **Project Sponsor:** Owner of the programme within the organisation; chairs the steering committee and is the escalation point.
- **Project Coordinator:** Day-to-day contact; coordinates meetings, access and documents.
- **Business Unit Representatives:** Take part in interviews and workshops; validate business rules and definitions.
- **IT / Data Architecture Representative:** Provides the system inventory, technical metadata and environment information.
- **Information Security and Compliance Representative:** Validates classification, KVKK and access policies.

7.3 Governance and Reporting

The programme is monitored through a two-level governance model:

- **Weekly Progress Meeting:** The project teams review completed work, planned work, open issues and risks. A written progress report is shared before the meeting.
- **Monthly Steering Committee:** With the project sponsor and senior management: milestone status, scope and budget alignment, critical risks and pending decisions.

All deliverables, open issues and decisions are kept under version control in a shared document repository. Deliverable approvals are obtained in writing.

7.4 Risk and Change Management

Scope changes are managed through a written change request. An impact analysis (scope, schedule, effort, fee) is prepared for each request, and no change is implemented without the written approval of «CUSTOMER».

Expected Risk	Impact	Mitigation
Delay in access to stakeholders	Schedule slippage	Interview schedule fixed in week 1, reserve slots
Missing existing documentation	Lower quality of the inventory	Switch to workshop-based direct information gathering
«OPTIONAL» Different maturity levels across group companies	Applicability of a single framework	Intensive participation of the «CUSTOMER» team to carry over their experience; central standard with levels of local flexibility
«OPTIONAL — TECHNOLOGY SELECTION» Delay in the technology decision	Slippage of the POC schedule	Technology work package planned independently of the other packages
Resistance to adoption	Sustainability of the programme	Sponsorship at management level and awareness sessions

Table 10 — Expected risks and mitigations.

8. Fees and Payment Schedule

FILL NOTE — standard payment split for Service A: 10% kick-off, 30% organisation model and roles, 30% policies and procedures, 30% pilot and roadmap. Optional blocks that are sold are added to the Service A fee and follow the same milestones, except the data quality assessment, which is paid in full on delivery of its report.

Item	Fee (excl. VAT)	Note
Service A — Data Governance Strategy and Framework Design	«fee»	Project fee
«OPTIONAL — TECHNOLOGY SELECTION»	«fee»	Project fee
«OPTIONAL — PROCESS AND DATA FLOW ANALYSIS»	«fee»	Project fee
«OPTIONAL — DATA QUALITY ASSESSMENT»	«fee»	Project fee
Change requests	«day rate»	Per person-day
Technology licence	Not included	Separate proposal «LICENCE PROPOSAL REF»
Total	«fee»	

Table 11 — Commercial summary. All fees exclude VAT.

Payment Item	Rate	Amount (excl. VAT)
Project kick-off meeting	«%»	«amount»
Delivery of the data governance organisation model and roles	«%»	«amount»
Delivery of the policies and procedures	«%»	«amount»
Delivery of the pilot and the roadmap	«%»	«amount»
«OPTIONAL — DATA QUALITY ASSESSMENT» Delivery of the data quality assessment report	«%»	«amount»
Total	«%»	«amount»

Table 12 — Service A payment schedule. All fees exclude VAT.

8.1 «OPTIONAL» Time and Materials Model

As an alternative to the fixed fee, the work can be carried out on a time and materials basis. The tasks and activities of the project are carried out by the roles whose expertise and competence fit each task.

Invoicing is based on the time actually worked; the minimum billing unit is half a working day (0.5 person-day). Working time is tracked per activity and per role. The work done and the person-days used are agreed with «CUSTOMER» at the end of each month, and the period is invoiced after that agreement.

#	Resource Profile	Day Rate (excl. VAT)
1	Senior Data Governance Consultant	«day rate»
2	Data Governance Team Leader	«day rate»
3	Data Governance Specialist	«day rate»

Table 13 — Time and materials day rates. All fees exclude VAT.

8.2 Not Included in the Fee

- Technology licences and vendor subscription or maintenance fees; these are offered separately («LICENCE PROPOSAL REF»).
- Installation and configuration of a data governance, catalogue or data quality platform (Service B).
- Travel and accommodation outside «CITY» during periods requiring on-site work.
- Additional work approved under change requests.

9. General Assumptions

The effort, schedule and fees in this proposal are based on the assumptions below. If they do not hold, the impact is assessed through the change management process.

- The project can start within «N» working days of contract signature.
- «CUSTOMER» appoints a project sponsor and a project coordinator; the coordinator is available throughout the project.
- The stakeholders who need to attend interviews and workshops are made available according to the plan.
- The data governance organisation, roles and responsibilities are defined on the basis of the statements and handovers of the current processes; «CUSTOMER» takes an active role in this.
- Information received from the business units is validated by «CUSTOMER», and decisions are taken by «CUSTOMER» where needed. The consulting team analyses, validates and challenges the information received.
- If the units in scope change, at most «N» unit interviews are held in total.
- Organising interviews with the business units and other units is the responsibility of «CUSTOMER».
- Time lost through delays on the «CUSTOMER» side in analysis, data preparation, testing, approval and feedback is not counted within the project duration. Where such delays stop the project, the resulting waiting effort is invoiced to «CUSTOMER» separately.
- Existing system, architecture and process documentation is shared within a reasonable time when requested.
- The work is carried out mainly remotely; on-site work is planned for critical workshops and presentations. On-site work in «CITY» is free of charge.
- The review and approval period for deliverables is at most «N» working days from delivery.
- The project language and the deliverable language is Turkish.
- Access to the Informatica environment, sample data and metadata for the pilot is provided by «CUSTOMER» as described in Section 4.6.
- Applying the glossary templates prepared in Service A across the organisation requires technology; data catalogue and impact analysis work is therefore outside Service A.
- **«OPTIONAL — DATA QUALITY ASSESSMENT»** The data quality assessment is carried out on a customer dataset of «N» records containing, where available: name, surname, title, date of birth, gender; national ID number; e-mail, mobile, home and work phone; address, city and district; occupation and education.
- **«OPTIONAL — DATA QUALITY ASSESSMENT»** The data quality assessment requires technology. If «CUSTOMER» provides the data, the work is carried out in the Komtaş environment; if the data cannot leave «CUSTOMER», an environment of «CUSTOMER» with the required tools is used.

> *FILL NOTE — the source proposals tie the fees to the strategy work being done within the calendar year. Set «price validity date» in Section 11 accordingly.*

10. Out of Scope

The topics below are outside the scope of this proposal. If requested, they are assessed and priced separately.

- Supply and operation of hardware, cloud infrastructure, operating systems, databases and network components.
- Installation and deployment of a data catalogue, data quality or similar platform within Service A; this work belongs to Service B.
- System-level technical metadata extraction and automatic cataloguing.
- Application development and corrections that may be needed in the source systems.
- Retrospective data cleansing, data correction and data migration.
- Legal opinion and KVKK compliance audit; the work is limited to technical and process alignment.
- Running internal audit, external audit and regulatory application processes.
- Application of the data governance model to all other domains; within this work only the rollout approach and the roadmap are prepared.
- **«OPTIONAL»** Simultaneous implementation in all group companies; the scope of Service A is a framework design centred on «CUSTOMER».
- Dashboards and reports for tracking data governance are not part of Service A. In Service B, the built-in dashboard and reporting functions of the selected product can be used without a separate dashboard or BI tool; designing, developing, integrating or licensing a separate dashboard or reporting tool is outside the scope.
- Technology licence fees and vendor maintenance or subscription fees.

11. Proposal Terms

11.1 General Terms

- All fees in this proposal are stated in Turkish lira and exclude VAT. Statutory taxes, duties and charges are not included in the fees.
- The proposal is valid until «proposal date + 1 month».
- The fees are valid on condition that the work starts by «price validity date». If the start moves beyond that date for any reason, the fees and pricing terms are reassessed by mutual agreement in the light of the economic and financial conditions at the time of the work.
- Technology licences are not part of this proposal; they are offered in a separate licence proposal («LICENCE PROPOSAL REF»), and the licence terms are set out there.
- The start dates of the consulting services are agreed with «CUSTOMER». The kick-off and closing meetings are held on site by mutual agreement. Further on-site meetings and work may be planned where the parties agree; on-site work takes place within «CITY». All other project activities and communication are carried out mainly online.
- Payment for the consulting service follows the deliverables and milestones stated in this proposal. Invoices are payable within «N» days of the invoice date.
- Scope changes are managed through a written change request; no change is implemented before its impact analysis is approved.
- The parties keep confidential all information they access within the scope of the project. A separate non-disclosure agreement is signed where needed.
- The rights of use of the deliverables produced in the project belong to «CUSTOMER»; Komtaş retains its intellectual property rights in its methodology, templates and general know-how.
- This proposal forms an integral annex to the contract to be signed by the parties. In the event of a conflict between the contract and the proposal, the contract prevails.
- In the event of force majeure, the parties inform each other in writing and the impact on the schedule is reassessed by mutual agreement.

11.2 Proposal Contact Details

Questions on this proposal and its scope can be addressed to the contacts below.

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

11.3 Proposal Annexes

This proposal is submitted with the following annexes:

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project Team and CVs
- **«OPTIONAL»** ANNEX-3 — Answers to the requirement list of «CUSTOMER» (where the proposal responds to an RFP)

ANNEX-1 — About Komtaş

> *FILL NOTE — the figures in Table 14 and in the bullets below come from the proposals of 2026. Check them against the current corporate profile before sending.*

Komtaş is an independent information technology company that has specialised in enterprise data management in Türkiye since 1989. More than 35 years of focus on a single field has given it an end-to-end view that follows data from the moment it is created to the moment a decision is taken.

Indicator	Value
Founded	1989 — more than 35 years of continuous data-focused activity
Specialist staff	250+ data engineers, architects, consultants and analysts
Offices	Istanbul, Ankara, Izmir, Dubai
Strategic partnerships	10+ global technology vendors
Focus area	Data governance, data architecture, analytics, artificial intelligence and AI agent based solutions
Positioning	"From Data to Agents" — integrated capability from data to AI agents

Table 14 — Komtaş corporate profile.

Service Capabilities

The service portfolio of Komtaş covers the whole life cycle of a data initiative:

- **Data Governance and Data Management:** data governance maturity assessment, framework and organisation design, policy and process design, data catalogue, business glossary, data quality management, master data management, data privacy and classification.
- **Data Architecture and Engineering:** data warehouse and data lake architectures, lakehouse design, data integration and streaming architectures, cloud and on-premises modernisation.
- **Analytics and Artificial Intelligence:** enterprise reporting, advanced analytics, machine learning models, generative AI applications and AI governance.
- **Managed Services and Support:** P1 / P2 / P3 support for production systems, capacity and performance management, continuous improvement services.
- **Training and Capability Building:** product training, role-based data governance training, train-the-trainer programmes.

Position of Komtaş in Data Governance

The data governance approach of Komtaş is a consulting discipline that addresses strategy, organisation, process and technology together, independently of the positioning of any technology or product. Its methodological basis is the DAMA-DMBOK body of knowledge. The frameworks used assess the current state of the organisation not only in terms of data management practices but also in terms of organisational capability, process maturity, control mechanisms, enterprise architecture and information management.

This approach allows technology evaluation and selection to be driven by needs and capabilities rather than by products.

Technology is therefore not the aim of the data governance change but the enabler that allows the defined corporate goals to be reached: the consulting work designs the data governance capability of the organisation, informs the technology investment decision and puts the selected technology into use in line with the target model.

AI Governance Framework

Many data governance programmes today run alongside AI initiatives. The data sources of model inputs, whether they contain personal data, the traceability of model outputs and the chain of responsibility are natural extensions of the classic data governance questions. The Komtaş AI Governance Framework links data ownership, classification and quality rules to the model life cycle and brings the two areas under one governance structure. The framework designed for «CUSTOMER» is built to scale so that it can later include AI governance.

Why Komtaş

- **Focus:** Komtaş has worked only in the data field for more than 35 years, with more than 250 specialists and 4 offices.
- **Group-scale experience:** Komtaş has run multi-company data governance programmes end to end in large holding structures in Türkiye, covering several subsidiaries, and knows the issues specific to groups: subsidiary autonomy, different maturity levels, and the balance between a central standard and local flexibility.
- **Product-independent method:** The methodology is based on the DAMA-DMBOK and COBIT frameworks and is product-independent. The technology recommendation is therefore the result of objective criteria from the maturity assessment, not a decision made in advance.
- **Technology ecosystem:** Komtaş is a strategic partner of more than 10 global technology vendors. It can present a real set of alternatives in product selection and has implementation depth in the product selected.
- **AI-ready framework:** In line with the "From Data to Agents" approach, the data governance framework also covers the dimensions required by AI governance, so that the data governance foundation built today also serves later AI and AI agent initiatives.

References

In more than 35 years, Komtaş has delivered data projects for more than 500 corporate customers in finance, manufacturing, retail, telecommunications, energy, healthcare, the public sector and logistics. Reference projects comparable to the scope of this proposal are listed below. Reference calls with the customers concerned can be arranged on request.

FILL NOTE — list only references whose use has been approved for this proposal. Do not add contact persons without their consent.

Organisation	Scope of Work	Contact
«REFERENCES»	«REFERENCES»	«REFERENCES»

Table 15 — Data governance references of Komtaş.