DATA MESH READINESS ASSESSMENT · SERVICE A

Data Mesh Readiness Check — Proposal Input Form

Information for a statement-based first view of whether the domains in scope can start with data mesh, and the proposal field each item fills. Once the form is returned, the proposal text is produced.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.
If rows marked ○ remain missing, they are written into the proposal as assumptions and go to section 5.

LIMIT OF SERVICE A: the evidence is documents (organisation chart, role assignments, domain definitions, standards) and interviews; Komtaş is not given system access and no measurement is committed. Access to platform, catalogue and access-request records is therefore not asked here.

A does not produce a maturity level, a score or a transition plan. The result is the status of the five-item prerequisite gate for each domain in scope (Met / Partly met / Not met / Not assessed) and an indicative result marked as statement-based: Ready to start / Conditional / Not ready. Key risks and the recommended next step come with it.

If the customer expects a level per dimension, a domain readiness matrix, a pilot domain recommendation or a transition plan, the right service is B, not A; this is clarified in the first meeting.

A. Organisation and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Organisation and legal entities in scope — single company or group**	Cover, 1. Executive Summary — «CUSTOMER», «legal entities in scope»	
○	Proposal addressee — name, title, unit	Cover, 9. Proposal Terms — «full name», «title»	
○	Proposal date and expected decision date	Cover «dd Month yyyy», 9. validity «proposal date + 1 month»	
○	Is there an RFP or specification	Structure of the proposal, 2.4 source column «RFP / statement»	
○	Procurement process and approval steps	9. Proposal Terms	

B. Decision — What the Assessment Will Support

Data mesh is an organisational decision, not a technology decision. Before that decision, A shows in a short time how far the domains meet the prerequisites; on its own it does not support an organisational change or a platform investment decision.

If the decision the customer expects is the choice of pilot domain, the transition sequence or a plan for closing the prerequisites, the right service is B.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Which decision will this assessment support — whether to start with data mesh, which domain to start with, reducing the load on the central team**	1. Executive Summary «DECISION», 2.1 Purpose of the Programme	
●	**Is the expected output the prerequisite gate per domain and a statement-based indicative result, or a level per dimension, readiness matrix, pilot recommendation and transition plan**	Service choice — A or B, 2.2 Services	
○	Has the data mesh decision been taken, or is it an option to be assessed	1. Executive Summary, 5.1 Assumptions	
○	What is the most frequent complaint today — queue at the central team, data hard to find, unclear ownership	1. Executive Summary, P1 focus	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Has a mesh or domain initiative been tried before; what was the outcome	5.1 Assumptions — «assumption — from input form»	

C. Sponsor and Management Access

> The gate cannot be checked without interviewing the domain heads. The sponsor is the person who opens access to the domain heads; if no sponsor is named, the interviews do not get into the calendar.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Who is the sponsor — can a CDO or data organisation lead be named**	7.3 Governance and Reporting, 5.3 Assumptions	
○	Will access to the domain heads be arranged through the sponsor or one by one	6. Project Plan, 7.2 Expected participation	
○	Who will make the decision, and by what date	6. Project Plan, 9. validity	
○	Who will the result be presented to — the data team or senior management	1. Executive Summary, P4 read-out	

D. Domain Scope

> The number of domains is the main sizing driver; narrowing the scope by domain is the most effective lever on the schedule.
>
> Komtaş does not draw domain boundaries. The boundary is the organisation's decision; the assessment looks at whether it is written down and consistent.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Names and number of the domains in scope**	Driver 1, 2.4 «DOMAINS» and «N», 2.3 Prerequisite gate	
●	**Are the domain boundaries written down; is it defined which data belongs to which domain**	Gate item 1, 2.3, 5.1 Assumptions	
○	Does the domain definition follow the business organisation or system boundaries	P1 focus, 5.1 Assumptions	
○	Are any domains, units or legal entities to be excluded from scope	2.5 Out of Scope	

E. Scale

> In A, scale values are taken as statements and are not verified. The number of interviews sets the schedule: in each domain at least one head and one data owner are interviewed.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Estimated number of people to interview and their split by domain**	Driver 2, 2.4 «N», 6. Project Plan, 7.2	
○	Current size of the central data team	Driver 4, 2.4 «N»	
○	Number of legal entities or locations	Driver 6, 2.4 «N»	

F. Prerequisite Gate — Check per Domain

> The main output of A is the status of these five items for each domain in scope. The question here is not whether an item is met, but whether it can be checked in P1 through documents and interviews; a “no” does not stop the proposal, it is the first finding.
>
> An item that cannot be checked is not estimated; it is reported as “Not assessed”. The definition of the gate items and the per-domain table are in the worksheet section of the form.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Can the five gate items be checked for each domain in scope through documents and interviews**	2.3 Prerequisite gate, 3. Methodology, 5.2 Evidence and access	
○	Item 1 · Domain boundary — can a domain definition document or decision record be shared	2.3, P1 evidence collection, 5.2	
○	Item 2 · Data product owner — can an assignment letter or job description be shown per domain	2.3, P1, 5.2	
○	Item 3 · In-domain capacity — can the number of dedicated data engineers and their workload be stated per domain	2.3, P1, 5.2	
○	Item 4 · Self-serve publishing path — can the way of publishing without a ticket to the central team be shown in a document or explained in an interview	2.3, P1, 5.2	
○	Item 5 · Common rules — can a cross-domain standards document and domain sign-off be shared	2.3, P1, 5.2	
○	How many products are called “data products” today (statement)	Driver 3, 2.4 «N»	
○	Number of data platforms in scope — warehouse, lakehouse, other (statement)	Driver 5, 2.4 «N», 2.5 Out of Scope	

G. Access to Documents and Interviews

> The evidence sources of A are documents and interviews; Komtaş is not given system access. Where there is no document, the related gate item stays statement-based and this is marked separately in the result.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Can the organisation chart, role assignments, domain definitions and standards documents be shared**	P1 evidence collection, 5.2 Evidence and access	
○	Can interviews with domain heads and data owners be arranged	7.2 Expected participation, 6. Project Plan	
○	Can the central data team and the platform side be interviewed	7.2 Expected participation	
○	Will the interviews be held remotely, on site or hybrid	5.4 «remotely / on site / hybrid»	

H. Commercial Framework

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
○	Is there an approved budget	8. Project Fees — «fee»	
○	Is there a schedule constraint — budget period, organisational change timetable, management presentation	6. Project Plan	
○	Are there competitors, and who	Emphasis and section weights	
○	Will B or pilot domain work also be discussed after the assessment	2.5 Out of Scope, follow-on proposal	

Prerequisite Gate — Worksheet per Domain

#	PREREQUISITE	HOW IT IS VERIFIED	IF NOT MET
1	Defined domain boundary — the data that belongs to the domain and overlap rules are in writing	Domain definition document or decision record	The ownership debate repeats for every product; the model does not progress
2	Named data product owner — a person with a written assignment who can decide scope and acceptance	Assignment letter or job description	Responsibility stays on paper; the central team keeps doing the work
3	In-domain data engineering capacity — at least one dedicated person to build and run the product	Organisation record and current workload	Published but not maintained; returns to the centre within a few months
4	Self-serve publishing path — a technical path to publish without a ticket to the central team	Platform document or path description	Each domain builds its own infrastructure; result is scattered silos, not a mesh
5	Commitment to common rules — written commitment to the federated governance standards	Standards document and domain sign-off	Data does not join across domains; the core promise of the mesh is not met

The domains from section D are entered here. In A, verification is through documents and interviews only. The item columns are filled with a first estimate in P0 and with evidence in P2: Met · Partly met · Not met · Not assessed.

#	DOMAIN	DOMAIN HEAD	1 BOUNDARY	2 OWNER	3 CAPACITY	4 PLATFORM	5 RULES
1							
2							
3							
4							
5							

INDICATIVE RESULT RULE — if all five items are met, Ready to start; if an unmet item can be met within a foreseeable time, Conditional; if an item cannot be met within a foreseeable time, Not ready.

The result is marked as statement-based; if any item remains “Not assessed”, Ready to start is not given. No domain coming out Ready to start is also a valid result.

Band Estimate — Service A

A uses six of the ten drivers. The band is the highest band that at least three drivers fall into.

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Number of domains in scope	≤ 3	4 – 8	> 8	
2	Number of people to interview	≤ 12	12 – 30	> 30	
3	Number of existing data products	0 – 2	3 – 15	> 15	
4	Central data team size	≤ 5	5 – 20	> 20	
5	Number of data platforms in scope	1	2 – 3	> 3	
6	Number of legal entities or locations	1	2 – 3	> 3	
	RESULT — selected band	1 week · 6 pd	1.5 weeks · 9 pd	2 weeks · 12 pd	

CUSTOMER EFFORT — small 3 days · medium 4 days · large 5 days. The load comes from domain interviews and grows with the number of domains; stated in section 7.2 of the proposal.

PHASE BREAKDOWN — P0 Scope 1 day · P1 Documents and domain interviews 3–4 days · P2 Gate check and report 2 days · P4 Read-out and validation 1 day. A has no P3.

If B is taken after A, the evidence inventory of A is reused in B and deducted from B’s effort.

Service Selection Check

Before filling in the form, make sure that A is the right service.

STATUS	RIGHT SERVICE
A short, statement-based first view of whether the domains can start today is required	A
A level per dimension (current and target) and a domain readiness matrix are required	B
A pilot domain recommendation, a prerequisite closing plan and a transition plan are required	B
Existing data products are to be assessed for contract, SLA and quality	B — dimension D2; Data Product Assessment is not sold separately
First contact, budget unclear, a quick output is required	A
Drawing domain boundaries or organisation design is required	Not the subject of this package — boundaries and organisation are the organisation's decision
The problem appears to sit in the data platform itself	Lakehouse Assessment / DWH Assessment
Building the self-serve platform is required	Data Modernization — separate service

Blocker Checklist

SECTION	BLOCKER QUESTION	ANSWERED?
A	Organisation and legal entities in scope — single company or group	
B	Which decision will this assessment support — whether to start with data mesh, which domain to start with, reducing the load on the central team	
B	Is the expected output the prerequisite gate per domain and a statement-based indicative result, or a level per dimension, readiness matrix, pilot recommendation and transition plan	
C	Who is the sponsor — can a CDO or data organisation lead be named	
D	Names and number of the domains in scope	
D	Are the domain boundaries written down; is it defined which data belongs to which domain	
E	Estimated number of people to interview and their split by domain	
F	Can the five gate items be checked for each domain in scope through documents and interviews	
G	Can the organisation chart, role assignments, domain definitions and standards documents be shared	

IF A BLOCKER IS MISSING — no proposal is written. If one must be written, each missing item is entered as an assumption in section 5 of the proposal in place of «assumption — from input form».

The first row of section D is a special case: without the names and number of domains, no band can be chosen and the scope of the gate check cannot be written.