«CUSTOMER NAME»
«legal entities in scope»

Data Mesh Readiness Assessment · Service A

Data Mesh Readiness Check

Commercial Proposal

Per-Domain Prerequisite Gate Check and Indicative Readiness Result

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-DMA-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer.

«CUSTOMER» · «DECISION» · «BAND» small / medium / large · «N» numeric value · «DOMAINS» names of the domains in scope

This proposal is for service A: it is based on documents and interviews; Komtaş is not given system access. The result is the status of the five-item prerequisite gate for each domain in scope and an indicative, statement-based readiness result; no maturity level, score or transition plan is produced.

If the customer expects a maturity level per dimension, an earliest start date, a pilot domain recommendation or a transition plan, the right service is B and B's proposal template is used.

Contents

1. Executive Summary

«CUSTOMER» wishes to see, quickly and at a high level, with which domains the transfer of data responsibility from the central team to the domains can start, and which prerequisite is missing in the domains that cannot start. This proposal has been prepared for carrying out that check with a method based on documents and interviews.

Data mesh does not add a technology layer; it is an operating model that moves ownership of existing components from the centre to the domains. The subject of the check is therefore the organisation: whether the person who will take on responsibility, the capacity assigned to that person, the publishing path and the common rule across domains exist. The check is carried out through the organisation chart, role assignments, domain definitions, standards documents and interviews; Komtaş is not given system access.

The five-item prerequisite gate is run for each domain in scope and each item is recorded as met / partly met / not met / not assessed. An indicative result per domain is derived from the item statuses: ready to start, conditional or not ready. Because this result is based on documents and statements, it is marked as statement-based in the report. No maturity level, score or transition plan is produced in this service.

The programme consists of four phases. Phase numbers are shared across the assessment family; this service has no P3 (pilot and transition plan).

- **P0 — Scope:** Listing the domains in scope, the people to be interviewed and the documents to be reviewed; written agreement on the boundaries of the work.
- **P1 — Documents and domain interviews:** Review of the organisation chart, role assignments, domain definitions and standards documents; interviews with domain managers, data owners and the central data team.
- **P2 — Gate check and report:** Running the prerequisite gate per domain and setting the indicative result; writing the key risks and the recommended next step.
- **P4 — Presentation and validation:** Presentation of findings, factual review and publication of the report.

Phase	Main Work Stream	Duration
P0	Scope and interview plan	«N» Days
P1	Documents and domain interviews	«N» Days
P2	Gate check and report	«N» Days
P4	Presentation and validation	«N» Days
Total programme		«N» Weeks

Table 1 — High-level summary of the programme schedule. Band: «BAND».

At the end of the programme, «CUSTOMER» will have a report containing, for each domain in scope, the status of the five prerequisites, the indicative readiness result, the key risks and the recommended next step. The work can also be used to decide whether a deeper assessment with maturity levels per dimension, a readiness matrix, a pilot domain recommendation and a transition plan, as provided in service B, is needed. The findings can be used as input to follow-on work such as pilot domain delivery, self-serve platform build (Data Modernization), data product delivery, ontology and semantic layer work and a governance programme.

2. Scope

2.1 Purpose of the Programme

The objective of the programme is to check at a high level whether «CUSTOMER»'s domains in scope meet the five prerequisites for moving to the data mesh operating model — a defined domain boundary, a named data product owner, data engineering capacity in the domain, a publishing path on a self-serve platform and a commitment to common rules — and to provide input to the «DECISION» decision.

The subject of the check is the operating model, not the technical capability of a specific platform. Existing data platforms are considered only in terms of their ability to let domains publish. The check is carried out independently of any specific technology vendor.

2.2 Services

Data Mesh Readiness Assessment consists of two services, and this proposal is for the first service (A).

Service	Focus	Committed Evidence	Result Format
A — Data Mesh Readiness Check	Prerequisite gate check per domain	Documents and interviews	Gate status and indicative result per domain
B — Data Mesh Readiness Assessment	Ten dimensions, readiness matrix, pilot and transition plan	Documents, interviews, observation; catalogue and platform figures if shared	Readiness decision per domain, pilot recommendation and transition plan

Table 2 — Services. B is not a mandatory continuation of A; either can be the starting point.

The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work. The same work is not invoiced twice.

2.3 Prerequisite Gate

The check is carried out against the five prerequisites below, separately for each domain in scope. If one item is not met, the domain cannot move to the model, whatever the status of the other items.

#	Prerequisite	Meaning and How It Is Verified
1	Defined domain boundary	It is written down which data belongs to the domain and how overlaps are resolved. Verified by: domain definition document or decision record.
2	Named data product owner	A person in the domain, assigned in writing, who can decide on scope and acceptance. Verified by: assignment letter or job description.
3	Data engineering capacity in the domain	At least one dedicated person in the domain who can build and run the product. Verified by: organisation record and current workload.
4	Publishing path on a self-serve platform	A technical path through which the domain can publish a product without raising a request to the central team. Verified by: platform document and interview with the central team.
5	Commitment to common rules	A written commitment by the domain to follow the federated governance standards. Verified by: standards document and domain sign-off.

Table 3 — Prerequisite gate. The gate is run per domain.

Domains in scope: «DOMAINS». No result is given for a domain left out of scope and this is stated in the report.

2.4 Scope Size

Sizing Input	Value	Source
Domains in scope	«DOMAINS»	«RFP / statement»
Number of domains in scope	«N»	«RFP / statement»
Number of people to be interviewed	«N»	«RFP / statement»
Number of existing data products	«N»	«RFP / statement»
Size of the central data team (people)	«N»	«RFP / statement»
Number of data platforms in scope	«N»	«RFP / statement»
Number of legal entities or locations	«N»	«RFP / statement»

Table 4 — Values on which sizing is based. Band: «BAND». Values are taken as statements and are not verified in this service.

2.5 Out of Scope

The following topics are outside the scope of this proposal.

- Maturity level per dimension, readiness matrix and earliest start date — the subject of service B.
- Pilot domain recommendation, prerequisite closing plan and transition plan — the subject of service B.
- Drawing domain boundaries. The boundary is the organisation’s own decision; the check looks at whether the boundary is written down and does not propose one.

- Designing organisational change; setting up staffing, reporting lines and the incentive model.
- Building the self-serve platform and developing data products.
- Assessment of the existing data platforms' own capability — they are considered only in terms of their ability to let domains publish; the platforms themselves are assessed under Lakehouse Assessment or DWH Assessment.
- Technology and product selection, vendor evaluation and licence negotiation.

3. Methodology

3.1 Result Format and Evidence Model

For each domain in scope, each of the five items is recorded with one of the four statuses below, and the finding and risk for that item are written. No maturity level or score is produced in this service.

Status	Definition	Defining Characteristic
Met	The prerequisite is in place in writing	Shown by a document and confirmed in interviews
Partly met	The prerequisite exists but is incomplete, unwritten or dependent on a single person	The missing part and the work needed to close it are written down
Not met	The prerequisite does not exist	The domain cannot start until this item is closed
Not assessed	No evidence could be provided for the item	Not marked as met; missing evidence is stated in the report

Table 5 — Statuses of the prerequisite items.

An indicative result is derived from the item statuses for each domain in scope. Because the result is based on documents and statements, it is marked as statement-based in the report; no earliest start date or pilot recommendation is given in this service.

Result	Condition	What the Report States
Ready to start	All five items are met	The domain is written down as a candidate for a start date and pilot product in service B or in pilot preparation
Conditional	No item is not met; one or more items are partly met or not assessed	The missing item and the work needed to close it are written down
Not ready	At least one item is not met	Which item, why, and the work needed to close it are written down

Table 6 — Indicative result per domain.

Evidence collected in this service is of two types:

Evidence Type	Definition	Weight in the Report
Artefact	Existing document or record: organisation chart, role assignment, domain definition, standards document, decision record	High confidence — currency is verified
Statement	Statement by a domain manager, data owner or the central team	Low confidence — does not show an item as met on its own; reported as a claim

Table 7 — Evidence types collected in this service. The measurement and observation types (catalogue and platform figures, end-to-end tracing) are collected in service B.

The statement that most often needs verifying in this check is ownership. The statement “our domains own their data” is heard in almost every organisation; it is verified with one question: which person in that domain is named in which document, and which decisions can that person make. If no named person can be shown, the item is recorded as partly met or not met.

If a written plan exists but has not been implemented, the item is recorded according to the implementation, not the plan. In practice the item most often not met is the third: organisations rarely struggle to draw a domain boundary or assign an owner; what they struggle with is giving the domain a dedicated data engineer.

3.2 Process

Phase	What Is Done	Exit Criterion
P0	Scope, domain list, interview plan and document list	Domains in scope and people to be interviewed are agreed in writing
P1	Document review and domain interviews	Each item is entered into the inventory with its evidence type
P2	Gate check, result and report writing	For each domain, the status of the five items and the indicative result are written with the evidence they are

Phase	What Is Done	Exit Criterion
		based on
P4	Presentation and validation	Report is published with objections recorded alongside the findings

Table 8 — Phases and exit criteria.

4. Deliverables

#	Deliverable	Phase	Content
1	Scope and interview plan	P0	Domains in scope, people to be interviewed, documents requested
2	Evidence inventory	P1	Each document and interview reviewed, with evidence type and source
3	Prerequisite gate results	P2	Status of the five items per domain and the evidence it is based on; items without evidence marked “not assessed”
4	Indicative domain result	P2	Ready to start / conditional / not ready per domain, marked as statement-based
5	Key risks and recommended next step	P2	Main risks and the recommended next step: service B, prerequisite work or the relevant follow-on work
6	Validation record	P4	Presentation, review outcome and unresolved objections

Table 9 — Deliverable list.

The deliverables do not include a maturity level per dimension, readiness matrix, earliest start date, pilot domain recommendation, prerequisite closing plan or transition plan. These deliverables are the subject of service B and are not included in the scope of this proposal.

5. General Assumptions

> *COMPLETION NOTE — Each item left unanswered in the input form is added to this section as a row.*

5.1 Scope and Sizing

- The values in Section 2.4 have been stated by «CUSTOMER» and are not verified in this service.
- This work does not produce a maturity level, score or transition plan; the result is the prerequisite gate status and an indicative readiness result per domain. If a maturity level per dimension, a pilot recommendation or a transition plan is required, service B is proposed separately.
- An item for which no evidence can be provided is not marked as met; it is reported as “not assessed”.
- Domain boundaries are set by «CUSTOMER». The absence of written boundaries does not prevent the check; it is recorded as a finding under the first item of the prerequisite gate.
- It is possible that no domain comes out as ready to start, and this is a valid result.
- «assumption — from input form»

5.2 Evidence and Access

- The organisation chart, role assignments, domain definitions and standards documents are shared at the start of P1; documents that do not exist are recorded as findings.
- Interviews with domain managers and data owners take place within the programme period; any delay in the interview schedule is reflected directly in the schedule.
- Komtaş is not given system access, and access to catalogue, platform and usage data is not requested. The check is carried out through documents and interviews. Items for which documents cannot be shared are assessed on the basis of statements and marked in the report.

5.3 Assumptions Under «CUSTOMER» Responsibility

- A project sponsor with decision-making authority is assigned at the start of the programme and opens access to the domain managers.
- For each domain, at least one domain manager and one data owner are identified and their time reserved for interviews in P0; customer effort increases with the number of domains in scope.

- Acceptance testing of the deliverables is completed within «N» business days of the delivery date.

5.4 Execution

- The work is carried out «remotely / on site / hybrid».
- The working language is Turkish; deliverable documents are prepared in Turkish.
- Adding a new out-of-scope domain, business unit or legal entity is handled under change management.

6. Project Plan and Timeline

Phase	Work Step	Day
P0	Scope, domain list and interview plan	«N»
P1	Document review	«N»
P1	Interviews with domain managers, data owners and the central team	«N»
P2	Gate check and report writing	«N»
P4	Presentation, validation and publication	«N»
	Total	«N»

Table 10 — Daily distribution of work steps.

The schedule is valid provided the assumptions in Section 5 hold. In this service the dominant factor determining the schedule is the domain interview plan; it cannot be shortened by adding people.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

Role	Responsibility	Participation
Assessment Lead	Method, scope, prerequisite gate and report	P0 – P4
Organisation Consultant	Domain boundary, ownership and capacity items	P0 – P4
Data Architect	Publishing path and common rule items	P1 – P4

Table 11 — Project team. As no dimension placement or transition plan is done in this service, the team is smaller than in service B.

7.2 Participation Expected from «CUSTOMER»

Role	Expected Contribution	Participation
Project sponsor	Scope approval, opening access to domain managers and results presentation	P0, P4
Domain Managers	Information on domain boundary, ownership and capacity	P1
Data Product Owners	Existing products, responsibility and authority	P1
Central Data Team	Current way of working, publishing path and common rules; document sharing	P0 – P4

Table 12 — Expected customer-side participation. Total expected customer effort is «N» person-days.

7.3 Governance and Reporting

- Because the programme is short, reviews take place at phase exits rather than weekly.
- Findings are shared as they are produced; they are not presented all at once at the end of the report.
- Any issue affecting the schedule or scope is notified in writing in the week it is identified.

7.4 Risk and Change Management

Anticipated Risk	Impact	Mitigation Approach
Incomplete document set	Evidence quality	Missing items are marked as statement-based; an item for which

Anticipated Risk	Impact	Mitigation Approach
		no evidence can be provided is reported as “not assessed”
Domain managers cannot be reached	Schedule, evidence quality	Interview plan is fixed in P0 and date commitments are obtained
Ownership statement cannot be verified	Result	A named person is requested; if none can be shown, the item is recorded as partly met or not met
Customer expects a maturity level, pilot recommendation or transition plan	Acceptance	The result format is confirmed in writing in the proposal and in P0; these outputs are the subject of service B
No domain comes out as ready to start	Report acceptance	This is a result; it is written in the proposal from the outset and expectations are managed in P0
Request to extend the scope	Scope, fee	The domain list is fixed in P0; later changes are subject to a change request

Table 13 — Risk register.

8. Project Fees and Payment Schedule

> *COMPLETION NOTE — Fees are entered by sales. The SAT office produces person-day and schedule values; it does not produce prices.*
> *Band indicator (Komtaş effort): small 6 · medium 9 · large 12 person-days; customer effort small 3 · medium 4 · large 5 days (Table 12).*

8.1 Consulting Fees

Phase	Person-Days	Fee (excl. VAT)
P0 — Scope and interview plan	«N»	«fee»
P1 — Documents and domain interviews	«N»	«fee»
P2 — Gate check and report	«N»	«fee»
P4 — Presentation and validation	«N»	«fee»
Total consultancy	«N»	«fee»

Table 14 — Consultancy items. Band: «BAND».

8.2 Payment Schedule

Payment Item	Rate	Amount (excl. VAT)
Contract signature	«%»	«amount»
P4 acceptance record — publication of the report	«%»	«amount»

Table 15 — Payment schedule. As the programme is short, payment is split into two items.

8.3 Not Included in the Fee

- Maturity placement per dimension, readiness matrix, pilot recommendation and transition plan.
- Measurement of catalogue, platform and usage data.
- Drawing domain boundaries, designing organisational change, building the self-serve platform and developing data products.
- Out-of-town travel and accommodation expenses for periods requiring on-site work.
- Additional work approved under change requests.

9. Proposal Terms

9.1 General Terms

- The proposal is valid for «N» days.
- Fees exclude VAT.

- This work is based on documents and interviews; Komtaş is not given system access. The work does not produce a maturity level, score or transition plan; the result per domain is indicative and marked as statement-based.
- The assessment is not a certification or audit service; it does not produce a statement of compliance towards third parties.
- The check does not guarantee a successful transition to data mesh. Success depends on capacity being assigned to the domains, which is «CUSTOMER»'s decision.
- The evidence inventory produced in this work is reused if service B is taken up later, and is deducted from the person-day value of that work.
- Intellectual property rights to the deliverables produced during the programme are governed by the contract.
- The parties keep confidential the information they access within the scope of the programme.

9.2 Proposal Contact Details

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

9.3 Proposal Annexes

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project consultant CVs
- ANNEX-3 — Reference projects