ETL Migration Assessment — Proposal Input Form

Information to be collected to measure the legacy ETL estate and price the migration. Once the form is completed and returned, the proposal text (file 4a) is produced.

Rows marked ● are BLOCKERS — the proposal cannot be written without them and they cannot be filled with assumptions.

If rows marked ○ remain missing, they are written into the proposal as assumptions and go to section 5.

If the answer to a question is “we don’t know”, that is also an answer — it is often the first finding and goes into the proposal as an assumption.

LIMIT OF SERVICE A: A measures and prices; no conversion, GCP set-up or pilot is carried out — the pilot is phase 2 of Service B. BI report migration, licence negotiation and changes to source systems are outside the scope of A.

Evidence model: repository query outputs (file 8, read-only), discovery form (file 7), interviews and observation. Measurement = repository query results + runtime logs + target DB dictionary. Nothing is written to the repository.

The result of A is a migration price: inventory, complexity groups, CDC check per source, target architecture and engine decision, ODI → GCP pattern mapping, effort model, wave plan and price options. If the customer wants only the migration itself and an inventory already exists, the right service is B; this is clarified in the first meeting.

A. Organisation and Proposal Details

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Organisation and legal entities in scope — single company or group**	Cover, 1. Executive Summary	
○	Proposal addressee — name, title, unit	Cover, 9.2	
○	Proposal date and expected decision date	Cover, 9.1 validity	
○	Is there an RFP or specification; if so, its number and response format	Structure of the proposal	
○	Are there competitors, and who	Emphasis and section weights	

B. Decision — What the Engagement Will Support

The value of A lies not in the report itself but in the decision it supports: whether to start the migration, and with what budget and timeline.

If the trigger and target date are unknown, the wave plan and team options cannot be tied to a real constraint.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Which decision will this engagement support, and what is the trigger — Oracle / ODI licence renewal, hardware end of life, existing GCP commitment, vendor dependency, ODI skills gap**	1. Executive Summary, 2.1 Programme Objective	
○	Is there a target date — licence expiry, hardware end of life or a requested cutover date	1. Executive Summary, P3 wave plan	
○	Who will make the decision, and by what date	6. Project Plan, 9.1 validity	
○	What is the most frequent complaint today — night-time failures, delays, vendor dependency, cost	2.1, P1 focus areas	
○	Has a migration estimate or proposal been obtained before; what was the outcome	5. Assumptions, read-out comparison	

C. Scope

A is run for a single ETL tool; the source adapter ready today is ODI (11g / 12c). Adapters for PowerCenter, SSIS and Talend are planned and use the same pattern catalogue; work on these tools is clarified separately with the SAT office.

BI report and dashboard migration is outside the scope of both A and B.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Which ETL tool and version — ODI 11g / 12c; for any other tool the adapter is not yet ready**	2.1, 2.3 Scope Topics, service selection	
●	**Number of ODI repositories and environments in scope — work repository, dev / test / prod**	Driver 5, 2.4 Scope Size	
○	Which layers are in scope — source → ODS, staging, DWH, data mart	2.3, 2.4	
○	Has it been confirmed that BI report and dashboard migration is out of scope	2.5 Out of Scope	
○	Are any domains, companies or flows to be excluded from scope	2.5 Out of Scope	
○	Are there flows running outside ODI — shell scripts, DB jobs, scheduled stored procedures	2.3, 5. Assumptions	

D. Environment and Technology

The first question is CDC. If CDC can be enabled on the source databases, packages that make 1:1 copies become Datastream configuration and the migration effort drops noticeably; if not, batch extraction is used. The answer is collected per source.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Can CDC be enabled on the source databases (for Datastream) — per source; SaaS sources with read-only DB access are listed separately**	Deliverable 4 Source CDC check, 2.3, 5. Assumptions	
●	**ODI version and agent type — standalone, JEE, colocated**	2.4, repository query version (file 8)	
○	Target DWH technology and layers — e.g. Oracle; ODS → STG → DWH → DM	2.4, 3.1	
○	Source technologies — SQL Server, MySQL, PostgreSQL, Oracle, files, SaaS / API; approximate table count per technology	2.4	
○	Existing GCP footprint — organisation, projects, BigQuery use, commitment	2.1, Deliverable 5 target architecture	
○	Version control, environment separation and alerting today — Git, dev / test, automatic alerts	5. Assumptions, Deliverable 5	
○	Is there data that must stay in Türkiye by regulation (BDDK or similar)	2.5 Out of Scope, service selection	

E. Scale

Scale values are taken as statements at this stage; exact numbers are measured in P1 with the repository queries. The band is set from the stated values; if the P1 result changes the band, it is reassessed through the assumption in section 5.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Approximate number of packages (or jobs)**	Driver 1, 2.4	

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Number of source systems**	Driver 2, 2.4	
○	Number of source tables	2.4	
○	Number of load plans and their schedule — a single night window or not	Driver 4, 2.4	
○	Any information on the share of procedures (PL/SQL) or of packages with no visible mapping	Driver 3, 5. Assumptions	
○	Daily data volume — rows loaded or GB	2.4	
○	Longest job duration and the night batch window	2.4, Deliverable 5	

F. Access and Evidence

> Measurement is based on repository query outputs. In Mode A the customer team or the vendor runs the read-only script and shares the output; Komtaş is not given system access. In Mode B Komtaş runs the script itself with read-only access to the ODI work repository (and the target DB dictionary views).
>
> P2 does not start until the script outputs are received; this section directly determines the schedule.

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Which access model — Mode A (the customer or vendor runs the script and shares the output) or Mode B (read-only repository access for Komtaş); the final decision is made in P0**	«MOD A» / «MOD B» paragraphs, 5.2, 6. Project Plan	
●	**Mode A: who will run the read-only script, and how soon can outputs be shared · Mode B: how does the access approval process work, and how long is it expected to take**	6. Project Plan, P1	
○	Is the vendor or knowledge holder who built the platform available for interviews and questions	7.2 Expected participation, 7.4 Risks	
○	How long are ODI Operator / session logs retained	5. Assumptions, runtime measurement	
○	Can the discovery form (file 7) be completed by the customer or the vendor	P1, 7.2 Expected participation	
○	Can read access be given to target DB dictionary views (row counts, segment sizes); in Mode A, can the query output be shared	P1 volume measurement, 5.2	
○	Will interviews be held remotely or on site	5. Assumptions	

G. Organisation and Commercial Framework

	TO ASK	WHERE IT FILLS IN THE PROPOSAL	ANSWER
●	**Can a platform owner be assigned**	7.2, 5. Assumptions	
○	Who is the project sponsor	7.3 Governance	
○	Is there an approved budget	8. Fees	
○	Is there a schedule constraint — licence renewal, budget period	6. Project Plan	
○	Procurement process and approval steps	9.1 General Terms	
○	Is the assessment fee expected to be credited against B if B is signed	8. Fees, optional credit clause	

Band Estimate — Service A

Completed after the answers are collected. The band is the one most drivers fall into; if the package count falls into Large, the band is at least Medium.

Komtaş effort is an initial SAT estimate — pending delivery confirmation. It is confirmed with delivery before it is written into the proposal.

#	DRIVER	SMALL	MEDIUM	LARGE	RESULTING BAND
1	Number of packages	≤ 300	300 – 800	> 800	
2	Number of source systems	≤ 5	5 – 15	> 15	
3	Share of procedure / mapping-not-visible packages	< 15%	15 – 35%	> 35%	
4	Number of load plans	≤ 3	4 – 10	> 10	
5	Number of ODI repositories / environments	1	2	≥ 3	
6	Parallel second adapter mandatory	No	–	Yes	
	RESULT — selected band	3 weeks · 25 pd	3.5 weeks · 30 pd	4 weeks · 35 pd	

CUSTOMER EFFORT — small 3 days · medium 4 days · large 5 days (script run, discovery form, interviews, read-out). This expectation is stated explicitly in section 7.2 of the proposal.

PHASE BREAKDOWN (medium band indication) — P0 Kick-off, access and script run plan 2 days · P1 Discovery 1–1.5 weeks · P2 Analysis 1 week · P3 Effort model, wave plan and price options 3 days · P4 Read-out and validation 1–2 days.

TEAM — Cloud Solution Architect (lead) · Data Engineer (ODI + BigQuery) · Project Manager (part time).

If B is signed within «N» months after A, the fee for A can be credited against B (optional clause; sales sets the period). The inventory and effort model produced in A are reused in phase 1 of B.

Service Selection Check

Before filling in the form, make sure that A is the right service.

STATUS	RIGHT SERVICE
The ODI estate has not been measured; the effort, duration and price of the migration are unknown	A
An inventory from A or equivalent repository queries exists; a migration proposal is requested	B
No target platform pattern chosen yet — DWH, lakehouse or hybrid; no Google Cloud decision	Data Modernization
An architecture assessment of the existing DWH or lakehouse is requested, not an ETL migration	Lakehouse / DWH Assessment
The source ETL tool is PowerCenter, SSIS or Talend	Adapter planned — clarify with the SAT office
Data must stay in Türkiye by regulation (BDDK or similar)	Cannot be offered yet — until a GCP region in Türkiye opens

Blocker Checklist

These rows must be answered before proposal writing starts.

SECTION	BLOCKER QUESTION	ANSWERED?
A	Organisation and legal entities in scope — single company or group	
B	Which decision will this engagement support, and what is the trigger — Oracle / ODI licence renewal, hardware end of life, existing GCP commitment, vendor dependency, ODI skills gap	
C	Which ETL tool and version — ODI 11g / 12c; for any other tool the adapter is not yet ready	
C	Number of ODI repositories and environments in scope — work repository, dev / test / prod	

SECTION	BLOCKER QUESTION	ANSWERED?
D	Can CDC be enabled on the source databases (for Datastream) — per source; SaaS sources with read-only DB access are listed separately	
D	ODI version and agent type — standalone, JEE, colocated	
E	Approximate number of packages (or jobs)	
E	Number of source systems	
F	Which access model — Mode A (the customer or vendor runs the script and shares the output) or Mode B (read-only repository access for Komtaş); the final decision is made in P0	
F	Mode A: who will run the read-only script, and how soon can outputs be shared · Mode B: how does the access approval process work, and how long is it expected to take	
G	Can a platform owner be assigned	

IF ANY BLOCKER IS MISSING — the proposal is not written. If it must be written, each missing item is written into section 5 of the proposal as an assumption, and it is stated that the scope will be reassessed if that assumption does not hold.

The first row of section D is a special case: CDC is the input that changes the migration effort most. If the customer does not know, it is checked per source in P2; in that case the participation of the DBA team in P1 is written into section 7.2 of the proposal.