«CUSTOMER NAME»
«legal entities in scope»

Enterprise Lakehouse Advisory Services · Service B

Lakehouse Modernization Assessment

Commercial Proposal

Current State Assessment, Target Lakehouse Architecture and Modernisation Roadmap Consultancy

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-LHB-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — in this template only the fields inside « » change per customer. All other text is fixed.

«CUSTOMER» · «DECISION» the decision the assessment will support · «BAND» small / medium / large · «N» numeric value

«TABLE COUNT» · «VOLUME» · «FORMAT» table format in use · «ENGINE» query engine · «OUT-OF-SCOPE AREA»

Access model: of the paragraphs starting with «MOD A» (no system access — guided) and «MOD B» (read-only access), keep the one that matches the proposal scope and delete the other; delete the marker.

Order of completion: Input Form → band selection → Section 2.3 → Section 5 assumptions → Section 6 schedule → Section 8 fee → remaining « » fields.

The fees in Section 8 are entered by sales. The SAT office produces person-day and schedule values; it does not produce prices.

Contents

1. Executive Summary

«CUSTOMER» wishes to see, in measurable terms, which workload the lakehouse environment carries today, at what maturity level it carries that workload, and the gap that must be closed in order to make the «DECISION» decision. This proposal has been prepared for carrying out that assessment using an evidence-based method.

The subject of the work is measuring the platform, not building or improving it. Findings and a roadmap are produced; implementation is the subject of separate work and is outside the scope of this proposal.

The assessment is carried out on eight areas, using a five-level maturity ladder and based on evidence. For each area, the current level, the target level, the gap between them and the evidence type on which this positioning is based are reported; no score is produced. Levels based only on statements are reported as claims with low confidence. The gap per area and the dependencies between areas determine the sequence of the roadmap.

The programme consists of five phases:

- **P0 — Scope:** Naming the areas in scope, target levels, critical tables and workloads; deciding the access model (Mode A / Mode B) and defining access requests or control queries accordingly; written agreement on metric definitions.
- **P1 — Current state:** Documents, configuration and policy files, interviews, walkthroughs and end-to-end tracing; depending on the access model, measurements derived from the query log, job history, metadata and billing data.
- **P2 — Positioning and gap:** Calculating the accessible metrics, placing each area at its current and target level on the ladder, and documenting the gap and the dependencies between areas.
- **P3 — Target state and roadmap:** Target architecture decision across four options, converting findings into improvement themes, sequencing by gap and dependency, effort estimation.
- **P4 — Validation and publication:** Factual review, recording of objections, publication of the report and retention of the baseline.

Phase	Main Work Stream	Duration
P0	Scope and metric definitions	«N» Weeks
P1	Current state and evidence collection	«N» Weeks
P2	Maturity positioning and gap analysis	«N» Weeks
P3	Target state and improvement roadmap	«N» Weeks
P4	Validation and publication	«N» Weeks
Total programme		«N» Weeks

Table 1 — High-level summary of the programme schedule. Band: «BAND».

At the end of the programme, «CUSTOMER» will have a decision basis containing the current and target level of the lakehouse environment in the eight areas, the measurement, document or statement on which each level is based, the gap between them, and which work needs to be done in which order to close that gap. The finding set is retained as a dated baseline; a second assessment at a later date makes it possible to show improvement.

The roadmap can be used as input for scoping follow-up work such as architecture improvement, Data Modernization (separate proposal), data integration, technology investment and Managed Services. This work is outside the scope of this proposal.

2. Scope

2.1 Purpose of the Programme

The aim of the programme is to assess the lakehouse environment of «CUSTOMER» in terms of current and target state, under a common framework, across the areas of architecture, data integration, query and analytics, ML feeding, governance and security, operations and observability, scalability and cost, and technology evolution, and to turn this assessment into a decision basis supporting the «DECISION» decision.

The subject of the assessment is the lakehouse environment itself. Adjacent layers — source systems, data warehouse and BI consumption layer — are assessed only through their interfaces with the lakehouse, not in their own right. Measuring the capabilities of these layers themselves is the subject of separate assessment work.

The work is not limited to producing a technology inventory. Each area is assessed through existing documents and configurations, processes observed end to end and, depending on the access model, measurements produced by the platform itself. Stakeholder statements are an input to the assessment; however, on their own they do not verify a maturity level, and levels based only on statements are reported with low confidence.

The assessment is carried out independently of any specific technology vendor. The output is not a product recommendation; it sets out how much of the existing investment can be kept, what needs to be redesigned, and which evidence this decision is based on.

2.2 Service Tier

Enterprise Lakehouse Advisory Services consists of three tiers, and this proposal is for the second tier.

Service	Focus	Committed Evidence	Result Format
A — Health Check	High-level assessment of the current architecture	Document and statement	Red / amber / green per heading
B — Modernization Assessment	Current state plus target architecture and roadmap	Document, statement, observation and accessible measurement	Current and target level per area
C — Technology-Specific Deep Dive	Deep review of selected areas on a single technology	Full measurement	Measurement report for selected areas

Table 2 — Service tiers. None is a mandatory continuation of another; any of them can be the starting point.

The tiers differ by scope, committed evidence type and form of result. A covers the current state across six headings, B the current and target state across eight areas, and C measurement in selected technical areas. The area set is technology-agnostic; the measurement layer, however, is platform-specific and is committed only where capability exists on the relevant platform.

Under this proposal, measurement is performed using the accessible platform outputs. If deeper measurement is needed in a specific technology, the relevant area is proposed separately under service C and is not included in the scope of this proposal.

2.3 Assessment Areas

The assessment is carried out on the eight areas below. The current and target level are determined separately for each area. The codes in brackets show the mapping to the dimensions in Komtaş's internal assessment framework.

#	Area	Topics Covered
1	Current & Future-State Architecture	Components to keep and to redesign; target lakehouse architecture (L1, L12)
2	Data Integration Modernization	Batch and streaming, CDC, pipeline patterns, late-arriving data (L2, L3)
3	Query & Analytics Enablement	Engines, serving to BI, concurrency and freshness commitments (L7, L11)
4	ML & Feature Engineering Enablement	Data provision to ML and feature production; model development and MLOps out of scope (L10)
5	Governance & Security Modernization	Catalogue, lineage, RBAC, data quality rules (L4, L5, L6)
6	Platform Operations & Observability	Monitoring, alerting, orchestration, recovery (L9)
7	Platform Scalability & Cost	Growth, compute separation, cost attributability (L7, L8)
8	Technology Evolution	Open formats, engine independence, components to add or retire (L12)

Table 3 — Assessment areas.

Area excluded from scope: «OUT-OF-SCOPE AREA». No level is given for the excluded area and this is stated in the report.

2.4 Scope Size

Sizing is based on the values below provided by «CUSTOMER». The source of the values and their verification status are given in Section 5.

Sizing Input	Value	Source
Total number of tables	«TABLE COUNT»	«RFP / statement / measurement»
Total data volume	«VOLUME»	«RFP / statement / measurement»
Daily data volume growth	«N» GB / day	«RFP / statement / measurement»
Number of source systems	«N»	«RFP / statement / measurement»
Number of streaming pipelines	«N»	«RFP / statement / measurement»
Table format in use	«FORMAT»	«RFP / statement / measurement»
Query engine	«ENGINE»	«RFP / statement / measurement»
Number of environments	«N»	«RFP / statement / measurement»
Daily query volume	«N»	«RFP / statement / measurement»
Expected access approval time	«N» weeks	«RFP / statement / measurement»
Log and metadata retention period	«N» days	«RFP / statement / measurement»

Table 4 — Values on which sizing is based. Band: «BAND».

2.5 Out of Scope

The following topics are outside the scope of this proposal.

- Implementation of the findings and roadmap. The assessment measures, it does not build; improvement is the subject of separate work.
- Assessment of the data warehouse’s own capability — the subject of a separate assessment.
- Report inventory, adoption and licence structure of BI tools.
- Architecture of source systems and source data quality.
- ML model development and MLOps. The ML & Feature Engineering Enablement area covers only data provision to ML and feature production.
- Load testing, capacity planning and performance tuning work.
- Reviews requiring deep measurement in a specific technology — proposed separately under service C.
- Code-level security audit and vulnerability scanning.
- Cloud contract, discount structure and infrastructure procurement.
- Product selection, vendor evaluation and licence negotiation.

3. Methodology

3.1 Maturity Ladder and Evidence Model

Each area is positioned on a five-level ladder at a current and a target level. A level is demonstrated by evidence; a level based only on statements is reported as a claim with low confidence, and missing evidence is stated in the report.

Level	Definition	Defining Characteristic
1 — Ad hoc	No rules; outcome depends on the individual	No written standard, no measurement
2 — Repeatable	The same work is done the same way but is not written down	Experienced people follow the same method; new people cannot
3 — Defined	Rules are written and applied	Standard is documented, deviation is noticed, measurement has no thresholds
4 — Managed	Measured, with thresholds; deviation is visible	Thresholds are defined, deviation is detected automatically
5 — Optimised	Deviation is corrected automatically	Correction is automatic, improvement is shown by measurement

Table 5 — Maturity ladder. The target level per area is set by «CUSTOMER».

Each finding is linked to an evidence type, and the type is shown in the report:

Evidence Type	Definition	Weight in the Report
Measurement	A figure produced by the platform itself	Highest confidence — not open to dispute
Artefact	Existing document or configuration	High confidence — currency is verified
Observation	A flow traced end to end	Medium confidence — a one-off observation
Statement	Stakeholder statement	Low confidence — does not verify a level on its own

Table 6 — Evidence model. Areas based only on statements are marked in the report as claims with low confidence.

Evidence status is expressed with three values: evidence provided, partial evidence, evidence could not be produced. The third status is not a statement of a gap but a finding in its own right; it shows that an area that cannot be measured cannot be managed.

3.2 Process

The programme is carried out in five phases. Each phase has a written exit criterion; the next phase does not start until the criterion is met.

Phase	What Is Done	Exit Criterion
P0	Scope, target levels, access model (Mode A / Mode B) and metric definitions	Access model, metric definitions and measurement window are agreed in writing
P1	Current state: documents, configuration, interviews, walkthroughs and accessible measurement	Each item is entered into the inventory with its evidence type
P2	Ladder positioning and gap analysis	Current and target level, evidence type, gap and dependencies are recorded for each area
P3	Target state decision and roadmap	Each recommendation is linked to a finding
P4	Factual review and publication	Report is published with objections recorded alongside the findings

Table 7 — Phases and exit criteria.

«MOD B» The measurement window is agreed in P0. If the log and metadata retention period narrows the window, this is identified in P0 and it is documented in advance that evidence cannot be produced in the relevant areas.

«MOD A» Control queries and the measurement window are agreed in P0. The queries are run by the «CUSTOMER» team and their outputs are shared with Komtaş; areas related to queries that are not run are reported as statement-based with low confidence.

3.3 Target State Decision Framework

In P3, four options are assessed and one is recommended with justification. The decision is made not by a score but by decision criteria and the findings they are based on.

Option	When It Applies
A — Keep and optimise	The structure is built correctly; issues are at the level of compaction, statistics and monitoring
B — Redesign in place	The structure is correct but design decisions are wrong: partition, file layout or format usage
C — Change engine or platform	The current structure cannot meet the scale, concurrency or cost target
D — Add a serving layer	The lakehouse is correct but concurrency and freshness on the BI side cannot be met

Table 8 — Target state options. Rejected options are also covered in the report in the same detail.

The justification for the recommended option shows at least three decision criteria and the findings they are based on. For rejected options, the condition under which they would be reconsidered is documented.

4. Deliverables

#	Deliverable	Phase	Tier	Content
1	Scope and metric definitions	P0	A · B · C	Areas, target levels, access model, measurement window, access list or control queries
2	Evidence inventory	P1	A · B · C	Each item collected, its evidence type and source
3	Maturity positioning and gap analysis	P2	B	Current and target level per area, evidence type, gap and dependencies
4	Findings list	P2	A · B · C	Each finding, its area, evidence and impact
5	Target state decision	P3	B	Option, justification, rejected options and their conditions
6	Improvement roadmap	P3	B	Themes, sequence, dependency, effort and risk
7	Will-not-fix list	P3	B	Items deliberately left out of scope and the reasons
8	Validation record	P4	A · B · C	Review outcome and unresolved objections
9	Baseline	P4	A · B · C	Dated finding set and reassessment scope

Table 9 — Deliverable list and the service tier in which each deliverable is produced. This proposal is for tier B.

The baseline and finding set remain in the «CUSTOMER» environment. A future assessment can be compared against the organisation’s own records.

5. General Assumptions

The proposal is based on the assumptions below. If the assumptions do not hold, scope, schedule and fee are re-evaluated under change management.

> *COMPLETION NOTE — Each item left unanswered in the input form or based only on statements is added to this section as a row. If any of the blocker questions in the form could not be answered, this is stated explicitly in this section; it is not filled in silently by guessing.*

5.1 Scope and Sizing

- The values in Section 2.4 have been stated by «CUSTOMER». If the actual values turn out to be higher than stated, the band and effort are recalculated.
- The assessment does not produce a score or a “pass” or “fail” result. The current and target level per area and the gap between them are reported; the baseline is used to track improvement.
- No comparison with other organisations is made. The only meaningful reference is the organisation’s own previous assessment.
- «assumption — from input form»

5.2 Evidence and Access

- The query log, job history and metadata are retained for «N» days. If this period narrows the measurement window, the report states that evidence cannot be produced in the relevant areas.
- «MOD B» Read access to evidence sources is provided within «N» business days from the start of P0.
- «MOD A» Komtaş is not given system access. The control queries agreed in P0 are run by the «CUSTOMER» team and their outputs are shared within «N» business days from the start of P0. Areas whose queries are not run are reported as statement-based with low confidence.
- «MOD B» If access to billing and cost data cannot be provided, the Platform Scalability & Cost area is assessed on the basis of statements and this is flagged in the report.
- «MOD A» Billing and cost data are exported and shared by «CUSTOMER» in the format agreed in P0. If they are not shared, the Platform Scalability & Cost area is assessed as statement-based with low confidence and this is flagged in the report.
- «MOD B» The assessment is carried out on metadata and configuration; if access to data content is required, the scope and security conditions are agreed separately.
- «MOD A» The assessment is carried out through documents, control query outputs, interviews and walkthroughs shown on screen; data content is not shared with Komtaş.

5.3 Assumptions Under «CUSTOMER» Responsibility

- A platform owner with access to configuration and environment information is assigned at the start of the programme.
- Source system and platform owners are allocated to attend the planned interview and tracing sessions.
- «MOD B» The platform team is available during P1 to set up read-only access and to validate measurement results.
- «MOD A» The platform team is available during P1 for walkthrough sessions and for running control queries.
- Target levels per area are set by «CUSTOMER»; if they are not set, they are set jointly in P0.
- Acceptance tests for deliverables are completed within «N» business days from the delivery date; if no written objection is received within this period, the deliverable is deemed accepted.

5.4 Execution

- The work is carried out «remotely / on site / hybrid».
- The working language is Turkish; deliverable documents are prepared in Turkish.
- Adding a new out-of-scope environment, area or platform is handled under change management.

6. Project Plan and Timeline

The programme duration has been calculated in the «BAND» band based on the sizing inputs in Section 2.4 and confirmed by the delivery team.

Phase	Work Step	Week
P0	Scope, target levels and access preparation	«N»
P1	Collection of documents, configuration and measurement / control query outputs	«N»
P1	Interviews, walkthroughs and end-to-end tracing	«N»
P2	Calculation of metrics	«N»
P2	Maturity positioning and gap analysis	«N»
P3	Target state decision	«N»
P3	Improvement roadmap	«N»
P4	Validation and publication	«N»
	Total	«N»

Table 10 — Weekly distribution of work steps.

The schedule is valid provided the assumptions in Section 5 hold.

«MOD B» Delays in access approvals and in the assignment of the platform owner directly affect the schedule; these two items cannot be compensated for by adding people.

«MOD A» Delays in sharing control query outputs and in the assignment of the platform owner directly affect the schedule; these two items cannot be compensated for by adding people.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

Role	Responsibility	Participation
Assessment Lead	Method, scope, decision gates and report	P0 – P4
Data Architect	Architecture areas and target state decision	P0, P2 – P4
Lakehouse / Platform Engineer	Storage, format, partition, engine and performance measurements	P1 – P3
Data Engineer	Ingestion, processing and data quality pipelines	P1 – P2
Governance Consultant	Catalogue, lineage, ownership and metadata	P1 – P3
Security and Privacy Specialist	Access control, encryption, audit trail	P1 – P2
FinOps / Cost Analyst	Compute and storage cost, attributability	P1 – P2
BI / Analytics Consultant	Serving interface and consumption side	P1 – P2

Table 11 — Project team and participation periods.

7.2 Participation Expected from «CUSTOMER»

Role	Expected Contribution	Participation
Project sponsor	Decision-making, prioritisation, opening access approvals	P0, phase transitions
Platform owner	Environment information, configuration access, running control queries in Mode A, validation of findings	P0 – P4
Data Engineering Team	Job and pipeline information, accompanying end-to-end tracing	P1
Security and Infrastructure	Access approvals, policy and configuration information	P0 – P1
Consumer Representatives	Expectations, freshness needs and problems experienced	P1

Table 12 — Expected customer-side participation. Total estimated customer effort is «N» person-days.

7.3 Governance and Reporting

- Weekly progress meeting; review of scope, schedule, access status and open items.
- Deliverable presentation and written approval at phase exits; the next phase does not start without approval.
- Findings are shared as they are produced; they are not presented all at once at the end of the report.

- Any issue affecting the schedule or scope is notified in writing in the week it is identified.

7.4 Risk and Change Management

Anticipated Risk	Impact	Mitigation Approach
Delay in access approvals or control query outputs	Schedule	The access model is decided in P0; in Mode B the access list is opened as a single list and a date commitment is obtained, in Mode A the control queries and delivery dates are set in writing
Short log retention period	Scope, evidence	Identified in P0; affected areas are flagged in advance
Platform owner not assigned	Schedule, evidence quality	Assignment is a start condition; if not assigned, findings fall back to statements
Stated scale does not match reality	Band, effort	Verified at the start of P1; any difference is reported early
Findings are disputed	Report acceptance	The objection is not resolved; it is recorded next to the finding with its justification
Request to extend the scope	Scope, fee	The area set is fixed in P0; later changes are subject to a change request

Table 13 — Risk register.

Every request affecting scope, schedule or fee is handled through a written change request (CR). The assessed request is submitted for approval together with its impact and fee; it is not implemented without approval.

8. Project Fees and Payment Schedule

> *COMPLETION NOTE — The fees in this section are entered by sales.*
> *The SAT office produces the person-day values in Table 14; it does not produce unit prices or total fees.*
> *Band indicator (Komtaş effort): small 22 · medium 28 · large 34 person-days; customer effort small 5 · medium 6 · large 8 days (Table 12).*
> *There is no licence item in this service; the assessment is a consultancy service only.*

8.1 Consulting Fees

Phase	Person-Days	Fee (excl. VAT)
P0 — Scope	«N»	«fee»
P1 — Current state and evidence collection	«N»	«fee»
P2 — Positioning and gap analysis	«N»	«fee»
P3 — Target state and roadmap	«N»	«fee»
P4 — Validation and publication	«N»	«fee»
Total consultancy	«N»	«fee»

Table 14 — Consultancy items. Band: «BAND».

8.2 Payment Schedule

Payment Item	Rate	Amount (excl. VAT)
Contract signature	«%»	«amount»
P0 deliverable approval — scope and metric definitions	«%»	«amount»
P2 deliverable approval — maturity positioning and gap analysis	«%»	«amount»
P3 deliverable approval — target state and roadmap	«%»	«amount»
P4 acceptance record — publication of the report	«%»	«amount»

Table 15 — Payment schedule.

8.3 Not Included in the Fee

- Implementation of the findings and roadmap.
- Load testing, performance tuning and capacity planning.
- Licence, infrastructure and cloud consumption fees.
- Out-of-town travel and accommodation expenses for periods requiring on-site work.
- Additional work approved under change requests.

9. Proposal Terms

9.1 General Terms

- The proposal is valid for «N» days.
- Fees exclude VAT.
- The proposal is based on the sizing inputs in Section 2.4 and the assumptions in Section 5; if these inputs change, the proposal is renewed.
- The assessment is not a certification or audit service; it does not produce a statement of compliance towards third parties.
- If an A — Health Check has previously been carried out at «CUSTOMER», the evidence inventory produced is reused in this work and has been deducted from the person-day values in Section 8; the same work is not invoiced twice.
- Measurement is performed using the accessible platform outputs. Areas requiring platform-specific deep measurement are outside the scope of this proposal and are assessed separately under service C.

- Intellectual property rights to the deliverables produced during the programme are governed by the contract.
- The parties keep confidential the information they access within the scope of the programme.

9.2 Proposal Contact Details

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

9.3 Proposal Annexes

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project consultant CVs
- ANNEX-3 — Metrics used in areas where measurement is possible
- ANNEX-4 — Reference projects

ANNEX-1 — About Komtaş

«corporate introduction text»

ANNEX-2 — Project Consultant CVs

«CVs»

ANNEX-3 — Metrics Used in Areas Where Measurement Is Possible

The metrics below are used to the extent that measurement is possible: in Mode B through read-only access, in Mode A through control queries run by the «CUSTOMER» team. In areas where measurement is not possible, the level is based on documents, observation and statements, and the confidence level is stated in the report. Metrics are shown with internal dimension codes (L1–L12); the mapping to areas is in Table 3.

«measurement table from the blueprint goes here»