«CUSTOMER NAME»
«legal entities in scope»

Enterprise Lakehouse Advisory Services · Service C

Technology-Specific Deep Dive

Commercial Proposal

Measurement-Based Deep Technical Assessment of Selected Areas on «TECHNOLOGY»

Proposal No: KOMTAS-«CUSTOMER ABBREVIATION»-LHC-«YEAR»-«SEQUENCE»

Proposal Date: «dd Month yyyy»

Validity: «proposal date + 1 month»

VARIABLE GLOSSARY — «CUSTOMER» · «TECHNOLOGY» platform and version · «PROBLEM» technical problem under review · «N» «BAND» by number of selected areas: 1–2 areas S (2 weeks), 3–4 areas M (3 weeks), 5–7 areas L (4 weeks) · «SELECTED AREAS» review areas from the 7-area menu included in the proposal · «OUT-OF-SCOPE AREAS» areas not selected or not measurable

FILLING RULE — an area is included in the proposal only if all three conditions are met: it has been selected, measurement access is available

and Komtaş has delivery experience in that technology or a named external specialist is available. If any one is missing, the area is left out of scope.

Contents

1. Executive Summary

«CUSTOMER» requests a measurement-based assessment of «PROBLEM» in its lakehouse environment built on «TECHNOLOGY», with findings demonstrated by evidence. This proposal has been prepared for carrying out that review with full measurement in the selected areas.

The work is not a general maturity assessment. It is built around a named technical problem or decision and is carried out only in the areas listed in Section 2.3 («SELECTED AREAS»). Areas not selected are outside the scope of this proposal.

In this tier, all evidence consists of figures produced by the platform itself. An area for which measurement access cannot be provided cannot be assessed; such an area is left out of scope, or the measurement window is narrowed and this is stated in the report.

The programme consists of four phases:

- **P0 — Scope and measurement definition:** Fixing the selected areas, written agreement on the metrics to be measured and the measurement window for each area, raising access requests.
- **P1 — Measurement:** Collecting platform metrics, log and metadata outputs; configuration review; end-to-end tracing.
- **P2 — Analysis and findings:** Calculating metrics, evaluating them against thresholds, linking findings to root causes.
- **P3 — Validation and publication:** Factual review with the technical team, recording of objections, publication of the report and measurement set.

Phase	Main Work Stream	Duration
P0	Scope and measurement definition	«N» Weeks
P1	Measurement and data collection	«N» Weeks
P2	Analysis and findings	«N» Weeks
P3	Validation and publication	«N» Weeks
Total programme		«N» Weeks

Table 1 — High-level summary of the programme schedule. Band: «BAND». Total duration is determined by the number of selected areas: 1–2 areas 2 weeks, 3–4 areas 3 weeks, 5–7 areas 4 weeks.

At the end of the programme «CUSTOMER» receives a measurement report for the selected areas. Each metric is defined in writing in P0 with its measurement window and source, the value is taken from the platform itself, and each finding is linked to a figure and a threshold. Recommendations are given at configuration and tuning level, with effort estimates. The measurement set remains with the customer, and improvement can later be shown by repeating the same measurements.

The findings can be used as input to follow-on work in architecture improvement, Data Modernization (separate proposal), data integration, technology investment or Managed Services.

2. Scope

2.1 Purpose of the Programme

The purpose of the programme is to make a measurement-based diagnosis of «PROBLEM» on «TECHNOLOGY», link the findings to root causes and provide a technical basis on which «CUSTOMER» can make a decision.

The work is carried out on a single platform. In environments with more than one platform, each platform is the subject of a separate C engagement; this proposal applies only to «TECHNOLOGY».

2.2 Service Tier

Enterprise Lakehouse Advisory Services consists of three tiers, and this proposal is for the third tier.

Service	Focus	Committed Evidence	Result Format
A — Health Check	High-level assessment of the current architecture	Document and statement	Red / amber / green per heading

Service	Focus	Committed Evidence	Result Format
B — Modernization Assessment	Current state plus target architecture and roadmap	Document, statement, observation and accessible measurement	Current and target level per area
C — Technology-Specific Deep Dive	Deep review of selected areas on a single technology	Full measurement	Measurement report for selected areas

Table 2 — Service tiers. C can follow A or B, or be taken on its own.

C does not produce a status or maturity assessment of the organisation as a whole. If an organisation-wide assessment is needed, tier A or B is proposed separately.

2.3 Selected Review Areas

The assessment is carried out in the areas («SELECTED AREAS») selected in P0 from the seven-area menu below. For each area, the metrics to be measured are defined in writing in P0, together with the measurement window and source. For each area, the table states who produces the findings — the Komtaş team or a named external specialist.

#	Review Area	Scope and Expertise	Main Topics to Be Measured
1	Storage & Data Architecture	«Komtaş / external specialist: full name / out of scope»	File layout, partition, compaction, snapshot and retention
2	Query & Processing Performance	«Komtaş / external specialist: full name / out of scope»	Query profiles, p95, skew, cache, job durations
3	Data Integration & Pipeline Engineering	«Komtaş / external specialist: full name / out of scope»	Job design, idempotency, late data, reprocessing
4	Data Governance & Security Configuration	«Komtaş / external specialist: full name / out of scope»	Policies, RBAC / ABAC, encryption, audit trail
5	Platform Operations & Observability	«Komtaş / external specialist: full name / out of scope»	Metrics, alerts, runbooks, incident response
6	Infrastructure & Resource Optimization	«Komtaş / external specialist: full name / out of scope»	Cluster size, autoscaling, idle compute, storage tiers
7	Platform Configuration & Reliability	«Komtaş / external specialist: full name / out of scope»	Configuration review, HA / DR, version upgrade path

Table 3 — Review areas menu. Selected areas: «SELECTED AREAS». Out-of-scope areas: «OUT-OF-SCOPE AREAS».

2.4 Scope Size

Sizing Input	Value	Source
Platform and version	«TECHNOLOGY»	«statement / validation»
Number of selected areas	«N»	«proposal scope»
Number of objects in selected areas	«N»	«statement / measurement»
Number of environments	«N»	«statement / measurement»
Log and metadata retention period	«N» days	«statement / measurement»
Expected access approval time	«N» weeks	«statement»

Table 4 — Values on which sizing is based. Band: «BAND» (by number of selected areas: 1–2 areas S, 3–4 areas M, 5–7 areas L).

2.5 Out of Scope

The following topics are outside the scope of this proposal.

- Review areas not marked as in scope in Table 3.
- Assessment of platforms other than «TECHNOLOGY».
- Organisation-wide status and maturity assessment — the subject of tiers A and B.
- Target architecture decision and modernization roadmap — the subject of tier B.
- Implementation of findings; configuration changes, code fixes and tuning work.
- Load testing and capacity planning.

- Product selection, version upgrades and licence negotiation.

3. Methodology

3.1 Measurement and Evidence Model

In this tier, every finding is linked to a measurement. Three of the four types of the Komtaş evidence model are used, and the type of each finding is visible in the report.

Evidence Type	Definition	Role in This Tier
Measurement	A figure produced by the platform itself	Dominant evidence type — most findings are based on it
Artefact	Configuration file or definition	Explains the context of the measurement
Observation	A flow traced end to end	Confirms that the measurement matches actual behaviour
Statement	Stakeholder statement	Used only for context; not a basis for findings

Table 5 — Evidence model. In this tier, a statement alone does not produce a finding.

Evidence status is expressed with three values: evidence provided, partial evidence, evidence could not be produced. Areas where measurement access could not be provided or the retention period was insufficient are reported in the third status, and this is recorded as a scope reduction.

3.2 Measurement Window

The definition of each metric, the period over which it will be calculated and the source it will be taken from are agreed in writing in P0. If the log and metadata retention period narrows the window, this is identified in P0 and the affected areas are flagged in advance. The window is not changed afterwards; otherwise, when the results come out, the window is debated instead of the measurement.

3.3 Process

Phase	What Is Done	Exit Criterion
P0	Area selection, metric definition, measurement window, access	Metric definitions and window are agreed in writing
P1	Collection of metrics, logs, metadata and configuration	Each item is entered into the inventory with its evidence type
P2	Calculation, threshold comparison and root cause analysis	Each finding is linked to a measurement
P3	Technical review and publication	Report is published with objections recorded alongside the findings

Table 6 — Phases and exit criteria. Indicative durations for band M: P0 2 days, P1 1–2 weeks, P2 2–4 days, P3 2 days.

3.4 Expertise Model and External Specialist Support

Full measurement is carried out directly by the Komtaş team on technologies where Komtaş has delivery experience. If Komtaş has no delivery experience in an area on «TECHNOLOGY», one of two routes is followed: the area is carried out with a named external specialist, or it is left out of scope.

If external specialist support is used, the specialist's name and the area they are responsible for are stated explicitly in Section 2.3, Section 7.1 and Section 8; external specialist effort is priced on a separate line. The report also shows which findings were produced by the Komtaş team and which by the external specialist. This is necessary to preserve the independence and readability of the report.

4. Deliverables

#	Deliverable	Phase	Content
1	Area selection and metric definitions	P0	Selected areas, expertise per area (Komtaş / external specialist), metric definitions, measurement window and source, access list
2	Measurement set	P1	Collected raw metrics and calculated values, with their sources

#	Deliverable	Phase	Content
3	Evidence inventory	P1	Each item, its evidence type and source
4	Findings list	P2	Each finding, its area, the measured value and threshold it is based on, impact, root cause and the party that produced it
5	Technical recommendations	P2	Recommended fix per finding at configuration and tuning level, its impact and estimated effort
6	Will-not-fix list	P2	Items deliberately not addressed and the rationale
7	Validation record	P3	Technical review outcome and unresolved objections
8	Measurement report	P3	Metrics, values, thresholds, findings and recommendations for the selected areas; the party that produced each finding (Komtaş / external specialist) is stated
9	Measurement baseline	P3	Dated metric set and method note for repeating the measurement

Table 7 — Deliverables list.

The deliverable with the highest use value is the measurement baseline: the same measurements can be repeated later to show the effect of fixes. For this reason, the measurement method is documented in enough detail for the customer to repeat it independently.

5. General Assumptions

> *FILLING NOTE — Each item left unanswered in the input form is added to this section as a row.*
>
> *Measurement access and expertise (Komtaş delivery experience or a named external specialist) are conditions, not assumptions; if not met, the area concerned is removed from scope.*

5.1 Scope and Measurement

- The work is carried out only in the areas marked as in scope in Table 3.
- Logs and metadata are retained for «N» days. If this period is insufficient, the measurement window narrows in the affected areas and this is stated in the report as a scope reduction.
- Measurements are taken over the agreed window; unusual behaviour outside that period is not observed, and this is stated in the report.
- «assumption — from input form»

5.2 Access

- Read access to platform metrics and system tables is provided within «N» business days from the start of P0.
- Configuration files and environment definitions are shared for review.
- Running measurement queries in the production environment «is permitted / is not permitted»; if not permitted, measurement is carried out on a copy environment and this is stated in the report.
- Areas for which access cannot be provided are removed from scope and the fee is adjusted accordingly.

5.3 Assumptions Under «CUSTOMER» Responsibility

- The platform owner and the relevant technical team are allocated during phases P1 and P3.
- The technical review session in which the findings are validated takes place in P3.
- Acceptance tests for the deliverables are completed within «N» business days of the delivery date.

5.4 Execution

- The work is carried out «remotely / on site / hybrid».
- The working language is Turkish; metric names and technical terms are kept in English.
- Adding a new out-of-scope area, environment or platform is handled under change management.

6. Project Plan and Timeline

Phase	Work Step	Week
P0	Area selection, metric definition and access requests	«N»
P1	Metric and log collection	«N»
P1	Configuration review and end-to-end tracing	«N»
P2	Calculation and root cause analysis	«N»
P2	Writing findings and recommendations	«N»
P3	Technical review and publication	«N»
	Total	«N»

Table 8 — Weekly distribution of work steps.

The main factor determining the schedule is the access approval time. P1 does not start until access is provided, and this delay cannot be compensated by adding people.

7. Project Organisation, Team and Governance

7.1 Komtaş Project Team

Role	Responsibility	Participation
Assessment Lead	Scope, metric definitions, report and decision gates	P0 – P3
«TECHNOLOGY» Platform Specialist	Measurement, configuration review and root cause analysis	P0 – P3
Data Engineer	Pipeline and processing measurements	P1 – P2
External specialist — «full name» (if needed)	«area in scope»	«phases»

Table 9 — Project team. If an external specialist is used, the relevant row is filled in with the specialist's name and area of responsibility and is also stated in the report; if not used, the row is deleted.

7.2 Participation Expected from «CUSTOMER»

Role	Expected Contribution	Participation
Project sponsor	Opening access approvals and prioritisation	P0
Platform owner	Environment information, metric access, validation of findings	P0 – P3
Data Engineering Team	Pipeline information and accompanying end-to-end tracing	P1
Security and Infrastructure	Access approvals and policy information	P0 – P1

Table 10 — Expected customer-side participation. Total expected customer effort is «N» person-days (band indication: S 3 · M 4 · L 6 days).

7.3 Governance and Reporting

- Weekly progress meeting; review of measurement status, access and open items.
- Findings are shared as they are produced; they are not presented all at once at the end of the report.
- Any issue affecting the schedule or scope is notified in writing in the week it is identified.

7.4 Risk and Change Management

Anticipated Risk	Impact	Mitigation Approach
Measurement access cannot be provided	Scope	The area concerned is removed from scope and the fee is adjusted
Short log retention period	Evidence	Identified in P0; affected areas are flagged in advance
No Komtaş delivery experience on the platform	Commitment	An internal check is made before the proposal; if there is no experience, the area is planned with a named external specialist

Anticipated Risk	Impact	Mitigation Approach
		or left out of scope
Queries cannot be run in production	Measurement method	A copy environment is used; the difference is stated in the report
Findings are disputed	Report acceptance	The dispute is not resolved; it is recorded together with the measured value
Request to extend the scope	Scope, fee	The area set is fixed in P0; later changes are subject to a change request

Table 11 — Risk register.

8. Project Fees and Payment Schedule

COMPLETION NOTE — Fees are entered by sales. The SAT office produces person-day and schedule values; it does not produce prices.
If an external specialist is used, the item is shown as a separate line; it is not hidden within other items.

8.1 Consulting Fees

Item	Person-Days	Fee (excl. VAT)
P0 — Scope and metric definition	«N»	«fee»
P1 — Measurement and data collection	«N»	«fee»
P2 — Analysis and findings	«N»	«fee»
P3 — Validation and publication	«N»	«fee»
External specialist support — «area»	«N»	«fee»
Total consultancy	«N»	«fee»

Table 12 — Consulting items. Band: «BAND». Komtaş effort band indication (excluding external specialist): S 12 · M 18 · L 26 person-days. External specialist effort is priced on a separate line; if not used, the row is deleted.

8.2 Payment Schedule

Payment Item	Rate	Amount (excl. VAT)
Contract signature	«%»	«amount»
P0 delivery approval — area selection and metric definitions	«%»	«amount»
P2 delivery approval — finding list and recommendations	«%»	«amount»
P3 acceptance record — publication of the report	«%»	«amount»

Table 13 — Payment schedule.

8.3 Not Included in the Fee

- Areas not marked as in scope in Table 3.
- Implementation of findings; configuration changes, tuning and code fixes.
- Load testing and capacity planning.
- Licence, infrastructure and cloud consumption fees; consumption costs generated by measurement queries.
- Out-of-town travel and accommodation expenses for periods requiring on-site work.
- Additional work approved under change requests.

9. Proposal Terms

9.1 General Terms

- The proposal is valid for «N» days.
- Fees exclude VAT.
- The proposal is based on the area selection in Table 3 and the assumptions in Section 5; if the area set changes, the proposal is renewed.
- Areas for which measurement access cannot be provided are removed from scope and the fee is adjusted accordingly; this does not constitute incomplete performance.
- The work is carried out only on «TECHNOLOGY» and does not produce an organisation-wide maturity result.
- The assessment is not a certification or audit service; it does not produce a statement of compliance towards third parties.
- If external specialist support is used, the specialist's name is stated in the proposal, and which findings were produced by whom is stated in the report.
- Intellectual property rights to the deliverables produced during the programme are governed by the contract.

- The parties keep confidential the information they access within the scope of the programme.

9.2 Proposal Contact Details

Area of Responsibility	Full Name	Title	Contact
Commercial	«full name»	«title»	«e-mail / phone»
Technical	«full name»	«title»	«e-mail / phone»

9.3 Proposal Annexes

- ANNEX-1 — About Komtaş
- ANNEX-2 — Project consultant CVs
- ANNEX-3 — List of metrics to be measured per area
- ANNEX-4 — Reference projects